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 القٌاسٌة وثائق العطاء                                

 صادرة فً وزارة الصناعة والمعادن / شركة اور العامة                               

                                 ( طن 2100 – 900مكبس بثق بقوة )تجهٌز ونصب وتشغٌل  (الاولىللمرة معلنة ) 1013/م/أ/12المرقمة المناقصة الاستٌرادٌة                 

 وحسب المواصفة المرفقة طٌا.

 السعر المواصفات  الكمٌة الوحدة  اسم الماكنة   ت
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تجهٌز ونصب وتشغٌل مكائن خط انتاج  مقاطع 

 المنٌوم وحسب المواصفات المرفقة طٌا.
( 2100- 900تجهٌز ونصب مكبس بثق بقوة )  

كافة ملحقاته  مع ( انج5وقطر البلت ) طن

 وحسب المواصفة المرفقة 

 دٌنار( 2900000000) 

1 

 

تنفٌذ الاعمال المدنٌة اللازمة لنصب المكائن حفر    تنفٌذ الاعمال المدنٌة اللازمة لنصب المكائن

وصب قواعد خرسانٌة وتنفٌذ جنلات للقابلوات 

 الكهربائٌة وانابٌب الغاز والماء الصناعً 

 دٌنار (60000000) 

3 

 

حسب الخرائط التً  30تجهٌز قوالب عدد  30 عدد ( 30تجهٌز قوالب عدد )

 ترسل من قبل شركتنا بعد الاحالة.

 دٌنار (60000000)

4 

 

مع راس  Billon)تجهٌز الذراع الدافع الرئٌسً للمكبس )

 ( كمادة اولٌة. Dummy Blockالبٌلون )

 راس مع Billon))تجهٌز الذراع الدافع الرئٌسً للمكبس  3 عدد

 .احتٌاطٌة كمادة( Dummy Block)  البٌلون
 دٌنار (45000000)

5 

 

( ومسند 4تجهٌز معدات مجموعة القالب )كعب عدد )

 (20قالب عدد )

 دٌنار (30000000)   2 عدد

6 

 

( طن مادة اولٌة عروق المنٌوم سبٌكة 200تجهٌز )

6063 

( طن مادة اولٌة عروق المنٌوم 200تجهٌز ) 200 طن

 6063 سبٌكة

 دٌنار (300000000) 

7 

 

( فً بلد المنشأ على تشغٌل 20تدرٌب كادر عدد )

 وصٌانة الخط
 دٌنار (200000000)    

8 

 

( داخل الشركة على تشغٌل 30تدرٌب كادر عدد )

 وصٌانة الخط.
 دٌنار (25000000)    

 دٌنار (1520000000)  مجموع الكلفة التخمٌنٌة    

 
 17/22/3101لٌوم عة الثانٌة عشر بعد الظهر حسب التوقٌت المحلً لمدٌنة الناصرٌة السا:   الغلق تارٌخ

time) first(Advertised for the  3202/T/U/21 Tender No 

                     Supply and installation and operation the extrusion press with a capacity of (900- 1200) ton  with spare parts and it 

accessories. 

Item Name of machine Unit Qty specification Price USD 

1 Supply and installation and 

operation the machines for 

preparing the aluminum profiles 

production line according to the 

attached specifications. 

    Supply and installation and operation the extrusion 

press with a capacity of (900- 1200) ton and a pallet 

diameter of (5) inch   with spare parts and it 

accessories. 

 

(1900000000) ID 

2 Implementing the necessary civil 

works to install the machines. 

  Implementing the necessary civil works to install 

the machines, drilling and pouring concrete bases 

and constructing bridges for electrical cables. 

(60000000) ID 

3 Preparing molds (30) No. 30 Preparing (30)templates according to the maps 

sent by our company after referral. 

(60000000) ID 

4 Supply the main driving arm of the 

piston with the billon head as a 

raw material. 

No. 3 Supply the main driving arm of the piston with the 

billon head as a spare material. 

(45000000) ID 

5 Supply the mold set equipment (4) 

stubs and (10) mold supports. 

No. 1  (30000000) ID 

6 Supply the (100) ton of row 

material aluminum billets alloy 

6063 

ton 100 Supply the (100) ton of row material aluminum 

billets alloy 6063 

(300000000) ID 

7 Training (10) person in the country 

of origin for period of( 10) days 

except traveling days. On operating 

and maintaining the line 

 

   (100000000) ID 

  

8 Training (30) person within the 

company on operating and 

maintaining the line. 

   (15000000) ID 

 

    Total estimated cost (2510000000) ID 

 

                                             Closing date at 12 pm according the local time in Nasiriya on 27/11/2023     
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 وثائق العطاء القياسية

 تجهيز السلع

 

 

 

 

Standard Bid Documents 

Supplying of Commodities 

 

 

 

 

 

 

 المقدمة 

 

لقد تم اعداد )وثائق العطاء القٌاسٌة لتجهٌز السلع 

نافسً عام( للمشارٌع الممولة من ت بأسلوب

 لجمهورٌة العراق.  الاتحادٌةالموازنة 

تفترض هذه الوثائق عدم حدوث أي تأهٌل مسبق 

 لمقدمً العطاءات قبل طرح العطاء.

Preface 

 

(Standard bid documents to supply 

commodities in a general competitive manner) 

was prepared for projects financed by the 

federal budget of the Republic of Iraq. 

These documents assume no occurrence of 

pre-qualification to the bidders before the 

invitation to bid. 

 

 

 

 

 

 

 

 

 

 

 وثائق العطاء القٌاسٌة    

وزارة الصناعة والمعادن / شركة اور صادرة فً : 

 العامة

 
 سلعتجهٌز ال

 العامة:العطاءات التنافسٌة 
 (الاولى)اعلان للمرة  [1013/م/أ/12المناقصة العامة رقم ]

 .( طن مع كافة ملحقاته2100- 900تجهٌز ونصب مكبس بثق بقوة )

 

Standard Bid Documents 

Issued on Ministry of Industrial & Minerals / UR 

STATE COMPANY 

 
To supply the Commodities 

General Competitive Bids: 

[Tender No.21/T/U/2023 Advertised for   the first time ] 

Supply and installation and operation the extrusion press 

with a capacity of (900- 1200) ton   with spare parts and it 

accessories.  
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 علان مناقصة عامة استٌرادٌة ا

 (الاولى للمرة)

Tender advertisement Form 

                        (For first time) 

  العدد:

 20/1013/    التارٌخ:
No.: 

Date:     /10/2023 

 السادة الى:

 الاولىاعلان للمرة  ]3101/م/أ/12 [المرقمةالمناقصة / م 

 

ور العامة احدى شركات وزارة الصناعة أٌسر )شركة 

ن( بدعوة مقدمً العطاءات المؤهلٌن وذوي الخبرة والمعاد

 :لتقدٌم عطاءاتهم

( طن مع 2100- 900تجهٌز ونصب مكبس بثق بقوة )

القسم   وحسب المواصفات المرفقة فًكافة ملحقاته 

  من الوثائق العطاء القٌاسٌةالسادس 

 

  التخمٌنٌة :مبلغ الكلفة 

  الشركة واصل مخازن  DAP( دٌنار 1395000000)

  .تنفٌذ فقرة الاٌفاد كلفة دٌنار (225000000) +

 استبعاد العطاء الذي ٌزٌد باي نسبة على الكلفة التخمٌنٌة

الاولٌة للمناقصة المطلوب تقدٌمها مع  التأمٌناتمقدار مبلغ 

الكلفة التخمٌنٌة الكلٌة بمبلغ من مبلغ  (%2)العطاء 

  دٌنار (15200000)

ومن رٌخ توقٌع العقد من تا (ٌوم 366) :التنفٌذفترة  -

  صٌنًتاٌوان او منشأ 

 

 طرٌقة الدفع -

بالدٌنار العراقً بموجب  المالٌة نقداٌكون دفع المستحقات 

 .مصدقصك 

 ٌأتً:مع ملاحظة ما 

المؤهلٌن  من شركات المقاولات على مقدمً العطاء -2

والراغبٌن فً الحصول على معلومات اضافٌة الاتصال 

 :  البرٌد الالكترونً بـ )شركة اور العامة( )عبر

ur.comp@industry.gov.iq 

ur1.comp@industry.gov.iq    

ٌام الدوام الرسمً من الاحد الى الخمٌس من أخلال 

 لظهر.االساعة الثامنة وحتى الساعة الثانٌة بعد 

دٌنار  500000 سعر بٌع مستندات المناقصة -1

غٌر قابلة للرد الا فً  لف دٌنار لا غٌرها(أ ة)خمسمائ

حالة الغاء المناقصة من قبل شركتنا حٌث تعاد ثمن 

وٌتحمل من  الوثائق فقط دون تعوٌض لمقدمً العطاء

 .الاعلاناجور نشر  المناقصة ترسو علٌة

اء وثائق العطاء بإمكان مقدمً العطاء المهتمٌن شر -3

بعد تقدٌم طلب تحرٌري الى شركة اور العامة فً 

مقرها الرئٌسً الكائن فً مدٌنة الناصرٌة او مكتب 

البوجمعة  –بغداد العائد الى شركتنا فً منطقة الكرادة 

مجاور فندق  –شارع أبو نؤاس  – 239رقم الدار  –

 (07902199282دٌانا السٌاحً )رقم الموباٌل 

أوراق المناقصة بعد دفع قٌمة البٌع للحصول على 

     أعلاه.( 4للوثائق الموضح فً الفقرة )

To / Gentlemen  

Sub/ [Tender No.21/T/U/2023Advertised for the first time ] 

 

(UR State Company / One of the companies of the 

Ministry of Industry and Minerals) is pleased to invite 

the qualified and experienced bidders to submit their 

bids: 

Supply and installation and operation the extrusion 

press with a capacity of (900- 1200) ton   with spare 

parts and it accessories.  

  according to the attached specifications in the 

sixth section of the standard bidding documents. 

 

Estimated Cost: 

(2395000000 ID) DAP reached to the company's 
stores + (115000000 ID) the cost of implementation 
of dispatch. 

     Exclude the bid, which is more than the estimated 
cost. 

The amount of bid bond for the tender to be 

submitted with the bid is (1%) of the total estimated 

cost with the amount (25100000 ID)  

- period of implementation(366 days) from the sign 

contract of Taiwan or Chinese origin  

  

Payment of financial dues shall be in ID by approval 

cheek according to the publication.  

 

1. The qualified for contracting companies bidders 

who want to obtain additional information shall 

contact with (UR State Company by email : 

 ur.comp@industry.gov.iq                                

ur1.comp@industry.gov.iq         

(During the official working days from Sunday to 

Thursday from 8:00 to 2 pm). 

2. The price of selling the tender documents is 

500,000 dinars (only five hundred  thousand 

dinars and no other) cannot be refunded only in 

case of cancellation of the tender by our 

company where the return of the amount of 

documents only without compensation to the 

bidders, Whoever wins the tender shall bear the 

fees for publishing the advertisement. 

3.  Tender documents after submitting a written 

request to UR State company Interested bidders 

can purchase at its headquarters in Nasiriya or 

the Baghdad office which returns to our 

company in Al Karrada area - Al Bujamaa - ID 

mailto:ur.comp@industry.gov.iq
mailto:ur1.comp@industry.gov.iq
mailto:ur1.comp@industry.gov.iq
mailto:ur.comp@industry.gov.iq
mailto:ur1.comp@industry.gov.iq
mailto:ur1.comp@industry.gov.iq
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على مقدم العطاء أن ٌستخدم نموذج صٌغة العطاء  -4

الموجود فً القسم الرابع )نماذج العطاء( وٌجب أن 

ٌتم تعبئة النموذج بالكامل بالمعلومات المطلوبة دون 

 تغٌٌر فً شكله ولن تقبل أي بدائل.

  المطلوبة: التأهٌلمتطلبات  -5

 (.مناقصة)كما مبٌنة فً وثائق ال 

تسلٌم العطاءات الى العنوان الآتً )شركة اور  ٌكون -6
 –محافظة ذي قار  العنوان: التجاري،العامة / القسم 

ٌكون اخر موعد تقاطع سوق الشٌوخ(  –الناصرٌة 
بعد الظهر حسب  الثانٌة عشر الساعةالعطاءات لتقدٌم 

المحلً لمدٌنة الناصرٌة من تارٌخ غلق التوقٌت 
وٌهمل أي عطاء  .(17/22/3101) فًالمناقصة 

 الوقت.ٌأتً بعد هذا 
فً الساعة الثانٌة عشر وخمسة  فتح العطاءات ٌكون       

 (17/22/3101) عشر دقٌقة من نفس ٌوم الغلق

بحضور مقدمً العطاءات او ممثلٌهم الراغبٌن 

المقر الرئٌسً لشركة اور بالحضور فً العنوان الآتً )

 العامة فً الناصرٌة / غرفة لجنة فتح العروض(

 بتارٌخ   سٌعقد مؤتمر خاص للإجابة عن الاستفسارات.  7

فً تمام الساعة التاسعة صباحا  (10/22/3101)

بتوقٌت المحلً لمدٌنة الناصرٌة وذلك على قاعة 

وأن كل الاستفسارات المتعلقة بوثائق  الاجتماعات،

اقصة ٌجب أن تقدم فً موعد أقصاه سبعة أٌام المن

 المؤتمر.تسبق تارٌخ انعقاد 

صادف موعد انعقاد المؤتمر او موعد غلق  وإذا

المناقصة عطلة رسمٌة فأن موعد انعقاد المؤتمر او 

موعد غلق المناقصة حسب الحال سٌكون فً الٌوم 

الذي ٌلً العطلة وبتمام الساعة المحددة فً التارٌخ 

 .الغلقلعقد المؤتمر وساعة الأساس 

 مع التقدٌر

 

 

  

 

 

 

 

 

 

 

 

 

 

  

 

 المدٌر العام                   

                             /20/1013 

No. 139 - Abu Nawas Street - adjacent to Diana 

Hotel Tourism (Mobile No. 07901299181) To 

obtain the tender papers after payment of the 

sale value of the documents described in 

paragraph (4) above.  

4.  The bidder should use the form of tender form 

in Section 4 (Tender Forms), the form should be 

filled in with the required information without 

changing its form, and no alternatives will be 

accepted. 

5.  Required qualification requirements: (as 

indicated in the tender documents). 

6.  Bids shall be delivered to the following 

address: (UR State Company / Commercial 

Section, Address: Dhi - Qar Governorate - 

Nasiriya - Souq Al Shuyukh Junction) on time 

(Closing date at 12 pm according the local time 

in Nasiriya from closing date on 27/11/2023). 

     The late bidders will be rejected and tenders will  

      be opened at 12:15 on the same day of closing   

      (27/11/2023) in the presence of the bidders or     

       their representatives who wish to attend the      

      following address (the headquarters of the          

     general UR state company in Nasiriya / room       

     opening committee).  

 

7. A special conference will be held to answer 

inquiries on (20/11/2023) at 9 am local time in 

Nasiriya, at the conference room. All inquiries 

regarding tender documents must be submitted 

no later than seven days prior to the date of the 

conference.If the date of the conference or the 

closing date of the tender is an official holiday, 

the date of the conference or the closing date of 

the tender, as the case may be, shall be on the 

day after the holiday and at the time specified on 

the base date of the conference and the closing 

hour. 

With respect 

 

 

 

  

 

 

 

                           

          

 

 

                          Director General                    

                                    /10/2023    
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 المحتوٌات

وثائق العطاء القٌاسٌة لتجهٌز 
 السلع

Standard Bid Documents to Supply the 
Commodities 

 : المحتوٌات
 إجراءات التعاقد –الجزء الأول 

 وٌحتوي الأقسام الأتٌة:
 تعلٌمات لمقدمً العطاءات القسم الأول :

ٌقدم هذا القسم معلومات تساعد مقدمً 
اتهم. كما ٌقدم العطاءات على إعداد عطاء

معلومات حول كٌفٌة تسلٌم العطاءات وفتحها 
وتقٌٌمها وإرساء العقود. ٌحتوي القسم الأول 

 على أحكام ٌجب استخدامها دون تعدٌل.
 
 

 ورقة بٌانات العطاء : القسم الثانً
ٌحتوي هذا القسم على احكام تخص عملٌات 

 التجهٌز وتعتبر مكملة لما جاء فً القسم الاول
 
 

 معاٌٌر التقٌٌم والتأهٌل : الثالث القسم
 

ٌحدد هذا القسم المعاٌٌر المستخدمة فً تعٌٌن 
سعرا ، ومتطلبات التأهٌل التً  العطاء الاقل

 ٌجب توفرها فً مقدم العطاء لإنجاز العقد.
 
 

 : نماذج العطاءات القسم الرابع
ٌتضمن هذا القسم نماذج صٌغة العطاء ، جدول 

الذي ٌجب أن ٌقدم الأسعار ، وضمان العطاء 
 معه.

 
 الدول المؤهلة : القسم الخامس

ٌتضمن هذا القسم معلومات تخص الدول     
 المؤهلة.

 
 متطلبات التجهٌز –الجزء الثانً 

 وٌحتوي القسم الآتً :
 جدول المتطلبات : القسم السادس

ٌتضمن هذا القسم لائحة بالسلع والخدمات 
 ملتسلٌاصلة بها ، جداول مناهج التجهٌز والمت

المواصفات الفنٌة والمخططات التً تصف و
المتصلة بها والتً سٌتم  السلع والخدمات

 تجهٌزها.
 
 

 : العقد الجزء الثالث
 و ٌحتوي الأقسام الأتٌة:

 الشروط العامة للعقد  : القسم السابع
ٌتضمن هذا القسم الفقرات العامة التً تنطبق 

Contents: 
Part  One –  Contracting  Procedures 
It contains the following sections: 
Section One: Instructions to Bidders 
This section contains information that 
helps the bidders to prepare their bids. 
It provides information about 
delivering, opening and evaluating the 
bids, and contracts awarding. Section 
one contains conditions that must be 
used without amending. 
Section Two: Bid Data Sheet 
This section contains the conditions 
about supplying operations and it is 
considered complementary to what is 
mentioned in section one. 
Section Three: Evaluation and 
Qualification Criteria 
This section contains the criteria used 
to determine the bid with the lowest 
price, and qualification requirements, 
which has to be fulfilled by the bidder 
to implement the contract. 
Section Four : Bid Forms 
This section contains bid forms, 
schedule of prices and bid guarantee 
which must be submitted with it. 
 
Section Five : Eligible Countries 
This section includes information about 
the eligible countries 
 
Part  Two –  Supplying  Requirements 
It contains the following sections: 
Section Six: Schedule of Requirements 
This section contains list of 
commodities and services related 
thereto, schedules of supplying and 
delivering methods, technical 
specifications, drawings that describe 
the related commodities and services 
which will be supplied. 
Part  Three – The  Contract 
It contains the following sections: 
Section Seven: General Conditions of 
the Contract 
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 على كل عقد.
 
 

ا القسم لا نصوص الفقرات المدرجة فً هذ
 . ٌمكن تعدٌلها

 
 :  الشروط الخاصة بالعقد القسم الثامن

 
ٌتضمن هذا الفصل فقرات خاصة بكل عقد تعدل 
أو تكمل الشروط العامة للعقد المدرجة فً 

 القسم السابع.
 

 نماذج العقود:  القسم التاسع
ٌحتوي هذا القسم على نموذج العقد والذي عند 

والتعدٌلات استكماله ، ٌتضمن التصحٌحات 
على العطاء الموافق علٌه والمسموح بها 
حسب التعلٌمات لمقدمً العطاءات والشروط 

 العامة والخاصة بالعقد.
 
 

فً حالة اشتراط تقدٌمها فإن "نماذج ضمان 
حسن التنفٌذ" و"ضمان الدفعة المقدمة" ٌتم 
اكمالها وتقدٌمها من مقدم العطاء الفائز فقط 

 . بعد ارساء العقد

This section contains the general 
conditions that must be applied in each 
contract. 
The provisions of Paragraphs included 
in this section shall not be amended. 
 
Section Eight  : Special Conditions of 
the Contract 
This section contains Paragraphs for 
each contract which a mend or 
complete the general conditions of the 
contract included in section seven. 
Section Nine  : Contract Forms 
This section contains the contract form 
that when filled, it will include 
corrections and amendments of the 
approved and admissible bid according 
to the instructions to bidders and the 
general and special conditions of the 
contract. 
If it was required to submit it then 
"good performance guarantee form" 
and "advance payment guarantee" 
shall be completed and submitted by 
the winner bidder only after awarding 
the contract. 
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 جدول المحتويات
 

 اجراءات التعاقد –الجزء الاول 
 

 التعليمات لمقدمي العطاء –القسم الاول 
 ورقة بيانات العطاء -القسم الثاني
 بدون تأهيل مسبق() والتأهيلمعايير التقييم  -القسم الثالث
 استمارات العطاء -القسم الرابع

 الدول المؤهلة -القسم الخامس
 
 

 الاشغال متطلبات - الجزء الثاني
 متطلبات الاشغال -القسم السادس

 
 

 العقد واستماراتشروط العقد  - الجزء الثالث
 الشروط العامة للعقد -القسم السابع
 الشروط الخاصة للعقد -القسم الثامن
 واستماراتالملاحق الخاصة بالشروط الخاصة بالعقد  -القسم التاسع

 العقد
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Table  of Contents 

 
Part One – Contracting Procedures 

 
Section One – Instructions to Bidders 
Section Two – Bid Data Sheet 
Section Three – Evaluation and Qualification 
Criteria (without pre-qualification) Section Four - 
Bid Forms 
Section Five – Eligible Countries 
 
 
 
Part Two – Work Requirements 
 
Section Six - Work Requirements 
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 لتعميمات لمقدمي العطاءا
 عام أ.

 نطاق العطاء .1

مقدمي العطاءات فأن "صاحب العمل"  إشارةً إلى الدعوة إلى 1-1 
الذي تم تعريفو في القسم الثاني "ورقة بيانات العطاء" قد اصدر 

ىذه الوثائق لتنفيذ الأشغال وكما مبين في القسم السادس "متطمبات 
 بيانات العطاء ورقةفي  المناقصة. يتم أدراج اسم ورقم الأشغال"

 وشروط العقد الخاصة.

 مناقصة، ما يأتي:تعتمد في وثائق ال 1-2

تعبير "كتابياً" يعني أي وسيمة من وسائل الاتصال الكتابي  -أ 
 )البريد، البريد الإلكتروني، الفاكس ( ، مع إثبات استلاميا.

مالم يتطمب السياق خلاف ذلك، تستخدم صيغة المفرد لوصف  -ب
 الجمع والعكس صحيح.

 "اليوم" يقصد بو يوم في التقويم الميلادي. -ج
 
 

 در التمويلمص .2

 لحكومة العراقالموازنة الفدرالية  2-1 
 

 الفساد والاحتيال. 3

يشترط صاحب العمل ان يمتزم مقدمو العطاء 3-1 
والمقاولون ومقاولوىم الثانويون والمجيزون والاستشاريون 
المتعاقدون معيم بأعمى معايير الاخلاق خلال عممية 

 السياسةوفي سبيل تحقيق ىذه  التعاقد وتنفيذ العقد.
 يعتمد صاحب العمل التعاريف الأتية ليذا الغرض : -أ

وتعني تقديم، إعطاء، استلام أو  "الممارسات الفاسدة" .1
التماس بشكل مباشر أو غير مباشر أي غرض ذي قيمة 
لمتأثير عمى عمل مسؤول في موقع مسؤولية عامة خلال 

 عممية التوريد أو تنفيذ العقد

سوء تمثيل أو حذف لأي  أي تعني" "ممارسات احتيالية .2
 .من الحقائق بيدف التأثير عمى عممية التوريد أو تنفيذ العقد

 
ممارسات التواطؤ" تعني أي تخطيط أو تنسيق بين  .3

اثنين او اكثر من مقدمي العطاء، بعمم أو دون عمم صاحب 

Instruction to Bidders 

     A) General 

1. Scope of the Bid  
1-1 In reference to the invitation to bidders 
the "employer" that has been identified in 
section 2 "Statement of the Bid", has 
issued these documents for the 
implementation of Works as set out in 
section 6 " Work Requirements". The name 
and  number  of  bid  shall  be  included  in  
Statement  of  the  Bid  and  special 
conditions of the contract. 
1-2 The following shall be adopted in the 
bidding documents: 
 

A.  "Written" shall mean any means of written 
communication (post, email, and fax) with 
confirmation of their receipt. 
 

B.  Unless the context otherwise requires, the 
singular form shall be used to describe the 
plural and vice versa. 
C. "Day" shall mean calendar day. 
 
 

2. Source of Finance  
 
2-1 The federal budget of the Government of 
Iraq 
 
3. Fraud and Corruption  
 
3-1 Employer shall  require  from  bidders,  
contractors  and  their  subcontractors, 
suppliers and consultants contracted to 
adhere to the highest standards of ethics 
during the contracting process and contract 
implementation. And to achieve this policy: 
 
A.  The employer shall adopt the following 
definitions for the purpose of these texts: 
1)  "Corrupt  practices"  shall  mean  
provide  or  give  or  receive  or solicitation 
of, directly or indirectly, anything of value to 
influence the work of an official in a position 
of public responsibility during the supply 
process or contract implementation. 
2)  "Fraudulent practices" shall mean any 
misrepresentation or deletion of any facts in 
order to influence the supply process or 
contract implementation. 
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 العمل بيدف وضع أسعار وىمية وغير تنافسية.

بإيذاء، سواء  "ممارسات قيرية" تعني إيذاء أو التيديد .4
بشكل مباشر أو غير مباشر، الأشخاص أو ممتمكاتيم 

لمتأثير عمى مشاركتيم في عمميات التوريد أو التأثير عمى 
 تنفيذ العقد

 وتعني ما يأتي: الإعاقةممارسة  .5

 

الأتلاف المتعمد  أو  التزوير  أو التغيير في الوثائق  -اولا
يادة زور لممحققين وحجب الأدلة اللازمة لمتحقيق او الأدلاء بش

اجراءات التحقيق من صاحب العمل في ممارسات الفساد  لأعاقو
الادارية  أو الاحتيال  او التواطؤ  أو الممارسات القيرية أو 

التحرش  او أعاقة أي طرف ومنعو من تقديم أية  التيديد أو
 معمومات تتعمق بالتحقيق أو منعو من متابعة اجراءات التحقيق.

 

مارسات التي تعيق صاحب العمل من متابعة الم -ثانيا 
-1-3الى الفقرة الثانوية ) بالاستناداجراءات التدقيق والمراجعة 

 ىـ( من التعميمات لمقدمي العطاء.
سيرفض مقترح إرساء العطاء إذا تبين أن مقدمو الذي تم  -ب

اختياره لإرساء العقد عميو قد تورط، بشكل مباشر أو من خلال 
أو  ات فاسدة أو احتيالية أو تواطئية أو قيريةوكيل، في ممارس

 أثناء تنافسو في الحصول عمى العقد المعني. أعاقو
ستفرض عقوبات عمى أية مؤسسة أو فرد تم اختياره لإرساء  -ج

او  محدد لأجلالعطاء عميو ، بما في ذلك إعلان عدم الأىمية ،
ء ، إذا تبين في أي وقت أن المؤسسة قد تورطت سواغير محدد 

بشكل مباشر أم من خلال وكيل، في ممارسات فاسدة أو 
احتيالية أو تواطئية أو قيرية أو أعاقة أثناء التنافس في 

 أثناء تنفيذ ذلك العقد. و/اوالحصول عمى العقد 

أضافة شرط في وثائق العقد ، والعقد الممول من صاحب  -د
العمل ينص عمى السماح لصاحب العمل بالكشف عمى 

التعاقد  بإجراءاتوالسجلات والوثائق ذات العلاقة الحسابات  
وتنفيذ العقد العائدة الى مقدمي العطاءات  أو المجيزين  أو 

، والسماح بتدقيقيا من المدققين  الاستشاريينالمقاولين  أو 
 المعينين من صاحب العمل.

 
 

3)  "Collusion  practices"  shall  mean  any  
planning  or  coordination between two or 
more Bidders, with or without the knowledge 
of the employer in order to set fake and 
uncompetitive prices. 
4)  "Coercive practices" shall mean harm or 
threat to harm, directly or indirectly, the 
persons or their properties to influence their 
participation on the supply process or to 
influence the contract implementation. 
5)  "Hindrance practices" and shall mean the 
following: 
 
First - The deliberate destruction or forgery 
or change in documents or withholding 
evidence necessary for investigation or give 
false testimony to investigators to hinder the 
investigation by the employer concerning 
administrative corruption practices or fraud 
or collusion or coercive practices or threat or 
harassment or obstruction of any party and 
prevent him from providing any information 
relating to the investigation or to prevent him 
from pursuing the investigation. 
 
Second – Practices that hinder the employer 
from pursuing the audit and review 
procedures pursuant to clause (3-1-d) of 
Instructions to Bidders. 
 
B.  Award of contract proposal shall be rejected if it 
found out that the Bidder who submitted it who has 
been chosen to be awarded the contract has involved, 
directly or through an agent, in corrupt or fraudulent 
or collusion or coercive practices or hindrance during 
his competing for the contract in question. 
C. Penalties shall be imposed on any institution or 
individual that has been chosen to be awarded the 
bid, including the announcement of ineligibility, for 
limited or unlimited period, if it is found at any time 
that the institution has  been  involved,  either  
directly  or  through  an  agent,  in  corrupt, 
fraudulent, collusive or coercive practices or hindrance 
during the competition for the contract and / or during 
the implementation of that contract. 

D. Adding a condition in the contract documents, and the 
contract funded by the employer states that the 
Bidders or suppliers or contractors of consultants shall 
allow the employer to carry checks on their accounts, 
records and documents related to contracting 
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أضافة الى ما تقدم عمى مقدم العطاء أن يكون قد أحاط  3-2
 ( من الشروط العامة لمعقد.6-15الفقرة )بالشرط الوارد في 

 
 
 
 . مقدمو العطاءات المؤىمون4
أو شركة  طبيعياان مقدم العطاء اما ان يكون شخصاً  4-1

  )شراكة (خاصة أو شركة عامة )ممموكة لمدولة( او ائتلاف
بموجب عقود مشاركة مصدقة حسب الاصول تقدم مع العطاء 

د رسو المناقصة )) مع الاخذ ما لم تطمب جية التعاقد تقديمو بع
( من ىذه التعميمات(( 5-4بنظر الاعتبار المحددات بالفقرة )

 وفي حالة المشروع المشترك والائتلاف:
ما لم ينص عمى خلاف ذلك في ورقة بيانات العطاء يتحمل  -أ

كافة الشركاء في المشروع المشترك كافة المسؤولية الكاممة 
 وجب شروطو.والتضامنية في تنفيذ العقد بم

بتسمية ممثل ينوب  )الائتلاف(يتولى المشروع المشترك  -ب
عن الشركاء المساىمين فيو كافة ويخول الصلاحيات اللازمة 
لتنفيذ العقد ابتداء من اعداد وتقديم و ارساء العطاء ، وخلال 

 فترة تنفيذ العقد.
 
يحق لمقدمي العطاء و الشركاء في المشروع المشترك  4-2

اممي جنسية أية دولة ، المشاركة في المناقصات كافة من ح
( لسنة 87وبموجب أمر سمطة الائتلاف المؤقتة )المنحمة( رقم )

او اي قانون يحل محمو  والتعميمات النافذة عمى إن يتم  2004
العمل بالمحددات المؤشرة في الفصل الخامس من ىذه الوثائق 

 )الدول المؤىمة(.
ية دولة ما ، اما يكون مواطنا فييا ان مقدم العطاء الحامل لجنس

او قام بتأسيس او المشاركة او تسجيل الشركة فييا وعمل 
بموجب متطمبات وشروط قانون تمك الدولة. ويتم اعتماد ىذا 
التعريف لتحديد جنسية اي مقاول ثانوي أو مجيز ساىم في 

 تنفيذ جزء من العقد.
 
 

procedures and the to implement the contract and to 
allow to be audited by auditors appointed by the 
employer. 
 

3-2 In addition to the foregoing, the Bidder 
shall become familiar with the conditions 
mentioned in paragraph (15-6) of the general 
conditions of the contract. 

 
4. Eligible Bidders  
 
4-1 The bidder shall be either a natural person, private 
company or state company (owned by the government) 
or consortium (partnership) according to partnership 
contracts certified according to the rules, submitted with 
the bid, if the contracting party does not request to be 
submitted after the award of tender) ((taking into 
account the limitations in paragraph (4-5) of these 
instructions)), and in case of the joint venture and 
consortium   
A. Unless otherwise stated in the bid data sheet, all 
partners in the joint venture shall assume full and joint 
liability for the implementation of the contract under its 
conditions. 
 
B.  The joint venture (consortium) shall name a 
representative acting on behalf of all contributors' 
partners and he shall be authorized with the powers 
necessary to perform the contract, starting from the 
preparation and submission of bid (tender), and then 
bid award, and through the period of contract 
implementation. 
 

4-2 Bidders and all partners of a joint 
venture of nationality holders of any State 
shall have the right to participate in bids 
under the order of the provisional coalition 
authority (disbanded) No. 87 for the year 
2004 or any law that replaces it , and 
instructions in force, provided that 
Determinants (limitation) indicated Chapter V 
of these documents (Eligible Countries) shall 
be acted upon. 
 

The Bidder, holder of a nationality of a state, 
shall either be a citizen in it or has 
established or participated or registered the 
company in it and worked under the 
requirements and conditions of the law of 
that State. This definition shall be relied on to 
determine the nationality of any 
subcontractor or supplier participated in 
implementation of part of the contract. 
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في المصالح يكون لمقدمي العطاء أي تضارب يجب ان لا  4-3
أي متقدم يثبت تورطو في أي من حالات  استبعاد، حيث سيتم 

 غير مؤىل: واعتبارهتضارب المصالح المدرجة في أدناه 
اذا كان احد الشركاء الاساسيين مساىماً في اكثر من  -أ

 شركة متقدمة لممشاركة في المناقصة 
اذا قام مقدم العطاء باستلام او سيستمم اية معونات  -ب

رة مباشرة او غير مباشرة من اي من الشركات الاخرى بصو 
 المشاركة في المناقصة.

اذا كان لأكثر من مقدم عطاء ممثل قانوني واحد  -ج
 مشترك ينوب عنيم في متابعة اجراءات تقديم العطاء.

اذا كانت ىناك علاقة بين مقدمي العطاء بصورة مباشرة -د
 تسمح لأي منيم مشترك او من خلال طرف ثالث

بالحصول عمى أية معمومات او التأثير عمى تقديم العطاء 
عمى قرارات صاحب العمل  التأثيرلمقدم عطاء اخر، او 
 خلال اجراءات التعاقد.

اذا أتضح بان مقدم العطاء قد ساىم في اكثر من  -ىـ
عطاء في المناقصة الواحدة،  وستعتبر كل العطاءات التي 

لن يشمل المقاولين  قد ساىم بيا غير مؤىمة الا ان ىذا
 من عطاء. بأكثرالثانويين في المساىمة 

في  كاستشاريمقدم العطاء الذي ساىم بصورة سابقة  -و
الممثمة  للأشغالاعداد التصاميم والمواصفات الفنية 

 بالمناقصة.
مقدم العطاء او اي من منتسبيو الذين تم التعاقد معو )أو قد  -ز

العمل لمقيام بميام تم اقتراح التعاقد معو( من صاحب 
 العقد. لإدارةالميندس 

أن مقدم العطاء غير المؤىل من صاحب العمل حسب  4-4
( من التعميمات لمقدمي العطاء ، سيتم استبعاده عند 3الفقرة )

ارساء العقد و تتوفر قائمة بالمؤسسات المستبعدة عمى العنوان 
 المحدد في ورقة بيانات العطاء الإلكتروني

 
الشركات الحكومية في جميورية العراق مؤىمة فقط تعتبر  4-5

4-3 Bidders shall not have any conflict of 
interests, where any Bidder found to be 
involved in any of the conflict of interest 
situations listed below shall be excluded and 
consider to be ineligible: 
A. If one of the main partners is a 
shareholder in more than one company 
participating in the bid. 
 
B. If the Bidder received or will receive any 
aids directly or indirectly from any other 
companies participating in the bid. 
 
C. If more than one Bidder has one mutual 
legal representative who acts on their behalf 
in pursuing bid submission procedures 

 

D. If there is a relation between Bidders 
directly or through a mutual third party that 
allows each of them to obtain any information 
or influence the bid submission to another 
Bidder, or influence the decisions of the 
employer during the contracting procedures. 
 

E. If it found out that the Bidder has 
participated in more than one tender in the 
same bid, tenders participated in shall all be 
considered ineligible. But this shall not 
include subcontractors to contribute more 
than one bid. 
 
F. Bidder, who previously participated as a 
consultant in the preparation of the designs 
and the technical specifications of similar 
works represented by the bid. 
 
G. The  Bidder  or  any  of  its  affiliates  that  
has  been  contracted  with  (or suggested to 
be contracting with) by the employer to carry 
out the tasks of the engineer to manage the 
contract. 
 
4-4 Any ineligible Bidder shall be excluded 
by the employer according to paragraph (3) 
of Instructions to Bidders, upon contract 
award and a list of the excluded institutions is 
available on the website provided in the bid 
data sheet. 
 
4-5 State companies in the Republic of Iraq 
are considered only eligible if they: (1) have 
proven that they are legally and financially 
autonomous and (2) operate according  to  
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( تعمل وفق 2( مستقمة قانونيا و ماليا ، )1اذا أثبتت انيا)
 ،كذلك يجب أن لا وقانون الشركات العامة القانون التجاري

 تكون ىذه الشركات وكالات تابعة لصاحب العمل .
يتوجب عمى مقدمي العطاء اثبات استمرار اىميتيم بما  4-6

 صاحب العمل كمما طمب صاحب العمل ذلك. يرضي
 يتم استبعاد مقدمي العطاءات في الحالات الأتية: 4-7
تعميمات صادرة من دولة صاحب العمل  وجود قوانين او -أ

 تحظر التعامل التجاري مع دولة مقدم العطاء
الى قرارات مجمس الأمن التابع للأمم المتحدة  استنادا -ب

علان الأمم المتحدة، والتي تحظر بموجب الفصل السابع من إ
دولة صاحب العمل من استيراد او التعاقد عمى الاشغال او 

 الخدمات، أو الدفع لأفراد ، أو مؤسسات في دولة مقدم العطاء.
 
 

 المواد والمعدات والخدمات المؤىمة. 5 
يجب ان تكون المواد، والمعدات والخدمات المجيزة   5-1

ن صاحب العمل من مناشئ مؤىمة بموجب ىذا العقد الممول م
)دول مؤىمة بموجب المحددات المؤشرة في الفصل الخامس(. 
وان صرف المبالغ كافة يجب أن لا يتناقض مع ذلك . عمى 
مقدم العطاء تقديم الأدلة التي تثبت صحة مناشئ المواد و 

 المعدات، والخدمات حال طمب ذلك من صاحب العمل.
 
 
 ةمحتويات وثائق المناقص -ب
 
 أجزاء وثائق المناقصة. 6
المدرجة لاحقا  3، 2، 1وثائق المناقصة ىي تمك الأجزاء  6-1

من  8ويجب ان تقرأ مع الاضافات المشار الييا بالفقرة 
 التعميمات لمقدمي العطاء.

 
 اجراءات التعاقد -الجزء الاول

 تعميمات لمقدمي العطاءات. -القسم الاول 

 طاء ورقة بيانات الع -القسم الثاني 

trade  law and state companies law,  and  
these  companies  shall  not  be  agencies  of  
the employer. 
 
4-6 Bidders shall prove the continuation of 
their eligibility to the satisfaction of the 
employer whenever the employer requested. 
 

4-7 Bidders shall be excluded in one of the 
two following cases: 
A. The existence of laws or instructions 
issued by the employer's state prohibiting 
trade deal with Bidder's state; and 
B.  Based on Security Council resolutions of 
the United Nations under Chapter VII of the 
United Nations Declaration, which prohibits 
the employer from importing or contracting 
for works or services, or payment to 
individuals or institutions in the State of the 
Bidder. 
 

5. Eligible Materials, Equipment and 
Services    
 

5-1          Materials, equipment and 
services provided under this contract 
funded by the employer shall be of eligible 
(qualified) origins (eligible countries 
according to the determinants (limitations) 
indicated in Chapter 5). And that all 
amounts disbursed shall not be inconsistent 
with this. Bidder shall provide evidence that 
proves the true origins of materials, 
equipment and services as soon as required 
by the employer. 

 
 
 

B) Content of Tender Documents  
6. Parts of Tender Documents  
 
6-1 Tender documents are those parts 1, 2, 
3 listed hereinafter and shall be read with the 
additions referred in paragraph (8) of 
Instructions to Bidders 
 

 
 

Part  One – Contracting  Procedures 
 
- - Section One – Instructions to Bidders 
 
- Section Two – Bid Data Sheet (BDS) 
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 التأىيلمعايير التقييم ومعايير  -القسم الثالث 

 وثائق المناقصة -القسم  الرا بع 

 الدول المؤىمة -القسم الخامس 
 
 

 متطمبات الاشغال -الثاني الجزء
  متطمبات الاشغال  –القسم السادس 

 
 : العقدثالجزء الثال

  الشروط العامة لمعقد –القسم السابع 

  ة بالعقدالشروط الخاص –القسم الثامن 

  بالعقد  الخاصةلمشروط  الملاحق –القسم التاسع 

  
 

أن صيغة الدعوة لتقديم العطاء الصادرة من صاحب  6-2
 العمل لا تعتبر من وثائق المناقصة.

 
 
وثائق  اكتمالأن صاحب العمل غير مسؤول عن  6-3

مباشرة من المصادر  استممتالمناقصة وملاحقيا أذا لم تكن قد 
 ب العمل في الدعوة لتقديم العطاء. المحددة من صاح

 
عمى مقدم العطاء تدقيق  التعميمات والاستمارات والتعابير  6-4

والمواصفات كافة التي تتضمنيا وثائق المناقصة . و أن عدم 
الالتزام بتقديم المعمومات والوثائق المطموبة قد يؤدي إلى استبعاد 

  العطاء ..
 
ة الموقع ومؤتمر ما قبل توضيح وثائق المناقصة و زيار .  7

 تقديم العطاء
في حالة الحاجة لتوضيح أو تفسير أي من المعمومات  7-1 

في وثائق المناقصة يجب عمى مقدم العطاء أن يراسل  الواردة
صاحب العمل عمى العنوان المذكور في ورقة بيانات العطاء أو 
عرض استفساراتو في مؤتمر ما قبل موعد تقديم العطاء المشار 

( من التعميمات لمقدمي العطاء ، ويتوجب 4-7) بالفقرةليو ا

- Section Three – Evaluation and 
Qualification Criteria 
 
- Section Four – Bidding Documents 
 
- Section Five – Eligible Countries 
 

 
 

Part  Two -  Work  Requirements 
 
- Section Six - Works Requirements 
 
 

Part  Three –  Contract 
 
- Section Seven – General Conditions of 
Contract(GCC) 
 
- Section Eight – Special Conditions of 
Contract (SCC) 
 

- Section Nine – Annexes of the Special 
Conditions of Contract 
 

6-2 Form of the invitation to bid issued by 
the employer shall not be considered of 
tender documents. 

 
 

6-3 The  employer  shall  not  be  
responsible  for  the  completeness  of  
bidding documents and their annexes if they 
were not been received directly from sources 
specified by the employer in the Invitation to 
Bid. 
 

6-4 The Bidder shall check (audit) all 
instructions, forms, expressions and 
specifications submitted contained in the 
bidding documents. And that the lack of 
commitment to provide the required 
information and documents may lead to the 
exclusion of Bid. 
 

7. Clarification of Tender Documents, 
Site Visit and Pre-biding Conference: 
 
7-1 In case of need to clarify or interpret 
any of the information contained in the 
bidding documents, the Bidder shall 
communicate with the employer mentioned in 
bid  data  sheet  or  present  his  inquiries  in  
the  pre-bid  meeting  referred  in paragraph 
(7-4) of Instructions to Bidders. The latter 
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ترد اليو شريطة أن يتم  استفساراتعمى الاخير أن يرد عمى أية 
( أيام من الموعد 10قبل موعد مناسب لا يقل عن ) استلاميا

النيائي لتسميم العطاءات  لممناقصات التي حدد فييا الموعد 
م من تاريخ أخر نشر ( يو 15النيائي لتسميم العطاءات بـ )

في الصحف أو كما منصوص عميو  في ورقة بيانات  للإعلان
العطاء و عمى صاحب العمل ارسال نسخو من الاستفسار مع 

 الفقرةرده الى كل من أستمم وثائق المناقصة مباشرة بموجب 
الى الجيات  الإشارة( من التعميمات لمقدمي العطاء دون 6-3)

الاستفسارات الحاجة الى تعديل وثائق نجم عن  واذاالمستفسرة . 
المناقصة الاساسية . فعمى صاحب العمل أجراء التعديل 

صدار ( و ) 8بالفقرة ) المحددةممحق و بموجب الاجراءات  وا 
 عطاء.( من التعميمات لمقدمي ال22-2
 
يفضل قيام مقدمي العطاءات بأجراء زيارةً لموقع العمل  7-2

مسؤوليتو بأية معمومات  والمواقع المحيطة لمحصول عمى
ضرورية تساعده في أعداد عطائو لتنفيذ الأشغال. ويتحمل 

 مقدمو العطاءات الكمف الناجمة من تأمين ىذه الزيارة.
 
لمقدم العطاء وأي من ممثميو أو وكلائو الحق في الدخول  7-3

الى موقع العمل بعد الحصول عمى موافقة صاحب العمل بغية 
شريطة أن يتعيد ممثمو ووكلاء  قعالتعرف عمى ظروف المو 

مقدم العطاء بإعفاء وتعويض ممثمي أو وكلاء صاحب العمل 
من أية مسؤولية او مطالبة بالتعويض عن حالات الوفاة أو 

 الإصابة أو لأضرار أو أية خسارة مالية تتحقق عن ىذه الزيارة
 
يتم دعوة ممثمي مقدمي العطاءات المخولين بحضور  7-4

تقديم العطاء أذا أشير الى ذلك في ورقة بيانات  مؤتمر ما قبل
عمى أية  والإجابةالعطاء. أن اليدف من ىذا المؤتمر لمتوضيح 

 تعرض في تمك المرحمة. استفسارات
 
عمى مقدم العطاء تقديم أسئمتو خطياً بفترة مناسبة لا تقل  7-5

 عمى أسبوع من موعد انعقاد المؤتمر.
)دون  الاستفساراتتضمناً يتم أرسال محضر المؤتمر م 7-6

shall answer in inquiries he receives provided 
that they shall be received by an appropriate 
date not less than (10) days of the deadline 
for submission of bids in which the deadline 
for receiving of bids is specified in (15) day 
from the date of the last publication of the 
announcement in the newspapers or as 
stipulated in the bid data sheet and the 
employer shall send a copy of the inquiry 
with his answer to each who received the  
bidding  documents  directly  under  
paragraph  (6-3)  of  the  Instructions  to 
Bidders without reference to the inquired 
party. And if it results from the inquiries the 
need to amend the basic bidding documents. 
The employer shall make the amendments 
and issue an annex under the procedures 
specified in paragraphs (8) and (22-2) of the 
Instructions to Bidders. 
 
7-2 It's preferable that Bidders visit the 
worksite and the surrounding sites to obtain 
on his responsibility any necessary 
information to assist him in preparing his 
bid for the implementation of Works. And 
Bidders shall bear the costs resulting from 
securing such visit. 
 
7-3 The Bidder and any of his 
representatives or agents shall have the right 
to access to the work site after obtaining 
employer's approval the in order to identify 
the site conditions, provided that the Bidder's 
agents and representatives undertake to 
exempt and compensate employer's 
representatives or agents from any liability or 
claim for death or injury or damages or any 
financial loss realized as a result of this 
visit. 
 
7-4 The authorized bidder's representatives 
shall be invited to attend the pre-bid 
meeting if referred to this in the bid data 
sheet. The aim of this conference is to clarify 
and answer any inquiries presented during 
this phase  

 
7-5 Bidder shall present his questions in 
writing in an appropriate period not to exceed 
one week from the date of conference. 
 
7-6 Conference minutes containing the 
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الصادرة بصددىا الى مقدمي  والإجاباتذكر مصادرىا( 
-6العطاءات كافة الذين أشتروا وثائق المناقصة بموجب الفقرة )

( من التعميمات لمقدمي العطاءات ، وأن أية تعديلات 3
 الاستفساراتضرورية عمى وثائق المناقصة تنجم عن تمك 

دار ممحق لوثائق المناقصة صاالمعروضة في المؤتمر يتم 
بموجبيا وتزويد مقدمي العطاءات كافة بو ، عملا بأحكام الفقرة 

( من التعميمات لمقدمي العطاء وليس من خلال محضر 8)
 المؤتمر.

قبل تقديم العطاء لن يكون  أن عدم حضور مؤتمر ما 7-7
 سبباً لاعتبار مقدم العطاء غير مؤىل.

 

 تعديل وثائق المناقصة.8
يحق لصاحب العمل تعديل وثائق المناقصة في أي وقت  8-1

صدار اقبل الموعد النيائي لتقديم العطاء، وذلك من خلال 
 ملاحق بالتعديلات

 
أن أي ممحق لوثائق المناقصة يعتبر جزأ من وثائق  8-2

صداره وتوزيعو تحريريا الى مقدمي العطاءات االمناقصة ويتم 
( 3-6ناقصة بموجب الفقرة )كافة الذين قاموا بشراء وثائق الم
 من التعميمات لمقدمي العطاءات

 
عمى صاحب العمل تمديد الموعد النيائي لتقديم العطاء  8-3

عطاء( من التعميمات لمقدمي العطاءات 2-22عملا بالفقرة )  وا 
 الاعتبارمقدمي العطاءات الوقت المناسب للأخذ بنظر 
 ىم لعطائيم .التعديلات المؤشرة في ممحق العطاء عند أعداد

 
 إعداد العطاءات -ج-
 . كمفة العطاء9
يتحمل مقدم العطاء الكمفة الكمية الناجمة عن أعداد  9-1

وتقديم عطائو ولن يتحمل صاحب العمل أية مسؤولية عن ذلك 
 بغض النظر عن إجراءات ونتائج المناقصة.

 . لغة العطاء11
وثائق يجب ان يتم اعداد العطاء وكافة المراسلات وال  11-1

المتبادلة بين مقدم العطاء وجية التعاقد  بالمغة المشار الييا في 

inquiries (without mentioning their sources) 
and the answers in their regard shall be 
sent to all Bidders who bought bidding 
documents under paragraph (6-3) of the 
Instructions to Bidders, and any amendments 
necessary on the bidding documents resulted 
from such inquiries presented in the 
conference, an annex for bidding documents 
shall be sent thereunder and provided to all 
Bidders, pursuant to the provisions of article 
(8) of the Instructions to Bidders and not 
through the conference minutes. 
 
7-7 Failure to attend the pre-bid meeting 
shall not be a cause to consider the Bidder 
ineligible. 
 
8. Amendment of Tender Documents  
 
8-1 The employer shall have the right to 
amend bidding documents at any time prior 
to the deadline for submission of bids, 
through issuing annexed amendments. 
 
 
8-2 Any annex to the bidding documents 
shall be part of the bidding documents and 
shall be issued and distributed in writing to all 
bidders who bought the bidding documents 
under paragraph (6-3) of the Instructions to 
Bidders. 

 
 

8-3 The  employer  shall  extend  the  
deadline  for  submission  of  bids  pursuant  
to paragraph (22-2) of the Instructions to 
Bidders and give bidders sufficient time to 
take into account the amendments marked in 
the bid annex when preparing their bid. 
 

 

C) Preparation of Bids 
9. Cost of Bid  
 

9-1 The bidder shall bear the total cost 
resulting from the preparation and 
submission of his bid and the employer shall 
bear no responsibility for this regardless of 
the procedures and results of the bidding. 
 

10. Language of Bid  
 
10-1 The bid and all the correspondence and 
the documents exchanged between the 
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قة بيانات العطاء . يمكن ان يقدم مقدم العطاء أيا من ور 
ى ر المطبوعات المتصمة والتي تشكل جزءا من عطائو في لغة اخ

عمى ان ترفق بترجمة دقيقة لنصوصيا الى لغة العطاء ، وحينيا 
  ير العطاء .     تعتمد الترجمة لغرض تفس

 
 
 

 لمعطاء المكونة. الوثائق 11
 يتألف العطاء  من الوثائق الأتية:  11-1
 رسالة العطاء وممحق العطاء -أ

 المسعرةبضمنيا جدول الكميات  المطموبةالجداول الكاممة  -ب
 من التعميمات لمقدمي العطاءات. 14و 12بموجب المواد

لتعميمات لمقدمي من ا 19 المادةضمان العطاء بموجب  -ج
 العطاءات.

من  13 المادةالعطاءات البديمة إذا سمح بذلك بموجب  -د
 التعميمات لمقدمي العطاءات.

تفويض تحريري لممثل مقدم العطاء المخول بالتوقيع عمى  -ىـ
( من التعميمات لمقدمي 2-20العطاء بموجب الفقرة )

 العطاءات.
في ورقة  ددةالمحالوثائق المصادق عمييا من الجيات  -و

أىمية مقدم العطاء بموجب  استمراربيانات العطاء التي تؤكد 
( من التعميمات لمقدمي العطاء ، أو وثائق التأىيل 17المادة )

المدرجة في القسم الرابع لمتحقق من  الاستماراتاللاحق بموجب  
 أىمية مقدم العطاء الذي تم قبول عطاءه.

من التعميمات لمقدمي  16 المادةالمقترح الفني بموجب  -ز
 ت.االعطاء

 أي وثائق أخرى تم النص عمييا في ورقة بيانات العطاء. -ح
 

(، 1-11الى الوثائق المشار الييا في الفقرة ) بالإضافة 11-2
 باتفاقيةفان العطاء المقدم من المشروع المشترك يجب ان يرافق 

تأسيس المشروع المشترك )عقد مشاركة مصدق حسب الاصول( 
 لم تطمب جية التعاقد تقديم ىذه الاتفاقية بعد رسو المناقصة.ما 
 

bidder and the contracting party must be 
prepared in the language referred to in the 
paper of bid data. The bidder may submit 
any of the literature related thereto which 
constitute part of his bid in another 
language, provided that it must be 
accompanied with an accurate translation for 
its texts to the language of the bid. Hence 
the translation will be accepted for the 
purpose of interpreting the bid. 
 
 
11. Documents Comprising the Bids  
11-1  The bid consists of the following 

documents:  

A.  Bid letter and bid annex ; 

B.  Complete tables required including the 
priced tables under articles (12) and 
(14) of the Instructions to Bidders; 
 

C. Bid Guarantee under article (19) of the 
Instructions to Bidders; 

D. Alternative tender if allowed under article 

(13) of the Instructions to Bidders;  
E.  A written authorization to the bidder 
representative to sign the bid under 
paragraph (20-2) of the Instructions to 
Bidders; 
 
F.  Documents approved by authorities 
specified in the bid data sheet which 
confirm the continued eligibility of the Bidder 
under article (17) of the Instructions to 
Bidders, or documents of subsequent 
eligibility under the forms included in Section 
4 to verify the eligibility of the Bidder, whose 
bid has been accepted; 
 
G. Technical proposal under article (16) of 
the Instructions to Bidders; 
 
H. Any other documents stipulated in the bid 
data sheet. 
 

11-2  In addition to the documents referred 
to in paragraph (11-1), the bid submitted by
 the   joint   venture   shall   be   
accompanied   by   the   founding   
agreement (Incorporation Agreement) of the 
joint venture (partnership contract certified 
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 . خطاب العطاء والجداول12
يتم اعداد خطاب العطاء والجداول بضمنيا جداول  12-1

الكميات باعتماد الوثائق القياسية المشار الييا بالقسم الرابع ) 
استمارات العطاء(. يتم استكمال ملء الاستمارات دون اية 

( 2-20او استبدال عمى نصيا كما نص عميو بالفقرة ) تعديلات
 من التعميمات لمقدمي العطاء، ويجب ملء الفراغات كافة.

 . العطاءات البديمة 13
لا تقبل العطاءات البديمة ما لم ينص عمى خلاف ذلك  13-1

 في ورقة بيانات العطاء .
عند الطمب من مقدمي العطاءات تقديم مدد بديمة  13-2

لأعمال سيتم إدراج ذلك في ورقة بيانات العطاء مع لإكمال ا
 تفصيل الطريقة التي سيتم إتباعيا لتقديم المدد البديمة المختمفة.

 
( من التعميمات لمقدمي 4-13باستثناء ما ورد بالفقرة ) 13-3

العطاء المدرجة لاحقا، يحق لمقدم العطاء في حالة رغبتو بتقديم 
موجب وثائق المناقصة عطاء فني بديل ان يقدم عطاءه ب

والتصميم المعد من صاحب العمل ، ثم يتم تقديم عطائو البديل 
معززا بالمعمومات الضرورية كافة من تصاميم ومواصفات فنية 

والمنيجية التي ستعتمد في تنفيذ العمل ان  للأسعاروتحميل 
وجدت ، لتمكين صاحب العمل في اعتمادىا في المقارنة، وعمى 

رنة العطاءات البديمة مع تمك الأقل كمفة صاحب العمل مقا
 بموجب وثائق المناقصة الأساسية في وثائق المناقصة.

 
 

لمقدمي العطاء  تقديم حموليم الفنية البديمة لتنفيذ بعض   13-4
اجزاء الاشغال إذا نص عمى ذلك في ورقة بيانات العطاء ، 

 وتحديد المنيجية التي ستعتمد في التحميل والمقارنة وكما
 موضحة في الفصل السادس ) متطمبات الاشغال(.

 
 . اسعار العطاء والحسومات 14
تخضع الاسعار والحسومات المقدمة في خطاب العطاء  14-1

لمقدم العطاء وجداول الكميات المسعرة من قبمو الى الاجراءات 

according to the rules) if  the contracting 
party does not request this agreement after 
the tender award. 
12. Bid Letter and Schedules  
 
12-1  Bid letter and schedules including 
scheduled of priced quantities shall be made 
by adopting standard documents referred in 
Section 4 (Bids Forms). The forms shall be 
completed without any amendments or 
replacements on its context only as 
specified in paragraph (20-2) of Instructions 
to Bidders, and all blanks shall be completed. 
13. Alternative  bids 
 
13-1  No alternative bids shall be accepted 
only If stated otherwise in the bid data 
sheet to accept. 
13-2  When bidders are requested to provide 
extended terms to complete the Works, 
which will be included in the bid data sheet 
with a detailed presentation for the manner 
in which to be followed in the provision of 
various extended terms. 
13-3  Except to what is mentioned in 
paragraph (13-4) of Instructions to Bidders 
listed hereinafter, the bidder shall have the 
right, in case of his wish to provide an 
alternative technical bid to submit his bid 
according to bid documents and design 
prepared by the employer; and then, his 
alternative bid shall be submitted enhanced 
by all necessary information of designs, 
technical specifications, price analysis and 
the methodology that shall be adopted in the 
implementation of work (if any) to enable the 
employer to adopt it by comparison. 
And the employer shall compare the 
alternative bids with those least costly under 
the main bids documents in the bid 
documents. 
 
13-4  Bidders shall submit their alternative 
technical solutions to implement some 
parts of the works, if so provided in the bid 
data sheet, and to determine the 
methodology that to be adopted in the 
analysis and comparison as described in 
Chapter 6 (Works Requirements). 
 

14. Bids Prices and Discounts  
  
14-1 The prices and discounts offered in the 
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 الأتية:
 

عمى مقدم العطاء ملء أسعار الوحدة والمبالغ لفقرات  14-2
ت كافة . و لن يتم دفع قيمة الفقرات التي لم تملأ جدول الكميا

أسعار وحدتيا أو مبالغيا في جدول الكميات عند تنفيذىا 
واعتبار مبالغيا مغطاة ضمناً بأسعار ومبالغ الفقرات الأخرى في 

 جدول الكميات.
 

يجب ان يكون السعر المحدد في خطاب العطاء  14-3
دمي العطاء ىو السعر ( من التعميمات لمق1-12بموجب الفقرة )

 النيائي لمعطاء مستبعدا اية حسومات مقدمة.
 

لمقدم العطاء اقتراح اية حسومات غير مشروطة ، و  14-4
المنيجية المحددة لتطبيقيا في خطاب العطاء عملا بأحكام الفقرة 

 ( من التعميمات لمقدمي العطاء.12-1)
 

لعطاء تخضع الأسعار والأجور المقدمة من قبل مقدم ا 14-5
الى التعديل خلال تنفيذ العقد بموجب احكام شروط العقد العامة 
، ما لم ينص عمى خلاف ذلك في ورقة بيانات العطاء والعقد ، 

وفي ىذه الحالة عمى مقدم العطاء تزويد صاحب العمل 
بمؤشرات الأسعار ووزنيا النسبي لكل مكون من مكونات فقرات 

الاسعار المشار الييا في جدول التنفيذ المحددة في معادلة تعديل 
ولصاحب العمل  بيانات التعديل معززة بالوثائق التي تدعم ذلك.

 الطمب من مقدم العطاء تقديم مبرراتو لمستوى المؤشرات .
 
 

مبدأ التجزئة في الاحالة  اعتماداذا تمت الاشارة الى  14-6
( من التعميمات لمقدمي العطاء ، فممقدمي 1-1بموجب الفقرة )

عطاء الراغبين في الحصول عمى جزء او عدة اجزاء من ال
الاشغال تقديم مقترحيم بنسبة الحسم المقترحة ازاء كل جزء او 

( 4-14مجموعة اجزاء. يتم تقديم نسبة الحسم بموجب الفقرة )
من التعميمات لمقدمي العطاء عمى ان يتم تقديم العطاءات 

 كافة في يوم واحد . للأشغالوفتحيا 

Bid Letter of the bidder and the tables of 
quantities priced by him shall be subject to 
the following procedures: 
 
14-2 Bidder shall fill the unit price and the 
amounts of all items in table of quantities. 
No payment shall be made for the value of 
items in the table of quantities which their 
unit prices or their amounts are not been 
filled when implemented and their amounts 
shall be considered covered by implication 
within the prices and amounts of other items 
in the table of quantities. 
 
14-3 The price specified in the Bid Letter 
under paragraph (12-1) of the Instructions to 
Bidders shall be the final price of the bid 
excluding any discounts provided. 
 

14-4 The bidder may propose any 
unconditioned discounts, and methodology 
specified for its implementation in the Bid 
Letter pursuant to the provisions of 
paragraph (12-1) of the Instructions to 
Bidders. 
 
14-5 Prices and salaries provided  by the  
bidder shall be  subject  to amendment 
during contract implementation under the 
General Conditions of the Contract, unless 
specified otherwise in the bid data sheet 
and the contract, and in this case the bidder 
shall provide the employer with prices index 
and their relative weight for each component 
of the implementation items specified in the 
equation of price adjustment   referred   to   in   
the   table  of  amendment  data enhanced   
by documentation that support this. The 
employer may demand from the bidder to 
provide his justification for the indicators' 
level. 
 

14-6 If reference is made to the adoption of 
principle of apportionment in the award 
under paragraph (1-1) of Instructions to 
Bidders, the bidders who wish to obtain part 
or several parts of the works may submit 
their proposal of the discount percentage 
proposed for each part or group of parts. 
The discount percentage shall be submitted 
under paragraph (14-4) of the Instructions to 
Bidders provided that submission and open 
of bids shall be done in one day for all works. 
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ون اسعار العطاء شاممة لكل الضرائب والجمارك تك 14-7

والرسوم وأي  اتعاب تتعمق بالعقد المعمول بيا في الفترة التي 
يوما الا اذا نص عمى  28تسبق الموعد النيائي لتقديم العطاء بـ 

أعفاء أسعار العطاء من الضرائب والكمارك والرسوم في ورقة 
 بيانات العطاء.

 
 . عممة العطاء والدفع15
تكون )عممة / عملات( العطاء و)عممة/عملات(  15-1

 الدفعات بموجب ما مشار اليو في ورقة بيانات العطاء.
 

 لأغراضلصاحب العمل الحق بالطمب من مقدم العطاء  15-2
التحقق تحديد احتياجو من العممة المحمية والاجنبية وتقديم الادلة 

عقولية معززة بتحميل الاسعار والاجور لمفقرات لتوضيح م
 مع تفاصيل فقرات العممة الأجنبية المطموبة . الاحتياج.

 
 . الوثائق التي تشكل المقترح الفني16
عمى مقدم العطاء تقديم مقترحو الفني المتضمن  16-1

المنيجية وخطة العمل التي سيتبعيا في تنفيذ الاشغال موضحا 
 الكوادر والمعدات المستخدمة و برنامج التنفيذ كما مبين في

القسم الرابع وأية تفاصيل تدعم نجاح المقترح الفني في تحقيق 
نجازىامتطمبات الاشغال   .للإنجازفي الموعد النيائي  وا 

 
 مقدم العطاء لتأىيل. الوثائق الداعمة 17
( والتأىيلعملا بأحكام القسم الثالث ، )منيجية التقييم  17-1

وثائق ،عمى مقدم العطاء في المناقصات المحدودة تقديم ال
متضمنة اية متغيرات طرأت عمى مؤىلاتو خلال   لمتأىيل المحدثة

المسبق عند الاعلان عن  التأىيلالفترة التي أعقبت اجراءات 
المناقصة المحدودة وذلك بموجب الاستمارات الخاصة بذلك في 

 القسم الرابع.
و إن ىذه الوثائق يجب أن تصدر من الجيات المختصة في 

ويصادق عمييا  من وزارة الخارجية في دولة دولة مقدم العطاء 
مقدم العطاء والييئات الدبموماسية لجميورية العراق في تمك 

 
14-7  Bid prices shall be inclusive of all taxes, 
customs, fees and any charges related to the 
contract applicable in the period leading up to 
the deadline for submission of bid in 28 days 
unless it is provided to exclude the bid prices 
from taxes, customs and fees in bid data 
sheet. 
 

 

15. Currencies of Bid and payments  
 
15-1  The (currency/ currencies) of the bid 
and (currency/ currencies) of payments 
shall be as specified in bid data sheet. 
 
15-2 The employer is entitled to ask the 
bidder, for the purpose of verifying, to 
determine his need of local and foreign 
currency and provide evidences enhanced by 
analysis of prices and salaries for items to 
clarify the reasonableness of the need with 
details of items of the foreign currency 
required. 
16. Documents Comprise the Technical 
Proposal  
16-1  The bidder shall provide his technical 
proposal containing the methodology and the 
work plan that will be followed in the 
implementation of works, showing the staff 
and equipment used and implementation 
program as outlined in Section 4 and any 
details to support the success of the 
technical proposal in achieving the works' 
requirements and their completion at the 
completion deadline. 
 
17. Documents Supporting of 
prequalification of the Bidder  
 
17-1  Pursuant to the provisions of section 
3 (Evaluation   & Comparison Criteria), 
bidder in limited bids shall provide the 
updated documents for qualification that 
Include any changes occurred in the 
qualifications during the period that followed 
the pre-qualification procedures at the 
announcement of the limited bid under the 
forms for this Section 4. 
 
And that these documents shall be issued by 
the competent authorities in the bidder's 
country and approved by the Ministry of 
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 الدولة.
و إذا اعتمد مبدأ منح ىامش الافضمية لمقدمـي العطاءات  

( من التعميمات لمقدمي 33الفقرة ) بأحكامالمحميين عملا 
ن لممشاركة العطاء، فعمى مقدمي العطاءات  المحميين المتقدمي

في المناقصة بصورة منفردة او من خلال مشروع مشترك يرجون 
الحصول عمى حق الافضمية تقديم المعمومات المطموبة كافة 

( من التعميمات لمقدمي العطاء التي تؤىميم 33بالفقرة )
 لمحصول عمى ىامش الافضمية.

 . فترة نفاذية العطاء 18
ة المحددة في ورقة بيانات يبقى العطاء نافذ المفعول لمفتر  18-1

العطاء ولمفترة الممتدة بعد التاريخ النيائي لتقديم العطاءات كما 
( من التعميمات لمقدمي 1-22محدد من صاحب العمل بالفقرة )

العطاءات، وسوف يرفض اي عطاء يتضمن فترة نفاذية تقل عن 
 الفترة المحددة أنفا ويعتبر غير مستجيب.

 
وقبل انتياء نفاذية العطاء،  نائيةالاستثفي الظروف  18-2

لصاحب العمل الطمب من مقدمي العطاء تمديد فترة يحق 
نفاذية عطاءاتيم ويتم تقديم الطمب واستلام الرد عميو من 
مقدمي العطاء تحريريا، واذا كانت الوثائق تتضمن تقديـم 

( من التعميمات 1-19ضمان العطاء بموجب احـكام الفقرة )
فممقدم العطاء الذي تم تمديد نفاذية لمقدمي العطاء، 

يوما بعد تاريخ  28عطائو، تمديد فترة ضمان العطاء لغاية 
نفاذية العطاء المعدلة. و لمقدم العطاء الحق برفض طمب 

تمديد نفاذية العطاء دون حجز ضمان عطائو. ولايحق 
لمقدم العطاء الذي وافق عمى تمديد نفاذية عطائو طمب 

( من 3-18اء ما ورد بالفقرة )تعديل عطائو باستثن
 التعميمات لمقدمي العطاء.

 
( 56اذا تأخرت اجراءات التعاقد الى فترة تزيد عمى ) 18-3

يوما بعد موعد نفاذية العطاء الأولي فيتم تحديد مبمغ العطاء كما 
 يأتي:

في حالة العقود ذات السعر الثابت ،فإن سعر العقد سيصبح  -أ

Foreign Affairs in the bidder's country and 
diplomatic missions of the Republic of Iraq in 
that country. If the principle of granting the 
margin of preference was adopted to local 
bidders pursuant to paragraph (33) of the 
Instructions to Bidders, then the local bidders 
who participate in the bid individually or 
through a joint venture shall hope to get a 
preferential right to provide all information 
requested in paragraph (33) of the 
Instructions to Bidders that qualify them for a 
margin of preference. 
 
18. Period of Validity of Bids  
 
18-1 The bid shall remain in force for the 
period specified in bid data sheet and for 
the period extended after the deadline for 
submission of bids as specified by the 
employer in paragraph (22-1) of the 
Instructions to Bidders, any bid includes a 
validity period less than the period specified 
above shall be refused and shall be 
considered unresponsive. 
 
18-2  In exceptional circumstances and 
before the expiration of the period of validity 
of bids, employer shall be entitled to ask the 
bidders to extend the validity of their bids, 
and the request shall be submitted and 
Bidder's response in writing, and if the 
documents include the submission of bid 
guarantee under the provisions of paragraph  
(19-1)  of  the  Instructions  to  Bidders,  the  
Bidder,  whose  period  of validity has been 
extended, has the right to extend the period 
of bid guarantee till 28 after the expiry date 
of the amended period of validity of bids. The 
Bidder shall have the right to refuse the 
request for the extension of period of validity 
of bids without seizure of his bid's guarantee. 
The Bidder, whose request to extend the 
period of validity of his bids has been 
accepted, shall not have the right to request 
to amend his bid except what is mentioned in 
paragraph (18-3) of Instructions to Bidder. 
 
18-3  If contracting procedures delayed to a 
period more than (56) day after the date of 
Period of Validity of the initial Bid, then bid 
amount shall be determined as follows: 
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 مثبت في ورقة بيانات العطاء. سعر العطاء مضروبا بمعامل
 
 فمغرض  في حالة العقود التي يسمح بمراجعة أسعارىا ، -ب

تحديد مبمغ العقد للأجزاء غير المشمولة بمراجعة الأسعار فيو 
يتم تعديل السعر بضرب سعر تمك الأجزاء بالمعامل المحدد  

 في ورقة بيانات العطاء.
 
 بالاعتمادعطاءات في أي من ىذه الحالات يتم مفاضمة ال -ج

التعديل المشار اليو  الاعتبارعمى سعر العطاء دون الأخذ بنظر 
 آنفا.

 
 . ضمان العطاء19
عمى مقدم العطاء تضمين عطائو بضمان العطاء  19-1

 بالصيغة والمبمغ والعممة المحددة في ورقة بيانات العطاء.
( 1-19اذا كان ضمان العطاء مطموبا بموجب الفقرة ) 19-2
لتعميمات لمقدمي العطاء، فيجب ان يكون قابلًا لمدفع من ا

الفوري بناء عمى امر خطي من صاحب العمل وبإحدى الصيغ 
 الأتية التي يختارىا مقدم العطاء:

 كفالة مصرفية غير مشروطة من مصرف معتمد. -أ 
 
 صك مصدق صادر من مصرف معتمد. -ب 
 
 يانات العطاء.اية صيغة اخرى يتم الاشارة الييا في ورقة ب -ج 

وان يصدر عن مؤسسة مصرفية ذات سمعة معتمدة ومن دولة 
مؤىمة ، واذا كانت المؤسسة التي اصدرت الكفالة المصرفية 

موجودة خارج دولة صاحب العمل فيجب ان يكون ليا مؤسسة 
مصرفية مراسمة في دولة صاحب العمل لتفعيل الضمان. 

الرابع ضمن وثائق  اعتماد النماذج المحددة بالقسم  نابالإمك
المناقصة . أو أية صيغة يتم الاتفاق عمييا مع صاحب العمل 
قبل تقديم العطاء وميما كانت الصيغة المتفق عمييا فيجب ان 

( يوما بعد 28تتضمن اسم مقدم العطاء وان تكون نافذة لفترة )
تاريخ الموعد الاصمي لنفاذ العطاء او بعد تاريخ تمديد نفاذ 

( من التعميمات لمقدمي 2-18بموجب الفقرة ) العطاء اذا تم

A.  In case of fixed price contracts, the 
contract amount shall be the bid price 
multiplied by coefficient (factor) fixed in the 
bid data sheet; 
 
B.  In case of contracts in which prices are 
adjustable, and for the purpose of 
determining the contract amount of its parts 
that are not included in price adjustment, the 
price shall be adjusted by multiplying the 
price of such parts by the coefficient (factor) 
specified in bid data sheet; and 
 
C. In any of these cases, bids references 
shall be made based on the bid price without 
taking into consideration the adjustment 
referred to above. 
19. Bid Guarantee  
 
19-1  Bidder shall include in his bid the bid 
guarantee in original copy and in the form, 
amount and currency specified in the bid 
data sheet. 
 
19-2 If the bid guarantee was required under 
paragraph (19-1) of Instructions to Bidders, it 
shall be payable immediately upon written 
order from the employer in one of the 
following forms chosen by the Bidder: 
 
A.  Unconditioned bank guarantee from 

accredited bank.  

B.  Certified check issued by an accredited 

bank. 

C. Any other form referred to in the bid data 
sheet. 
 
And that bid guarantee shall be issued from a 
banking institution of an accredited reputation 
and from an eligible country, and if the 
institution that issued the bank guarantee 
exists outside the employer's country, it shall 
a correspondent banking institution in the 
employer's country to activate the 
guarantee. It is possible to adopt the forms 
(templates) set out in Section 4 within the 
bidding documents. Or any other form 
agreed upon with the employer before bid 
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 العطاء.
 
 
 

( 1-19الفقرة ) بأحكاماذا طمب ضمان العطاء عملا  19-3
من التعميمات، فان اي عطاء لا يتضمن ضمان العطاء 

 بالصيغة المطموبة سوف يعتبر غير مستجيب.
( 1-19الفقرة ) بأحكاماذا طمب ضمان العطاء عملا  19-4

دمي العطاء فيتم اعادة ضمان العطاء فورا من التعميمات لمق
لمقدمي العطاء غير الفائزين حال تقديم مقدم العطاء الفائز 

( من التعميمات لمقدمي 41لضمان حسن الاداء بموجب الفقرة )
( من التعميمات لمقدمي 40العطاء وتوقيع العقد بموجب الفقرة )

 العطاء.
العطاء الفائز  تتم مصادرة ضمان العطاء اذا فشل مقدم 19-5
 في :
( من التعميمات لمقدمي 40. توقيع العقد بموجب الفقرة ) اولا  

 العطاء.
من  41. تقديم ضمان حسن الاداء بموجب الفقرة ثانيا   

 التعميمات لمقدمي العطاء.
يكون ضمان العطاء لممشروع المشترك باسم المشروع   19-6 

لمشترك لايزال غير  المشترك المقدم لمعطاء واذا كان المشروع ا
مؤسس قانونيا في وقت تقديم العطاء فسيكون ضمان العطاء 
باسم شركاء المستقبل كافة كما ورد في خطاب الدعوة المشار 

 من التعميمات لمقدمي العطاء. 1-4اليو في الفقرة 
 

يحق لصاحب العمل اذا نص عمى ذلك في ورقة بيانات  19-7
في احالة اية عمل اليو ولمفترة العطاء اعلان عدم اىمية المقاول 

 من الزمن المحددة في ورقة بيانات العطاء في الحالات الأتية:.
اذا لم يكن ضمان العطاء كما ىو مطموب في الفقرة  -أ   
 ( من التعميمات لمقدمي العطاء .19-1)
اذا فشل مقدم العطاء الفائز في توقيع العقد بموجب   -ب     

ات لمقدمي العطاء وتقديم ضمان حسن ( من التعميم40المادة )
 ( من التعميمات لمقدمي العطاء .41الاداء بموجب  المادة )

submission. And whatever the form agreed 
upon, it shall include the name of Bidder  
and shall be valid  for a period of (28) day after 
the date of the original deadline for bid 
validity or after date of extension of bid 
validity if made under paragraph 
(18-2) of the Instructions to Bidders. 
 
19-3  If bid guarantee is requested pursuant 
to the provisions of paragraph (19-1) of the 
Instructions, then any bid that does not 
include bid guarantee in the required form 
shall be considered unresponsive. 
 
19-4  If the bid guarantee is requested 
pursuant to the provisions of paragraph (19-
1) of Instructions to Bidders, then bid 
guarantee shall be returned immediately to 
unsuccessful Bidders, as soon as the winning 
Bidder submits the performance bond  under  
paragraph  (41)  of  Instructions to  Bidders  
and  the  signing  of  the contract under 
paragraph (40) of Instructions to Bidders. 
 
19-5  The bid guarantee shall be confiscated 
if the winning Bidder fails in: 
 
First: signing the contract under paragraph 
(40) of Instructions to Bidders. 
 
Second: submitting performance bond under 
paragraph (41) of Instructions to Bidders. 
19-6  The bid guarantee for the joint venture 
shall be in the name of the joint venture 
submitting the bid and if the joint venture still 
not established legally at the time of bid 
submission then bid guarantee shall be in the 
name of all future partners as mentioned in 
the Invitation Letter referred in paragraph (4-
1) of the Instructions to Bidders. 

 
19-7 Employer is entitled, if so provided in 
the bid data sheet , to announce the 
contractor's ineligibly for the award of any 
work to him and for the period specified in 
bid data sheet in the following cases: 
 
A.  If  the  bid  guarantee  was  not  as  
required  in  paragraph  (19-1)  of  the 
Instructions to Bidders. 
 
B. If the winning Bidder fails in signing the 
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 . نموذج العطاء وتوقيع العطاء 21
عمى مقدم العطاء ان يعد نسخة اصمية واحدة من  21-1

الوثائق التي يتكون منيا العطاء كما ىو مبين في التعميمات 
عمى المغمف  التأشيريتم ( و 11لمقدمي العطاء في  المادة )

الذي يحوييا بصورة واضحة عبارة )نسخة اصمية(. و إذا سمح 
( من التعميمات لمقدمي 13بالعطاءات البديمة بموجب المادة )

المغمف الذي يحوي العطاء البديل بعبارة  تأشيرالعطاء ، يتم 
)العطاء البديل(، وعمى مقدم العطاء تقديم نسخ اضافية من 

عمى  والتأشيرتنص عميو ورقة بيانات العطاء  ماالعطاء وحسب 
المغمف بعبارة )نسخة اضافية(. في حالة وجود اختلاف بين 
النسخة الاصمية والنسخ الاضافية، يتم الاعتماد عمى النسخة 

 الاصمية.
 

يجب ان يكون العطاء الاصمي والنسخ الاضافية كافة  21-2
موقعة من مطبوعة او مكتوبة بحبر يصعب مسحو وان تكون 

الشخص المخول بالتوقيع بالنيابة عن مقدم العطاء، وان يرفق 
خطاب التخويل كما ورد في ورقة بيانات العطاء ومرفق 

بالعطاء. يتم طباعة اسم ومنصب الاشخاص المخولين تحت 
تواقيعيم كل وثائق المناقصة التي تم تدوين المعمومات المطموبة 

وقع من الشخص الذي قام فييا او جرى تعديل عمييا يجب ان ت
 بتوقيع العطاء.

 
يجب ان يمبي العطاء المقدم من  المشروع المشترك   21-3

 المتطمبات الآتية:
( من التعميمات 1-4ما لم يكن مطموبا بموجب الفقرة )  -أ  

 لمقدمي العطاء فيتم توقيعو ليكون ممزماً لمشركاء كافة .
وع المشترك موقع كما يتطمب أرفاق تخويل لممثمي المشر  -ب  

ء في المشروع المشترك من المخولين القانونيين الممثمين لمشركا
 كاتب العدل . كافة مصدق من 

 
أو حذف  تأشيريجب ان يعزز بتوقيع مقدم العطاء أي  21-4

 أو أضافة عبارات عمى العطاء لغرض اعتباره نافذاً.

contract under article (40) of the 
Instructions  to  Bidders  and  in  submitting  
the  performance  bond  under article (41) of 
the Instructions to Bidder. 
 

20. Bid Format and Signing of Bid  
 
20-1  Bidder shall prepare one original 
copy of documents constituting the bid as 
shown in the Instructions to Bidders in Article 
(11) and the envelop that contain it shall be 
marked in by the words (original copy) 
clearly. And if alternative bids under article 
(13) of the Instructions to Bidder were 
accepted, the Bidder shall submit additional 
copy of the bid in accordance to what the bid 
data sheet states and  to  mark  the  
envelope  with  the  words  (original  copy).  
In  the  case  of  a difference between the 
original and additional copies, the original 
version shall be relied on. 
 
 
 
 
20-2  The original bid and all additional 
copies shall be printed or written in an ink 
that is hard to erase and shall be signed by 
the authorized to sign in behalf of the Bidder, 
and the Authorization Letter shall be attached 
as mentioned in bid data sheet and attached 
to the bid. The name and position of the 
authorized persons shall be printed under 
their signatures. And that bidding documents 
in which the required information is written in 
them or being amended shall all be signed by 
the person who has signed the bid. 
 
 
20-3  The bid submitted by the joint venture 
shall meet the following requirements: 
 
A.  Unless required under paragraph (4-1) of 
the Instructions to Bidders, it shall be signed 
to be binding on all partners; and 
 
B. And it is required to attach an 
authorization for the joint venture's 
representatives signed by authorized Legal 
representatives of all partners in the joint 
venture certified by a notary. 
 
20-4  Any marking or deleting or adding 
words on the bid shall be enhanced by the 
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 د. تقديم وفتح العطاءات

 
غلاق وتأشير العط21  اءات. تسميم وا 
عمى مقدم العطاء وضع النسخ الأصمية والنسخة  21-1

المصورة من عطائو و العطاء البديل )اذا سمح بذلك بموجب 
من التعميمات لمقدمي العطاءات( في أغمفة  4-13الفقرة 

منفصمة ومؤشر عمييا )نسخة أصمية( أو )نسخة إضافية( أو 
 )عطاء بديل( ومن ثم توضع الأغمفة التي تحتوي النسخ

 الأصمية والنسخ الإضافية في مغمف واحد.
 

يجب أن تكون الأغمفة الخارجية والداخمية مؤشر    21-2
 عمييا ما يأتي : 

 أسم وعنوان مقدم العطاء.  -ا
( من 1-22أسم وعنوان صاحب العمل بموجب الفقرة ) -ب

 التعميمات لمقدمي العطاء.
بيانات  ( من ورقة1-1أسم ورقم المناقصة بموجب الفقرة ) -ج

 العطاء.
 تحذير بعدم فتحيا قبل الموعد المحدد لفتح العطاءات. – د

 
لا يتحمل صاحب العمل أية مسؤولية عن اي ضياع أو  21-3

نقص في العطاءات التي تقدم دون غمقيا و ختميا وتوقيعيا 
 وتأشيرىا كما ىو مطموب بموجب التعميمات.  

 . الموعد النيائي لتسميم العطاءات22
يجب أن تسمم العطاءات إلى عنوان صاحب العمل في  22-1

موعد لا يتعدى التاريخ والزمان المحدد في ورقة بيانات العطاء. 
اذا نص عمى  إلكترونيايحق لمقدمي العطاء تقديم عطاءاتيم 

 الإجراءات اعتمادذلك قي ورقة بيانات العطاء وعمييم حينذاك 
 المحددة لذلك في روقة بيانات العطاء.

 
يحق لصاحب العمل تمديد موعد النيائي لتقديم العطاء  22-2

( من التعميمات 8من خلال تعديل  الوثائق بموجب المادة )
 والالتزاماتلمقدمي العطاءات، وفي ىذه الحالة فأن الحقوق  

signature of the bid's signatory in order to 
consider it in force (valid). 
 
 

D) Submission and Opening of Bids 
21. Submitting, Closing and Marking of 
Bids  
 
21-1 Bidder shall place original and 
reproduced copy of the his bid as well as 
the alternative bid (if allowed under 
paragraph (13-4) of the Instructions to 
Bidders) in separate envelopes and marked 
by the words (original copy) or (alternative 
bid) and then the envelopes that contain the 
original and the reproduced copies shall be 
placed in one envelop. 
 
21-2 The outer and inner envelopes shall be 

marked by the following:  

A. Name and address of Bidder; 

B. Name and address of employer under 
paragraph (22-1) of the Instructions to 
Bidders; 
C. Name and number of bid under the 
paragraph (1-1) of bid data sheet; and 
D. Warning not to be opened before the 
deadline for the opening of bids. 
 
21-3 Employer shall not bear any 
responsibility for any loss or shortage in 
bids that are submitted without closing, 
sealing, signing and marking them as 
required by the instructions. 
22. Deadline for submitting the bids  
 
22-1  Bids shall be submitted to the 
employer's address at a date not exceeding 
the date and time specified in the bid data 
sheet. The Bidders shall have the right to 
submit their bids electronically if stated in the 
bid data sheet and they shall at that time 
adopt the procedures set out for that in the 
bid data sheet. 
 

 
 

22-2  The employer shall have the right to 
extend the deadline for submission of bids 
through amending the documents under 
article (8) of the Instructions to Bidders, and 
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 لمطرفين المحددة بالموعد السابق سوف تصبح مشمولة بالتمديد.
 . العطاءات المتأخرة23
مل عدم أستلام أي عطاء يرد بعد عمى صاحب الع23-1

( من 22الموعد النيائي لتقديم العطاءات بموجب المادة )
التعميمات لمقدمي العطاء، وأن أي عطاء يستمم بعد الموعد 
النيائي يعتبر متأخراً و يرفض و يعاد غير مفتوح الى مقدم 

 العطاء.
 . سحب وتبديل وتعديل العطاءات24
، او  تبديل ، او تعديل  يمكن لمقدم العطاء سحب 24-1

عطائو بموجب إشعار خطي موقع من الشخص المخول بموجب 
( من التعميمات لمقدمي العطاءات قبل الموعد 2-20الفقرة )

النيائي عمى أن يرافق الإشعار نسخة من التخويل )فيما عدا 
حالات السحب( لتقديم العطاء و ان كل الاشعارات الخطية 

 عديل أو السحب يجب ان تكون:الخاصة بالتبديل او الت
( من 21( و )20معدة ومقدمة بموجب المادتين ) -أ  

التعميمات لمقدمي العطاءات ) عدا اشعار السحب فلا يتطمب 
نسخة من التخويل( تؤشر أغمفة الإشعارات بصورة واضحة 

 بكممة ) سحب( أو ) تبديل ( او ) تعديل (.
لنيائي لتقديم يجب ان تصل الاشعارات قبل الموعد ا -ب  

 من التعميمات لمقدمي العطاء. 22العطاء بموجب المادة 
 
 
 

العطاءات التي قدم إشعار بسحبيا يتم اعادتيا الى  24-2
 مقدمي العطاءات دون فتحيا.

 
يجوز سحب او تبديل أو تعديل أي عطاء بعد  لا 24-3

الموعد النيائي لتقديم العطاء ولحين نفاذية العطاء المحدد من 
 م العطاء في خطاب العطاء أو أي تمديد لو.مقد
 

 . فتح العطاء25
يقوم صاحب العمل )لجنة فتح العطاءات( بفتح  25-1

العطاءات عمنياً بحضور مقدمي العطاءات او ممثمييم 

in this case, the rights and obligations of 
both parties specified in previous date shall 
be included in the extension. 
 

 

23. Late Bids  
23-1  Employer shall not receive any bid 
submitted after the deadline for submission 
of bids under article (22) of the Instructions to 
Bidders, and that any bid received after the 
deadline shall be considered late and shall 
be rejected and returned unopened to the 
Bidder. 
 
24. Withdrawal, Replacement and 
Amendment of Bids  
 
24-1 Bidder may withdraw or replace or 
amend his bid by written notice signed by the 
authorized person under paragraph (20-2) 
of the Instructions to Bidders before the 
deadline, provided that a copy of the 
authorization (except in withdrawal cases) 
to submit the bid to shall be attached to 
the notice. And that notices of replacement 
or amendment or withdrawal shall: 
 

A.     Be prepared and submitted under 
articles (20) and (21) of Instructions to 
Bidders (except notice of withdrawal, it shall 
not require a copy of the authorization) and 
envelopes of notices shall be marked by the 
word (withdrawal) or (replacement) or 
(modification) clearly; and 
 
B.  Be delivered before the deadline for 
submission of bid under article (22) of the 
Instructions to Bidders. 
 
 
24-2 Bids that a notice of withdrawal is 
submitted thereto shall be returned to 
bidders unopened. 
 

 

24-3 It is not allowed to withdraw or 
replace or modify any bid after the 
deadline for submission of bids and till the 
expiry of the bid specified by the bidder in 
his Bid Letter or any extension thereof. 
 
25. Bid Opening  
 
25-1 Employer (Committee for Opening 
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)المخولين( وبالعنوان والزمان والوقت المحدد في ورقة بيانات 
ن اي اجراءات خاصة بالفتح الالكتروني اذ ا كان العطاء. وا 

(، سيتم الاشارة اليو في ورقة 1-22معمولًا بو بموجب الفقرة )
 بيانات العطاء.

 
تفتح المغمفات المعنونة )سحب( وتقرأ أولا وتعاد  25-2

 العطاءات الممثمة بيا الى مقدمي العطاءات دون فتحيا. لا
يسمح بسحب أي عطاء مالم يتم قراءة اشعار السحب المقدم من 

يائي لتقديم العطاء. يمي ذلك فتح المغمفات الشخص المخول الن
المعنونة )تبديل( وقراءتيا ويعاد العطاء المستبدل الى مقدم 

العطاء ويقرأ العطاء البديل . لن يسمح باستبدال أي عطاء لم 
يتم تقديم اشعار بذلك قبل الموعد النيائي لتقديم العطاء، ثم يمي 

العطاء السابق الى  ذلك فتح المغمفات المعنونة )تعديل( ويعاد
مقدم العطاء ويقرأ العطاء المعدل ، لن يقبل اي عطاء معدل 
مالم يتم تقديم اشعار بذلك من الشخص المخول قبل الموعد 

النيائي لتقديم العطاءات ، ويتم الاخذ بنظر الاعتبار بالعطاءات 
 التي يتم فتحيا وقراءتيا لاحقاً .

 
طاءات( عند فتح يقرأ صاحب العمل )لجنة فتح الع 25-3

العطاءات أسماء مقدمي العطاءات و مبالغ عطاءاتيم وأي 
خصم مقدم أو تعديل . كذلك قراءة العطاءات البديمة ، وتحديد 
ارفاق مقدمي العطاءات ضمان العطاء من عدمو اذا كان ذلك 
مطموباً ، وأية تفاصيل أخرى قد يعتبرىا صاحب العمل مناسبة. 

ك المتضمنة خصم التي تمت قراءتيا إن العطاءات البديمة وتم
أثناء فتح العطاءات يتم دراستيا عند مقارنة وتقييم العطاءات إذا 
نص عمى ذلك في ورقة بيانات العطاءات . يتم توقيع خطاب 
العطاء والجداول كافة من لجنة فتح العطاءات ولن يرفض أي 

( من التعميمات 1-23عطاء عدا تمك المتأخرة بموجب الفقرة )
 مقدمي العطاءات.ل
 

يتعين عمى صاحب العمل )لجنة فتح العطاءات( إعداد  25-4
محضر بإجراءات فتح العطاء والتي يجب أن  يتضمن في الاقل 

:  اسم مقدم العطاء ، واذا كان قد تم سحب العطاء أو يأتيما 

Bids) shall open the bids publically in the 
presence of bidders or their (authorized) 
representatives at the address, time and date 
specified in bid data sheet and that any 
procedures of electronic opening, if 
applicable, under paragraph (22-1) will be 
referred to in bid data sheet. 
 
25-2   Enveloped entitled (withdrawal) shall be 
opened and read first and the bids it represent 
shall be returned to Bidders unopened. It is not 
allowed to withdraw any bid unless the notice of 
withdrawal given by the end authorized person to 
submit the bid is read. Following is the opening of 
the envelopes entitled (replacement) and reading 
it and the bid that has been replaced shall be 
returned to the Bidder and the replaced bid shall 
be read. It is not allowed to replace any bid in 
which no notice thereof is given by the deadline of 
submission of bids, and this will be followed by 
opening of enveloped entitled (modification) and 
the previous bid shall be returned to the Bidder 
and the modified bid shall be read, no modified bid 
shall be accepted unless a notice thereon is given 
by the person authorized before the deadline for 
submissions of bids, and shall be taken into 
consideration in the bids that are opened and read 
later. 
25-3  Employer (Committee for Opening Bids)   
shall  start  opening  bids  by  reading  the  bidders'  
names  and  the amount of  their bids and  any 
discount  or modification  presented.  As  well  as 
reading the alternative bids and determining 
whether Bidders have attached bid guarantee or 
not if that was required and any other details that 
the employer may deem appropriate, and that the 
alternative bids and those containing a discount 
that have been read during bid opening shall be 
examined when comparing and evaluating the bids 
if stated in bid data sheet. Signing of Bid Letter 
and all tables (schedules) shall be made by the 
Bids Opening Committee and no bid shall be 
rejected except those delayed under paragraph 
(23-1) of the Instructions to Bidders. 
25-4 Employer (Committee for Opening Bids) 
shall prepare a minute of bids opening which shall 
include , as minimum, the name of the Bidder and 
if the bid has been withdrawn or replaced or 
modified, the amount of the bid (according to each 
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استبدالو أو تعديمو ، و  مبمغ العطاء )حسب كل جزء اذا كان 
ت مقترحة عمى العطاء ، و  العطاءات مطموبا(، و أية خصوما

البديمة ، و أرفاق ضمان العطاءات بالعطاء اذا كان ذلك مطموبا 
، ويطمب من مقدمي العطاءات الحاضرين كافة توقيع المحضر 

، وان حذف توقيع اي من مقدمي العطاءات لن يؤثر عمى 
 مضمون المحضر ويتم تعميمو عمى مقدمي العطاءات كافة .

 
 ومقارنة العطاءات ىـ. تقييم

 . السرية26
المعمومات المتعمقة بفحص وتوضيح وتقييم ومقارنة  26-1

العطاءات والتوصيات لإرساء العقد لن تعمن لمقدمي العطاء أو 
أي شخص آخر غير معني رسمياً بيذه العممية حتى يتم إعلان 
إرساء العقد عمى مقدم العطاء الفائز وتبميغ مقدمي العطاء كافة 

 . بذلك 
أية محاولة من قبل مقدم العطاء لمتأثير عمى صاحب  26-2

العمل )لجنة تقييم وتحميل العطاءات( في معالجتو لمعطاءات أو 
 قد ينجم عنيا رفض عطائو. الإرساءفي قرار 

( من التعميمات 2-26عمى الرغم مما سبق بالفقرة ) 26-3
 الاتصاللمقدمي العطاء ، اذا رغب أي مقدم عطاء في 

ب العمل حول أي موضوع يتعمق بعممية العطاء في الفترة بصاح
رساءما بين فتح العطاء   العقد فيمكنو أن يقوم بذلك تحريريا.  وا 

 

 . توضيح العطاءات27
لتسييل عممية تدقيق العطاءات وتقييميا ومقارنتيا يمكن  27-1

لصاحب العمل )لجنة تقييم وتحميل العطاءات(  ان يسأل أي 
وضيح عطاءه بما في ذلك تفاصيل وحدات مقدم لمعطاء لت

 الأسعار.
ان اي توضيح من مقدم العطاء ليس بناءا عمى استجابة  

لاستفسار من قبل صاحب العمل سوف لن يؤخذ بنظر 
الاعتبار. ان طمب التوضيح والاجابة يجب ان يقدما تحريريا 
دون ان يترتب عن ذلك أي تغيير في سعر او ماىية العطاء 

اقتراح ذلك أو السماح بو الا في حدود تصحيح  المعروض، او
اخطاء حسابية اكتشفيا صاحب العمل )لجنة تقييم وتحميل 

part if required), and any discounts proposed on 
the bid, and alternative bids, and to attach bid 
guarantee to the bid if was required, and all 
Bidders present shall be asked to sign the minute, 
and the delete of the signature of any Bidders shall 
not affect the content of the minute and shall be 
circulated to all Bidders. 
 
 

 
E) Evaluation and Comparison of Bids 
 
26. Confidentiality 
26-1  Information relating to the examination, 
clarification, evaluation and comparison of 
bids and recommendations for award of the 
contract to Bidders or anyone else officially 
irrelevant to this process will not be 
announced until the declaration of contract 
award to the winning Bidder and inform all 
bidders thereof. 
 
26-2  Any attempt by the Bidder to influence 
the employer (Committee of Evaluating and 
Analyzing the Bids) in his bids' processing or 
in award decision might result in rejecting his 
bid. 

 
26-3  Notwithstanding in paragraph (26-2) of 
the Instructions to Bidders, if any bidder 
wishers to contact the employer about any 
matter related to the bidding process in the 
period between bid opening and contract 
award, he can do so in writing. 
 
27. Clarification of Bids 

 
27-1  To facilitate the bids auditing process 
and their evaluation and comparison, 
employer (Committee of Evaluating and 
Analyzing the Bids) may ask any bidder to 
clarify his bid including units' price details. 
 
Any clarification provided by the bidder which 
not a result of answering an inquiry from the 
employer shall not be taken into account. 
The request for clarification and the answer 
shall be made in writing without incurring 
any change in the price or the essence of 
the bid submitted, or proposing this or 
allowing it only within the limit of correcting 
calculation mistakes discovered by the 
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(  من 31العطاءات( اثناء تقييم العطاء بموجب المادة  )
 التعميمات لمقدمي العطاء.

 
اذا لم  يجب مقدم العطاء عمى اية استيضاحات جوىرية  27-2

دد من صاحب العمل )لجنة حول عطائو في الزمن والوقت المح
تقييم وتحميل العطاءات( بما يجعل العطاء غير مستجيب و/أو 

 عطاءه . استبعادغير قابل لممقارنة، عند ذلك يتم 
 

 , التحفظات, والحذف الانحرافات.  28
 خلال عممية تقييم العطاءات تعتمد التعاريف الأتية:

ة في : ىي الحيود عن المتطمبات المحدد الانحرافات -أ 
 وثائق المناقصة.

: ىي وضع شروط محددة أو عدم القبول  التحفظات -ب 
دة في وثائق المناقصة من قبل دالكامل لممتطمبات المح

 مقدم العطاء.
: ىي فشل مقدم العطاء في تقديم جزء أو  الحذف -ج 

 كامل المعمومات والوثائق المطموبة في وثائق المناقصة.
 

 . تحديد الاستجابة 29
ان تحديد صاحب العمل لاستجابة اي عطاء يجب ان  29-1

( 11يتم بموجب محتويات العطاء ذاتو وكما موضح بالمادة  )
 من التعميمات لمقدمي العطاء. 

ىو العطاء الذي يمبي  أساساالعطاء المستجيب  29-2
المتطمبات في وثائق المناقصة بدون اية انحرافات أو تحفظات 

 حرافات اليامة فيي:أما المقصود بالانأو حذف، 
 :اذا تم قبوليا سوف  -أ 

تؤثر بصورة اساسية عمى نوعية واداء الاشغال المحددة  اولا.   
 في العقد.

تتوافق مع وثائق المناقصة، حقوق  ثانيا. تحدد بصورة اساسية لا
 صاحب العمل او التزامات مقدم العطاء في العقد المقترح.

ل غير عادل عمى موقف اذا تم تعديميا فسوف تؤثر بشك -ب 
المنافسة لبقية مقدمي العطاء المتقدمين بعطاءات مستجيبة 

 بصورة اساسية .

employer (Committee of Evaluating and 
Analyzing the Bids) during the bid evaluation 
under article (31) of the Instructions to 
Bidders. 
 
27-2  If the bidder did not answer on any 
substantial clarifications about his bid in time 
and date specified by the employer 
(Committee of Evaluating and Analyzing the 
Bids) that would make the bid unresponsive 
and / or incomparable, then his bid shall be 
excluded. 
 
28. Deviations, Reservations and 
Omission 
 During the bids evaluation process, the 
following definitions shall be adopted: 
 
a)  Deviations:  shall  mean  deviations  
from  requirements  specified  in  bidding 
documents; 
 
b)  Reservations: is setting specified 
conditions or lack of full acceptance of 
the requirements specified in bidding 
documents of the Bidder; and 
c)  Omission: shall mean Bidder's failure 
in providing part or all information and 
documents required in bidding documents. 
29. Determining of Response  
 
29-1 The employer's determination to 
response to any bid shall be made 
according to the content of its bid and as 
described in article (11) of the Instructions to 
Bidders. 
 
29-2 The responsive bid is basically the bid 
that meet the requirement in bidding 
documents without any variations or 
reservations or deletion, as for the meaning 
of important variations, they are: 
 
a) If accepted they shall: 
First: Mainly affect the quality and 
performance of works specified in the 
contract; and 
Second: Basically determining is not 
compatible with the bidding documents, the 
rights or obligations of the employer or the 
Bidder in the proposed contract. 
 
b) If  amended  it shall unfairly affect  the  
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عمى صاحب العمل فحص المؤشرات الفنية المشار  29-3
( من 16الييا في المقترح الفني لمعطاء بموجب  المادة )

التعميمات لمقدمي العطاء خاصة فيما يتعمق بتمبية متطمبات 
 الييا في الفصل السادس دون اي انحراف ىام  أوالعمل المشار 
 حذف. تحفظات أو

اذا كان العطاء غير مستجيب بصورة اساسية لمتطمبات  29-4
وثائق المناقصة، يتم رفضو من صاحب العمل ولن يجوز جعمو 
 مستجيباً لاحقا من خلال اجراء تعديل عمى الانحرافات اليامة أو

 الحذف. التحفظات أو
 

 ات غير الميمة وغير المطابقة. العطاء 31
اذا كان العطاء مستجيباً بصورة اساسية فيحق لصاحب  31-1 

العمل ان يصرف النظر عن اي عدم تطابق في العطاء لا 
 يشكل انحرافاً ىاماً، وتحفظاً ، او حذفاً.

 
اذا كان العطاء مستجيباً بصورة اساسية يجوز لصاحب  31-2

ديم أية معمومات أو وثائق العمل الطمب من مقدم العطاء، تق
 ضرورية خلال فترة مناسبة لمعالجة أية أخطاء غير ميمة أو

عدم تطابق في عطائو ،  عمى ان لا يكون لو تأثير عمى  
الأسعار. ان عدم استجابة مقدم العطاء لطمب صاحب العمل 

 لمعالجة ذلك سيؤدي الى رفض عطاءه.
 

ية ، عمى صاحب اذا كان العطاء مستجيباً بصورة اساس 31-3
العمل تصحيح عدم التطابق او اية أخطاء غير ىامة قابمة 

لمقياس في مبمغ العطاء ناجمة عن عدم تسعير بعض الفقرات او 
عدم تطابق، ويتم اجراء التعديل باعتماد الألية المشار الييا في 
 منيجية التحميل والتأىيل في الفصل الثالث من وثائق المناقصة.

 طاء الحسابية. تصحيح الأخ31
اذا كان العطاء مستجيباً بصورة اساسية، عمى صاحب  31-1

 يأتي: العمل تصحيح الاخطاء الحسابية باعتماد ما
اذا كان ىنالك  تناقص بين سعر الوحدة ومبمغ الفقرة يعتمد  -أ  

سعر الوحدة ويعدل مبمغ الفقرة في ضوء ذلك، الا اذا كان حسب 
في موقع العلامة العشرية  وجية نظر صاحب العمل وجود خطا

competition  status  of  the rest  of bidders 
who mainly submit responsive bids. 
29-3 The employer shall examine the 
technical indicators referred in the technical 
proposal of the bid under article (16) of the 
Instructions to Bidders specifically in regard 
to meeting work's requirements referred in 
chapter six without any significant variation or 
reservations or deletion. 
29-4   If the bid was unresponsive mainly to 
the requirements of bidding documents, it 
shall be rejected by the employer and it is not 
allowed to render it responsive hereinafter 
through making any modification on the 
significant variations or reservations or 
deletion. 
 
30. Non-Important and Non-
Conforming Bids 
 

30-1  If the contract is responsive mainly, 
employer shall have the right to dismiss any 
non-conformity in the bid that does not 
constitute a significant variation or 
reservation or deletion. 
30-2  If the bid is responsive mainly, 
employer may request the Bidder to provide 
any information or documents necessary 
within a reasonable time to remedy any 
insignificant errors or non-conformity in his 
bid, provided that it shall not have impact on 
prices. And that the non-responsiveness of 
the Bidder to employer's request to remedy 
this will lead to the rejection of his bid. 
30-3  If the bid is responsive mainly, the 
employer shall correct the non-conformity or 
any insignificant errors measurable in the 
bid amount resulting from the non- pricing 
of some paragraphs or non-conformity, 
modification shall be carried out by adopting 
the mechanism referred in the analysis and 
qualification methodology in chapter three of 
bidding documents. 
 

31. Correcting Arithmetical Errors  
 
31-1  If the bid is responsive mainly, the employer 
shall correct the arithmetical errors by adopting the 
following: 
A.  If there is a discrepancy between the unit price 
and the item' amount, the unit price is relied on and 
item's amount shall be adjusted in the light of this, 
only if there an error in the location of the decimal 
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 في سعر الوحدة فعند ذاك يتم اعتماد المبمغ ويصحح السعر.
اذا كان ىنالك خطا في المجموع الإجمالي لقوائم جدول  -ب  

الكميات نتيجة اجراءات الجمع والطرح لمجاميع القوائم الفرعية 
مجاميع القوائم الفرعية ويعدل  اعتمادفي جدول الكميات يتم 

 الاجمالي. المجموع
. اذا كان ىنالك تناقض بين قيمة مبمغ اية فقرة رقماً -ج  

وكتابةً فيتم اعتماد المحدد كتابةً، الا اذا كان ىنالك خطأ حسابي 
في تحديد قيمة المبمغ ونتيجة الفقرتين أ، ب اعلاه . فيتم اعتماد 

 المحدد رقماً .
 

اصمة اذا رفض مقدم العطاء الأقل سعرا التعديلات الح 31-2
 عمى الاخطاء الحسابية في عطائو يتم رفض عطاءه.

 
 . التحويل الى عممة واحدة 32
لأغراض المقارنة والتحميل يتم تحويل العممة )العملات(  32-1

المذكورة في العطاء الى عممة واحدة كما محدد في ورقة بيانات 
 العطاء.

 .  ىامش الأفضمية33
ات المقدمة من قبل لا يتم اعتماد ىامش للأفضمية لمعطاء

مقدمي العطاءات المحميين ، ما لم ينص عمى ذلك في ورقة 
الى القيمة المحددة  الإشارةبيانات العطاء، و عند ذاك يتم 
 لميامش في ورقة بيانات العطاء.

 . تقييم العطاءات34
يتعين عمى صاحب العمل )لجنة تحميل وتقييم  34-1

مدرجة في ىذه المادة العطاءات( اعتماد المنيجية والألية ال
لأغراض تحميل وتقييم العطاءات ولن تقبل اية منيجية وآلية 

 اخرى.
 

لتحميل وتقييم العطاءات عمى صاحب العمل )لجنة  34-2
 يأتي: تحميل وتقييم العطاءات( ملاحظة ما

في  الاحتياطيةزاء الفقرات ااستثناء المبالغ الاحتياطية ) المبالغ  -أ
عمى فقرات    الإبقاءبمغ العطاء مع جدول الكميات(  من م

 لأغراض التنافس. المسعرةالعمل اليومي 

point in the unit price from the viewpoint of the 
employer, then the amount shall be approved and the 
price shall be corrected. 
B.  If there was an error in gross total of the lists of 
the tables of quantities as a result of addition and 
subtraction measures of the totals submenus in the 
tables of quantities, the totals submenus shall be 
approved and gross total shall be adjusted. 
C.  If there is a discrepancy between the values of 
the amount of any item that is written in figure and in 
writing, the number specified in writing shall be 
adopted, unless there was an arithmetic error in 
determining the value of the amount as a result of 
paragraphs A and B above. The specified in figure 
(number) shall be adopted. 

 
31-2 If the Bidders of underbid refused the 
modifications on arithmetical errors in his bid, 
his bid shall be rejected. 
32. Conversion to Single Currency  
 
32-1 For the purposes of comparison and 
analysis, the currency (currencies) mentioned 
in the bid shall be converted to a single 
currency as specified in the bid data sheet. 

 

33. Margin of Preference  
 
Unless stated otherwise in the bid data 
sheet, no preference margin shall be 
adopted for bids submitted by local bidders, 
and then reference shall be made to the 
value determined for preference in bid data 
sheet. 
 
34. Evaluation of Bids  
 

34-1  The employer (Committee of 
Evaluating and Analyzing the Bids) shall 
adopt the methodology and mechanism 
listed in this article for the purpose of 
analyzing and evaluating the bids and no 
other methodology and mechanism shall be 
accepted. 
 
34-2  For  the  evaluation  and  analyze  of  
bids,  the  employer (Committee of 
Evaluating and Analyzing the Bids)  shall  
consider  the following: 
 
a)  Exempt the reserved amounts (amounts 
for reserved items in the table of quantities) 
from the bid amount with keeping the priced 
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تصحيح الاسعار بسبب الاخطاء الحسابية بموجب الفقرة  -ب  
 ( من التعميمات لمقدمي العطاء.31-1)
تصحيح الأسعار نتيجة أية خصم محدد بموجب بالفقرة  -ج  
 ( من التعميمات لمقدمي العطاء.14-4)
ل المبالغ النيائية لمعطاء في ضوء الفقرات )أ،ج( آنفا تعدي -د  

( من التعميمات لمقدمي 32الى عممة واحدة بموجب المادة )
 العطاء .

ىـ. تصحيح الاسعار عن اية اخطاء غير ىامة او عدم تطابق   
( من  التعميمات لمقدمي 3-30قابل لمقياس بموجب الفقرة )

 العطاء.
دة في الفصل الثالث في منيجية معاملات التقييم المحد -و  

 .والتأىيلالتقييم 
التأثيرات المتوقعة الناجمة عن شروط مراجعة الاسعار  34-3

خلال فترة التنفيذ المشار الييا في الشروط العامة لمعقد لن يكون 
 ليا تأثير عمى تقييم العطاءات.

اذا نصت وثائق المناقصة عمى إمكانية التجزئة  34-4
مقدم العطاء في تقديم أسعاره لأجزاء من  وأحقية للأشغال

الأشغال او مجموعة أجزاء فأن لتحديد أفضل عطاء سعرا 
لمجموعة أجزاء بضمنيا أي تخفيض مقترح في خطاب العطاء 

بيذا المضمون يتم بموجب الجزء الثالث )منيجية التقييم 
 (.والتأىيل

 
اذا نجم عن التحميل، ورود عطاء يقل بشكل كبير عن  34-5

الكمفة الحقيقية من وجية نظر صاحب العمل، يحق لصاحب 
العمل الطمب من مقدم العطاء تقديم تفاصيل احتساب مكونات 

وجدول التنفيذ لفقرة او فقرات جدول  احتسابياالكمفة وطريقة 
الكميات كافة  و بعد تقييم وتحميل الاسعار اخذا بنظر الاعتبار 

يحق لصاحب العمل زيادة  الكمفة التخمينية المعتمدة في الخطة،
خطاب الضمان عمى حساب مقدم العطاء الى المستوى الذي 
يضمن حماية صاحب العمل من أية خسارة مادية في حالة 

 عجز المقاول عن تنفيذ التزامو بموجب العقد.
 
 

items of daily paid work for competition 
purposes. 
b)  Prices adjustment because of arithmetic 
errors under paragraph (31-1) of 
Instructions to Bidders 
c)  Prices adjustment as a result of any 
discount specified under paragraph 
(14-4) of Instructions to Bidders. 
d)  Adjust the final amount of the bid in light 
of paragraphs (A, C) above to one currency 
under the provisions of item (32) of 
Instructions to Bidders. 
e)  Correct the prices for any insignificant 
errors or inconsistency measurable under 
paragraph (30-3) of Instructions to Bidders. 
f)  Evaluation coefficients specified in 
Chapter Three of  the (Eligibility and 
Evaluation Criteria). 
34-3  The expected effects of the terms of 
review of prices during the implementation 
period referred to in the general conditions of 
the contract will not have an impact on the 
evaluation of bids. 
 

34-4  If the bidding documents stated the 
possibility of segmentation of works and the 
right of bidder in submitting his prices for 
parts of the works or a group of parts, then 
determination of best bid price wise for a 
group of parts including any decrease 
proposed in the bid letter in this regard 
shall be made under section three 
(Eligibility and Evaluation Criteria). 

 
 

34-5  If it resulted from the analysis, a bid 
significantly less than the true cost from the 
standpoint of the employer, the employer is 
entitled to ask the bidder to provide details of 
calculation of cost components and the 
method of calculation and schedule of 
implementation of an item or items of all table 
of quantities and after assessment and 
analysis of prices, taking into account the 
speculative cost adopted in the plan, the 
employer is entitled to increase the letter of 
guarantee at the expense of the bidder to a 
level that guarantees the protection of the 
employer from any material loss in the event 
of the contractor's inability to implement his 
commitment under the contract. 
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 . مقارنة العطاءات35
عمى صاحب العمل )لجنة تحميل وتقييم العطاءات(  35-1

جيبة بصورة اساسية كافة بموجب الفقرة مقارنة العطاءات المست
( من التعميمات لمقدمي العطاء لتحديد افضل عطاء 34-2)

 مناسب.
 . مؤىلات مقدمي العطاء36
عمى صاحب العمل )لجنة تحميل وتقييم العطاءات( أن  36-1

يقرر بقناعة بان مقدم العطاء الاقل سعرا والمستجيب بصورة 
المسبق،  التأىيلفي  المحددة أساسية، ما يزال يتمتع بالمؤىلات

اذا كان قد تم العمل بالمناقصات المحدودة أو قد حقق متطمبات 
اللاحق المحددة في القسم الثالث منيجية التقييم  التأىيل
 . والتأىيل

 
أن تحديد صاحب العمل )لجنة تحميل وتقييم العطاءات(  36-2

بأثبات المرشح الفائز يجب أن يتم بعد فحص الوثائق المتعمقة 
( من 1-17كافة و المقدمة منو بموجب الفقرة ) مؤىلاتو

 التعميمات لمقدمي العطاء 
 

ان القرار الايجابي في اختيار المرشح ىو الاساس في  36-3
ابرام العقد وأن القرار السمبي سوف ينجم عنو عدم أىمية العطاء 
وفي ضوء ذلك يقوم صاحب العمل بالمجوء الى العطاء الأقل 

لذي يميو ليصار الى اعتماد الالية ذاتيا في التحقق من كمفة ا
 توفر متطمبات الاىمية لمقدم العطاء.

 حق صاحب العمل في قبول او رفض العطاء. 37 
يحتفظ صاحب العمل   بالحق في قبول اي عطاء او  37-1

الغاء إجراءات التعاقد كافة ورفض العطاءات في اي وقت قبل 
عطاءات وفي حالة امات تجاه مقدمي الاحالة العقد دون اية التز 

يتم اعادة العطاءات و ضمانات العطاءات كافة إلغاء المناقصة 
 الى مقدمي العطاءات.

 إحالة العقد -و
 منيجية الاحالة. 38
العقد عمى مقدم العطاء الذي  لةإحاعمى صاحب العمل  38-1

ة تبين نتيجة التحميل أنو الاقل سعراً وكان عطائو مستجيبا بصور 

35. Comparison of Bids   
35-1  The employer (Committee of 
Evaluating and Analyzing the Bids) shall 
compare all responsive bids mainly under 
paragraph (34-2) of the Instructions to 
Bidders to determine best suitable bid 

 

 
 

36. Qualifications   of Bidder 
 
36-1  Employer (Committee of Evaluating 
and Analyzing the Bids) shall decide, with 
conviction, that the underbid Bidder and 
responsive mainly, still have the 
qualifications specified in the previous 
qualification, if the work has been done in 
accordance with the limited bids or has met 
the requirements of the subsequent 
qualification specified in section three 
(Eligibility & Evaluation Criteria). 
 
36-2 Determining the winning candidate by 
the employer (Committee of Evaluating and 
Analyzing the Bids)  shall be made after 
examining all documents related to proving 
his qualifications that are provided by him 
under paragraph (17-1) of the Instructions to 
Bidders. 
 
36-3 The positive decision in the selection of 
the candidate is the basis for the conclusion 
of the contract and that the negative decision 
would result in the disqualification of bid and 
in the light of this, an employer shall resort to 
underbid bid, to adopt the same mechanism 
to verify the availability of the eligibility 
requirements for the Bidder. 
 

37. Employer's right to accept or reject 

Bid  
37-1 Employer shall reserve the right to 
accept any bid or to cancel contracting 
procedures and to reject all bids at any 
time before contract conclusion without any 
obligations to Bidders. And in the event of 
cancelling a bid, all bids and bids guarantee 
shall be returned to bidders. 
 
F)  Award of Contract 
38. Awarding   Methodology 
 
38-1 Employer shall award the contract on 
bidder that the results of the underbid 
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( من 1-37أساسية لوثائق المناقصة بموجب احكام الفقرة )
التعميمات لمقدمي العطاءات وبعد ان تكون قد توفرت القناعة 

 مقدم العطاء تنفيذ العقد بصورة مرضية. بإمكانيةالتامة لديو 
 

 اعلان الاحالة. 39
عمى صاحب العمل وقبل انتياء مدة  نفاذ العطاء إعلام  39-1

فائز تحريريا بقبول عطاءه. أن رسالة الاشعار مقدم العطاء ال
لاحقا بكتاب القبول في كل من صيغة العقد والشروط  والمعرفة

العامة لمعقد سوف تتضمن المبمغ الواجب دفعو من صاحب 
نجازالعمل لممقاول عن تنفيذ  الاشغال وصيانتيا ) المعرف  وا 

د( وفي لاحقا في صيغة العقد والشروط العامة لمعقد بمبمغ العق
الوقت ذاتو عمى صاحب العمل اشعار مقدمي العطاءات كافة 
بنتائج المناقصة ، وينشر في موقعو الالكتروني و الموقع 

( ايضا  dg market( و )UNDBللأمم المتحدة ) الإلكتروني
نتائج تحميل العطاءات  والعقود المبرمة والمعمومات المدرجة 

 لاحقا: 
 شاركين كافة . اسماء مقدمي العطاءات الم -أ

 اسعار العطاء لكل منيم عند فتح العطاءات.  -ب
 اسم وسعر العطاء المقيم لكل عطاء جرى تقييمو . -ج
اسماء مقدمي العطاءات الذين رفضت عطاءاتيم و  -د

 الاسباب التي ادت الى الرفض 
و ممخص  عطائواسم مقدم العطاء الفائز ومبمغ  -ىـ

 المحدد لمتنفيذ . المحالة عمييم والزمن بالأشغال
 
 
لحين تييئة العقد وتوقيعو فان إشعار الإحالة )كتاب  39-2

 القبول( سوف يعتبر عقداً ممزماً. 
عمى صاحب العمل حال صدور اشعار الاحالة ) كتاب 39-3

الواردة تحريرياً من  الاستفسارالى طمبات  الاستجابةالقبول ( 
ميم بأسباب عدم مقدمي العطاءات الذين لم يحالفيم الحظ وأعلا

 عطائيم.  اختيار
 
 

analysis showed that his bid was responsive 
mainly to bidding documents under the 
provisions of paragraph (37-1) of the 
Instructions to Bidders and after he is 
completely   convinced   of   the   Bidder's   
ability   to   implement   the   contract 
satisfactorily. 
39. Announcement of Award 
 
39-1  Employer shall, and prior to the expiry 
of period of validity of bids, announce in 
writing the winning bidder by accepting his 
bid. And that the notification letter identified 
hereinafter in the Acceptance Letter (Award 
Letter) in each of the form of contract and the 
general conditions of the contract shall 
include the amount payable by the employer 
to the contractor for the designing, 
implementing and completing  the  Works  
and  their  maintenance  and  operation  (if  
so  stated) (identified hereinafter in the form 
of contract and in the general conditions of 
the contract as Contract Amount), and at the 
same time, employer shall give notice to all 
bidders of the result of the bid, and to publish 
on his website or the website of the (UNDP) 
and (dg Market) as well as the results of bids 
analysis and contracts concluded and 
information listed below: 
A.  Names of all participating Bidders. 
 

B.  Bid prices of each of them upon bids 
opening; 
C. Name and price of bid evaluated for each 
bid that has been evaluated; 
D. Names of Bidders whose bids have been 
rejected and the reasons lead to the 
rejection; and 
E.  The name of winning bidder, the amount 
of his bid, a summary of awarded 
Works and time set for implementation. 
39-2   Till the preparation of contract and its 
signature, notification of award (letter of 
acceptance) shall be considered a binding 
contract. 
39-3 Employer shall, as soon as the 
Notification of Award (Acceptance Letter) is 
issued, respond to inquiry requests received 
in writing from bidders that weren’t fortunate 
and inform them the reasons for not the non-
selection of their bid. 
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 توقيع العقد -41
حال صدور اشعار الاحالة )كتاب القبول( عمى صاحب  41-1

 العمل تزويد مقدم العطاء الفائز )بصيغة العقد(. 
 

( 29عمى مقدم العطاء الفائز وخلال فترة لا تزيد عن )40-2
د يوما من استلامو لصيغة العقد بضمنيا مدة الانذار او بع

انتياء فترة الطعن توقيع العقد وتثبيت تاريخو وأعادتو الى 
 صاحب العمل. 

 
 ضمان حسن الاداء  -41
( يوماً 29تزيد عن ) عمى مقدم العطاء وخلال فترة لا 41-1

من تاريخ صدور اشعار الاحالة )كتاب القبول( من صاحب 
 تقديم ضمان حسن الاداء بضمنيا مدة الانذار العمل

العامة لمعقد مع استخدام النماذج المشار الييا في  وفقاً لمشروط
ملاحق لمشروط الخاصة في القسم التاسع )نماذج وثائق العقد( 
أو أية نماذج مقبولة من صاحب العمل. و يجب أن يكون 
خطاب ضمان حسن الاداء صادراً عن مصرف معتمد في دولة 
صاحب العمل او اي مصرف اجنبي لو مصرف مراسل في 

 حب العمل. دولة صا
في حالة فشل مقدم العطاء الفائز في تقديم ضمان  41-2

حسن الأداء المشار إليو أعلاه أو توقيع العقد سوف يترتب عنو 
الغاء الاحالة ومصادرة ضمان العطاء وعند ذلك يحق لصاحب 
العمل احالة العقد الى مقدم العطاء المرشح الثاني الذي كان 

وتتوفر لدى صاحب العمل  عطائو مستجيباً بصورة أساسية
القناعة بأنو يمتمك المؤىلات لتنفيذ العقد بصورة مرضية ، و 

 .تحميل مقدم العطاء الناكل فرق البدلين

40. Signing of Contract  
 

 

40-1  As soon as the Notification of Award 
(Acceptance Letter) is issued, employer 
shall provide the winning bidder with (Form of 
Contract). 

 
40-2  The bidder shall, within a period no more 
than (29) day from his receipt of Form of 
Contract including the warning period or 
after the end of appeal period, sign the 
contract and fix its date and returned it to the 
employer. 

 

 

41. Good Performance Guarantee   
 

41-1 Bidder shall, within a period no more 
than (29) day from the date of Notification 
of Award (Acceptance Letter) is issued by 
the employer, including the warning period, 
provide a performance guarantee according 
to the general conditions of the contract with 
using the forms referred in the special 
conditions' annexes in section 9 (Contract 
Documents forms) or any forms approved by 
the employer. The good performance 
guarantee shall be issued by an accredited 
bank in the employer's country or any foreign 
bank that has a correspondent bank in the 
employer's country. 
41-2  In case of winning bidder's failure in 
providing the performance bond referred 
above, or signing the contract, it will result in 
canceling of the award and confiscating the 
bid guarantee and then the employer shall 
have the right to award the contract to the 
second bidder whose bid was responsive 
mainly, and employer is convinced that he 
has the qualifications to perform the 
contract satisfactorily and the forgoer bidder 
shall bear the difference of the two prices. 

 
 

 



73 

 

 انثاًَ : ورلح تٍاَاخ انعطاء انمسى

  نعمىد تُفٍذ الأشغال
 

 

Section Two – Bid Data Sheet 
For Contracts of Executing Works 
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رقم الفقرة فً 

التعلٌمات 

 لمقدمً العطاء

 A- General Clause in عام –أ 

Instructions 

 to Bidders 

 : عملاسم صاحب ال 1-1

 [ شركة اور العامة ] 
Employer name :  

[UR STATE COMPANY] 

1-1 

المناقصة اسم ورقم المناقصة: ] 1-1

[ 2023/م/أ/21العامة رقم ]  

 (الاولى)للمرة  اعلان

       تجهٌز ونصب مكبس بثق بقوة

( طن مع كافة ملحقاته 1200- 000)

القسم   وحسب المواصفات المرفقة فً

  ثائق العطاء القٌاسٌةالسادس من الو

 

  التخمٌنٌة:مبلغ الكلفة 

واصل  DAP( دٌنار 2305000000) 

 (115000000) + مخازن الشركة

 ر  كلفة تنفٌذ فقرة الاٌفاد.دٌنا

الاولٌة  التؤمٌناتمقدار مبلغ  .1
للمناقصة المطلوب تقدٌمها مع 

الكلفة من مبلغ  (%1)العطاء 
التخمٌنٌة الكلٌة بمبلغ 

 . اردٌن (25100000)
 
من تارٌخ  ٌوم( 366):  فترة التنفٌذ -

 توقٌع العقد 

 طرٌقة الدفع -

بالدٌنار  المالٌة نقداٌكون دفع المستحقات 

وحسب  العراقً بموجب صك مصدق 

سعر صرف الدولار بموجب نشرة البنك 

ٌوم دفع  المركزي العراقً فً

 .المستحقات

Tender’s Name and Number: 

[Tender No.21 /T/U/2023 

Advertised for the first time] 
Supply and installation and operation 

the extrusion press with a capacity of 

(900- 1200) ton   with spare parts and it 

accessories. 

according to the attached 

specifications in the sixth section of 

the standard bidding documents. 

Estimated Cost 

(2395000000 ID) DAP reached to the 
company's stores  + (115000000 ID)  
the cost of implementation of dispatch.  
The amount of bid bond for the tender 
to be submitted with the bid is (1%) of 
the total estimated cost with the 
amount (25100000 ID) .  
- period of implementation(366 days) 

from the sign contract. 

Payment of financial dues shall be in 

ID by approval cheek. 

 

 

1-1 

: وجهة التموٌل لمشروع أسم ورقم ا  2-1

المناقصة العامة رقم 

على الموازنة  2023/م/أ/21]

 [2023التشغٌلٌة لعام 

Project’s name , number and the 

destination of funding: 

 [Tender No.21/T/U/2023 on the 

operational budget for 2023[ 

2-1 

ٌتحمل اعضاء المشروع المشترك  أ-4-1

كافة المسإولٌة الكاملة والتضامنٌة 

 فً تنفٌذ العقد .

The members of the Joint 

Venture shall bear full 

responsibility for the execution 

of the Contract 

4-1-a 

توجد لائحة بؤسماء الشركات غٌر  4-4

المإهلة أو الممنوعة من العمل لدى 

وزارة التخطٌط  / دائرة العقود العامة 

الحكومٌة 

(www.mop.gov.iq)  

There’s a list of the companies 

that are unqualified or banned 

from working with the Ministry 

of Planning and Developmental 

Cooperation / Government 

4-4 

http://www.mop.gov.iq/
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Public Contracts Department 

(www.mop.gov.iq) 

 ب. محتوٌات وثائق العطاء
B- Contents of Bidding Documents 

فقط فان  تالإجراءالغرض توضٌح   7-1

  عنوان صاحب العمل هو :

المقر الرئٌسً لشركة اور العامة فً 

تقاطع  –الناصرٌة  –محافظة ذي قار 

 سوق الشٌوخ(

 اسم الشخص المخول :

/ المدٌر عادل خضٌر لفتةلمهندس ا

 . التجاري

 

 

الجهة التً تستلم العطاء : القسم 

نة شعبة المناقصات / لج –التجاري 

قاعة  –فتح العطاءات / الطابق الأول 

 الاجتماعات .

 الناصرٌة ( -: ) ذي قار المدٌنة

 جمهورٌة العراق الدولة:

 (07312311373) رقم الهاتف :

 

 : العنوان الالكترونً

urscoe@ur.industry.gov.iq 

urcoe@gmail.com 

For the purpose of clarifying 

procedures only, the 

employer's address is: To: (UR 

State Company at its 

headquarters in Dhi - Qar 

Governorate - Nasiriya - Souq 

Al Shuyukh Junction)  

  Name of authorized person:  

commercial manager  

Eng. Adil khudair lafta   

  Floor & room No.: First Floor 

Division / Tender Opening 

Committee -  

City: Governorate - Dhi – Qar- 

Nasiriya  

Country: Republic of Iraq 

Phone No.: Tel.: (07812311373) 

Email: urscoe@ur.industry.gov.iq 

urcoe@gmail.com 

 

7-1 

ٌجب أن تقدم الاستفسارات المتعلقة  7-4
بوثائق المناقصة الى شركتنا فً 

سبعة أٌام تسبق اقصاه : )موعد 
حٌث سٌتم عقد ( تؤرٌخ عقد المإتمر

الساعة التاسعة صباحا  المإتمر فً
من محلً لمدٌنة الناصرٌة توقٌت الالب

وذلك على قاعة  20/11/2023ٌوم 
للإجابة عن  لشركتنا الاجتماعات

واذا صادف موعد ، الاستفسارات 
انعقاد المإتمر عطلة رسمٌة فؤن 
موعد انعقاد المإتمر سٌكون فً الٌوم 
الذي ٌلً العطلة وبتمام الساعة 
المحددة فً التارٌخ الأساس لعقد 

 المإتمر .
ة صفحات العطاء خالٌة تكون كاف -

من الحك والشطب وبخلافه ٌهمل 
 العطاء .

تقدٌم أسعار العطاء على أساس   -
المبلغ الاجمالً وتثبت اسعار 
العطاءات رقما وكتابة وتكون 

 الاسعار غٌر قابلة للتفاوض

The questions on the tender 
documents should be submitted 
to our company no later than 
seven days prior to the date of 
the conference. The conference 
will be held one week before the 
closing date at 9 am local time for 
the city of Nasiriya from day 
20/11/2023 on the meeting room 
of our company to answer 
inquiries, if the date of the 
Conference coincides with an 
official holiday, the date of the 
Conference shall be on the day 
following the holiday and at the 
time specified on the base date of 
the Conference. 
- All tender pages shall be free of 
scratch and write, otherwise the 
tender shall be neglected. 
- Offer the prices of the tender on 
the basis of the total amount and 

7- 4 

http://www.mop.gov.iq/
mailto:urscoe@ur.industry.gov.iq
mailto:urscoe@ur.industry.gov.iq
mailto:urcoe@gmail.com
mailto:urcoe@gmail.com
mailto:urscoe@ur.industry.gov.iq
mailto:urcoe@gmail.com
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لا ٌمكن قبول العروض المقدمة عن  -
 طرٌق البرٌد الالكترونً  

لمنتسبً الدولة والقطاع  زلا ٌجو -
 لعام الاشتراك فً المناقصة ا

 للشركة الحق بإلغاء المناقصة  -
 بٌع وصل شراء المناقصة زلا ٌجو -
استبعاد العطاء الذي ٌزٌد باي   -

 نسبة على الكلفة التخمٌنٌة
   
ٌتحمل من ترسو علٌه المناقصة  -

تحمٌل وتفرٌغ المواد داخل الشركة 
وذلك بتوفٌر وسائل التحمٌل والتفرٌغ 

ا اي مسإولٌة فً ولاتتحمل شركتن
الاضرار التً تصاحب عملٌات 
 التحمٌل والتفرٌغ ولأي سبب كان

 

prove the prices of bids number 
and writing and the prices are not 
negotiable. 
- You can not accepting 
submissions by email . 
- May not be a member of the 
state public sector sign up for the 
tender . 
- The company's right to cancel 
the tender . 
- May not sell arrived buy tender . 

- Exclude the bid which is 
more than the estimated cost. 

- The tender shall bear the loading 

and unloading of materials inside the 

company by providing means of 

loading and unloading. 

 ج. إعداد العطاء
C- Bid’s Preparation 

 Bid’s Language: Arabic, English العربٌة / الانكلٌزٌة:  لغة العطاء 10-1
10-1 

ٌجب على مقدم العطاء أن ٌقدم الوثائق  )ح( 11-1

 :مع عطائه  الإضافٌة الأتٌة

 

 المستمسكات المطلوبة 

---------------------------- 

وتسجٌل تقدٌم شهادة تؤسٌس  .1
الشركة من دائرة تسجٌل الشركات 
مصدقة من وزارة التجارة نافذة 

بالنسبة للشركات  2023لعام 
مع محضر تؤسٌس العراقٌة ، 

وفً حال كون  الشركة المعتمدة
و أالشركة مقدمة العطاء عربٌة 

اجنبٌة ٌتم تقدٌم شهادة التؤسٌس 
من الجهات المختصة وٌتم 

رٌة من الملحقٌة التجاتصدٌقها من 
ن أوالسفارة العراقٌة فً بلدها فً 

 ٌكون ختم التصدٌق على الصفحة
التً ٌرد فٌها اسم الشركة حصرا 
وإرفاق نسخة من وصل مبلغ 
التصدٌق من قبل الملحقٌة العراقٌة 

 إن أمكن .
 

نسخة مترجمة باللغة العربٌة وتقدٌم 
اذا كانت لشهادة تؤسٌس الشركة 

من مكتب او جهة معتمدة اجنبٌة 
 متخصصة .و

The Bidder shall submit the 

following additional 

documents with his bid ---:  

Documents for bidder :  

1.Submit the certificate of 
incorporation and registration 
of the company from the 
registration of companies 
certified by the Ministry of 
Trade valid for 2023 for Iraqi 
companies and dependable 
minutes of establishment for 
company. 

   In case the company offering 
the tender Arab or foreign 
certificate is provided by the 
establishment of the competent 
authorities and is certified by 
the Iraqi Embassy in her 
country. The position of stamp 
of the approval should be on 
the same page, which 
mentioned on it the name of 
company exclusively, and 
attaché a copy from ratification 
bill of the amount of ratification 

11-1(h) 
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 تصنٌف المقاولٌنهوٌة تقدٌم  .2

الصادرة من وزارة التخطٌط 

نافذة للعام  المقاولاتلشركات 

2023 . 

تقدٌم تخوٌل الشركة المصنعة  .3

ٌخول الشركة معنون الى شركتنا 

الماكنة  مقدمة العطاء بتجهٌز

وٌذكر فٌه رقم وتنفٌذ العمل 

المناقصة ونوع وكمٌة المواد 

 . منفذة والاعمال ال المجهزة

 

 

 

نسخة التخوٌل من  أن ٌتم إرسالعلى 

المصنع إلى شركتنا مباشرة على البرٌد 

الالكترونً 

urscoe@ur.industry.gov.iq 

 

رفاق وصل شراء المناقصة ا  .4

 )نسخة اصلٌة(

كتاب براءة ذمة نافذ للعام  تقدٌم .5

صادر ممانعة  كتاب عدم او الحالً

من الهٌئة العامة للضرائب 

مع تقدٌم الهوٌة  للشركات العراقٌة

وللشركات العربٌة  الضرٌبٌة

والاجنبٌة التً لها فرع أو مخول 

شتراك فً للارسمً فً العراق 

 .المناقصة 

الشخصٌه او  تقدٌم المستمسكات .6

وكتاب حجب  البطاقة الوطنٌة

الحصة التموٌنٌة للمجهزٌن 

 العراقٌٌن .

تقدٌم تؤمٌنات أولٌة على شكل  .7

صك مصدق أو سفتجة او خطاب 

 120ضمان ساري المفعول لمدة 

ٌوم من تارٌخ الغلق مقدم حصرٌا 

باسم المدٌر المفوض للشركة او 

% من 1وبمبلغ أحد المساهمٌن 

بعملة مبلغ الكلفة التخمٌنٌة 

الدولار أو ما ٌعادله بعملة الدٌنار 

ر العراقً محسوبا على اساس سع

صرف للدولار فً ٌوم فتح ال

for pay the Iraqi commercial 
attaché if possible. 

   Copy of certificate of 

incorporation for company 

translated in Arabic language 

from reliable office or 

certified and specialist party.  

 

2 . Submit an identity for 

classification of contractor 

issued by the ministry of 

planning for the year 2023 for 

contractor  

1. Submit the authorization of 

the manufacturer entitled to 

our company authorizes the 

company submitting the 

tender to prepare the 

machine and execution the 

work and mention the tender 

number and the type and 

quantity of materials and 

works.  

The authorization should 

sent directly to our E-mail. 

urscoe@ur.industry.gov.iq 

 

4. Attach the tender purchase An 

original copy. 

5. Submit a letter of no objection 

to participate in the tender or a 

valid patent for the current 

year issued by the General 

Authority for Taxation with the 

submission of the tax ID  for 

Taxation of Iraqi companies, 

Arab, and foreign companies 

that have a branch or 

authorized official in Iraq. 

6. Provide the documents or the 

national card  and the book 

blocking the ration for Iraqi 

processors. 

 

7. Provide initial insurance in the 

form of a certified instrument 

or a guarantee or a letter of 

mailto:urscoe@ur.industry.gov.iq
mailto:urscoe@ur.industry.gov.iq
mailto:urscoe@ur.industry.gov.iq
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 شركتنا  ىمعنون ال المناقصة

 .وبخلافه ٌهمل العطاء 

  

 
 
عنوان الشركة الكامل تثبٌت  .3

عنوان البرٌد الالكترونً ورقم و
وأسماء  الهاتـف النقـــال
 المخولٌن بالتوقٌع.

 
 

التعهد بتقدٌم شهادة منشؤ مصدقة  .0
من السفارة العراقٌة فً بلد 

 المنشؤ .
 

د بتقدٌم مستندات الشحن التعه  .10
 وٌتضمن ما ٌلً:

 أسم الشركة المتعاقدة . -
أسم المرسل إلٌه وزارة الصناعة  -

 والمعادن )شركة أور العامة(.
 رقم العقد. -
 
 

التعهد بتقدٌم استمارة الإخراج  .11
الكمركً الصادرة من مكتب 
الإخراج الكمركً الموحد التابع 
لوزارة الصناعة والمعادن 

 لمواد.والخاصة بتخلٌص ا
تلتزم الشركة المجهزة بدفع كافة أجور 

مركً التابع لوزارة جمكتب الإخراج ال
الصناعة والمعادن فً المنفذ الحدودي 

 مع تزوٌدنا بما ٌإٌد ذلك.
 
 

ٌلتزم مقدم العطاء بؤن ٌرفق  .12
شروط المناقصة والمواصفات 
الفنٌة الموقعة والمختومة من قبل 

 . شركتنا مع وثائق العروض
 
 
 

المناقص عند تقدٌم العرض على  .13

التجاري والفنً لأكثر من منشؤ 

مطلوب ومحدد بمستندات هذه 

حدٌد المناقصة )التندر( ان ٌتم ت

سعر كل منشؤ ٌقدم من قبلها على 

ان ٌكون المنشؤ من الشركة الام 

 الاصلٌة حصرا .

guarantee valid for 120 days 

from the closing date provided 

exclusively on behalf of the 

authorized director of the 

company or one of the 

shareholders with amount 1% 

from estimate cost In the 

currency of the dollar or its 

equivalent in the Iraqi dinar 

currency calculated on the 

basis of the exchange rate of 

the dollar on the day of 

opening the tender addressed 

to our company Otherwise, the 

offer is neglected. 

8. Fixing the complete 

company address and the e- 

mail and mobile number and 

the names of authorized 

persons for the signature. 

9. Obligation to present origin 
certificate approved from Iraqi 
embassy in the country of 
origin. 

10.Obligation to present shipping 
documents should be 
including the following: 

- The contract company name. 
-The name of the receipt 

Ministry of industry & 
Minerals (UR STATE 
COMPANY). 

-  Contract number. 
11.Obligation to present customs 

Clearance form issued from 
general customs clearance office 
of the ministry of industry & 
Minerals especially concerning 
clearance the material. 

The supplied company commits 

to pay all the fees of tax clearance 

office of ministry of industry and 

minerals in the border gate and 

supply us of what certify that. 

12-The participant company 

should present the general 

conditions; the technical 

specifications stamped and 

signed by our company and 
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فً حالة إعادة إعلان المناقصة من 
حق المشترك أن ٌقدم نسخة مصورة 

 . لشراء السابقمن وصل ا
 

تكون العروض مطبوعة وٌتم اهمال 

 [أي عرض مكتوب بخط الٌد

 
المقدمة ٌتم ختم العروض بختم الشركة 

وٌجب إن تكون موقعة من قبل  للعطاء
مدٌر الشركة أو مخول الشركة مع ذكر 
اسمه الكامل ووظٌفته وتصنٌف 

 . الشركة
 
 
 

حالة عدم قٌام مقدم العطاء فً 
ت الفنٌة والشروط باستكمال البٌانا

القانونٌة المطلوبة من جهة التعاقد 
والمذكورة فً شروط المناقصة ٌتم 

واتخاذ الإجراءات استبعاد العطاء 
المنصوص علٌها فً تعلٌمات تنفٌذ 

 العقود الحكومٌة .
 

السعر رقما وكتابة بدون أي ٌثبت 

حك أو شطب وٌكون بشكل مطبوع 

 أو بالمداد وفً حالة الاختلاف ٌعتمد

 السعر المذكور كتابة.

 
ورود فقرة لم ٌدون سعر إزاءها عند 

فً العطاء المقدم تعتبر كلفتها مشمولة 
 .بؤسعار الفقرات الأخرى

 
( مع ذكر )بالٌوم لتنفٌذتذكر فترة ا

 لموادمٌناء الشحن ونقطة الدخول ل

 

 
 
 
 
 

واصل  PADٌقدم السعر على أساس 
 .الشركة فً الناصرٌة(مخازن 

 
 
لطرف الثانً الرسوم ٌتحمل ا -

والضرائب داخل وخارج العراق ومن 

should be signed and stamped 

by your company. 

13-The bidder shall submit the 

commercial and technical offer 

for more than one required origin 

specified in the documents of 

this tender (bidder) to determine 

the price of each origin provided 

by it .  The origin for machine 

should be from main/ mother 

company source exclusively. 

 

- In case of re- advertising the 
tender. The participant has the 
right to present copy of previous 
purchasing bill. 
 

Offers are printed and any 

handwritten presentation is 

ignored]. 

The offers should be stamped by 

the presented company or the 

office and also signed by the 

company manager or the 

authorized employee and writing 

his complete name, his job and 

the company classification. 

 

- In case of not presenting all 

technical documents and legal 

required conditions that are 

mentioned tender condition, 

the offer will be neglected and 

take the legal procedures 

according to the instructions 

for execution the 

governmental contracts 

The price should written in 

numbers and words without any 

abrasion or corrections. Should 

be printed or by ink. 

 in case of difference between the 

prices in numbers and words, we 

will depend on price written in 

words. 

If there is an item without price, 

the cost of this item will be 
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ضمنها مصارٌف مكتب الإخراج 
الكمركً البالغة أربعة آلاف دٌنار 
عراقً للطن الواحد استنادا إلى كتاب 
وزارة الصناعة والمعادن دائرة 
الشإون الإدارٌة والموارد البشرٌة 

فً  411/20/23431العدد 
22/6/2015 
 
نً بتوفٌر الآلٌات ٌقوم الطرف الثا -

والأٌدي العاملة اللازمة لتفرٌغ المواد 
 شركتناداخل مخازن 

 

 

ٌتم استبعاد العطاء فً حالة  ملاحظة:

 قدٌم الوثائق والمستمسكاتعدم ت

 والتعهدات اعلاه

 

 وفق النسب التالٌة طرٌقة الدفع

% من قٌمة العقد الإجمالٌة بعد 35
الماكنة والمواد الاحتٌاطٌة استلام 

ومطابقتها للمواصفات  حصهاوف
ونجاحها فً التشغٌل التجرٌبً الفنٌة 
وإدخالها ٌوم عمل فعلً  21لمدة 

 مخزنٌاً .
 
% من قٌمة العقد بعد انتهاء فترة 5

الضمان البالغة سنة واحدة من 
انتهاء فترة التشغٌل التجرٌبً 

 .وادخالها مخزنٌا 
 
 
% من قٌمة العقد الإجمالٌة بعد 7,2

وتقدٌم  ب الضرٌبًالتحاساجراء 
براءة ذمة من الهٌئة العامة 

 للضرائب.
 

% من قٌمة العقد تستقطع ولا 7,3

تطلق إلا بعد جلب موافقة تحرٌرٌة 

العامة للضرائب خلال فترة  من الهٌئة

ٌتم تحوٌلها إلى الجهة  هبخلافشهر و

 المذكور .

وتقدٌم براءة ذمة من دائرة التقاعد 

 والضمان الاجتماعً ٌإٌد شمول

العاملٌن لدٌهم بالضمان الاجتماعً 

لٌصبح المجموع مع نسبة الضرٌبة 

%( من المبلغ الإجمالً 10أعلاه )

considering within the prices of 

other items. 

Mentioning the execution in 

days and defined the lading port 

and entrance point. 

Present prices on DAP (received 

warehouse stores in Nasiriya).  

 

 

The second party shall bear 

the fees and taxes inside and 

outside Iraq including the cost 

of customs clearance office 

with amount four thousand ID 

according to the letter of our 

ministry of industrial and 

mineral No. 411/20/28431 in 

22/6/2015- 

The second party must 

provide the equipment's & 

works necessary to unload 

material within the stores of 

our company. 

Bid will excluded if the above 

documents not submitted. 

 

 

Payment condition:  

according to the following rates: 

- 85% from the total amount of 

contract after receipting the 

machine and spare parts and 

correspondence to the required 

specifications and pass during the 

experimentation operation for 21 

work days and entering in to store. 

-  5% of the total amount of contract 

after end of guarantee period one 

year from ending the 

experimentation operation and 

entering in to store. 

2.7% out of the total amount of 

contract after presenting the 

quittance from the taxes office.  
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 للعقد .

نقدا  المالٌةٌكون دفع المستحقات 
 .بالدٌنار العراقً بموجب صك مصدق 

 
تحدد نفاذٌة العطاء بمدة لا تقل عن 

ٌوم من تارٌخ غلق المناقصة  00

ة عدم وٌعتبر موافق ضمنا فً حال

 . الاشارة الى ذلك بعطاء المناقص

 
 

 . الأسعار نهائٌة وغٌر قابلة للتفاوض

الشركة غٌر ملزمة بقبول أوطآ 

 الأسعار

ٌهمل أي تحفظ ٌرد فً العطاء ولا 

 ٌعتد به قانونا .

نبٌة التً لٌس بالنسبة للمصارف الأج
فٌجوز لمقدم  لها فرع فً العراق

العطاء مفاتحة المصرف الأجنبً 
دار خطاب ضمان مقابل التؤمٌنات لإص

الأولٌة إلى أحد المصارف المجازة 
والواردة فً نشرة البنك المركزي 
العراقً فً العراق وإرفاق نسخة من 
إشعار إصدار خطاب الضمان المقابل 
فً عطائه على أن لا تتجاوز فترة 
تقدٌم التؤمٌنات الأولٌة أسبوع من 

 . تارٌخ غلق المناقصة 
 

 

 

الأجنبٌة والعربٌة التً  كاتالشر ٌمكن

 لٌس لها فرع فً العراق إرسال

الدولً  العطاءات عن طرٌق البرٌد

ناصرٌة وبجب  44ص ب  المسجل 

إٌصالها قبل تارٌخ غلق المناقصة و لا 

تقبل العطاءات عن طرٌق البرٌـــد 

 ) الانترنــــت ( الإلكترونــً

 

ٌمكن إرسال قٌمة شراء المناقصة و

فدٌن فرع ساحة الى مصرف الرا

 

7,3%After obtaining a copy of the 

general authority for taxation 

within a period of one month 

otherwise it shall be transferred 

to the said authority .  

And from the Social security 

supports the inclusion of social 

security workers to the total with 

the above tax rate (10%) of the 

total amount of the contract. 

 

Payment of financial dues 

shall be in ID by approval 

cheek. 

 

The permeability of the tender 

shall be determined not less 

than 90 days from the closing 

date of the tender, It considered 

implicitly in the absence of 

reference to the bidder's bid. 

The prices are final and un 

negotiable. 

UR company is not obliged to 

accept the lowest prices. 

Ignore any reservation in the 

offer, which is not legally 

significant. 

For the foreign bank which is 

not have a branch in side Iraq, 

the participant can request 

from the foreign bank to issue 

guarantee letter as a bid bond 

to the one of  the 

interdependent Iraqi bank and 

present a copy from this 

advice with the documents of 

the tender. The period of 

presenting the bid bond 

should not exceed one week 

from the closing date of the 

tender. 
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 The Arabic and foreign 11670النصر ورقم الحساب 

companies that have no 

branch or agent in Iraq can 

send their offers by registered 

international mail (post office 

44 Nasiriya You should make 

sure it will reach our company 

before the closing date of the 

tender. If the offer sends by 

the E-mail we are obliged to 

neglect the offer. 

And can Sending the amount 

of purchasing the tender 

documents  to Rafidain Bank/ 

Alnassir square - account No, 

11679. 

 : العطاءات البدٌلة 13-1

  [  .لا ٌسمح بها ] 

Alternative Bids 

 [Not acceptable  [  .  
13-1 

 مدة بدٌلة لتنفٌذ المشروع : 13-2

تقدٌم فترة فً  ]غٌر مسموح[

 بدٌلة لتنفٌذ المشروع. 

Alternative period for project 

implementation:  

{Not allowed} to provide 

alternative period for project 

implementation.  

13-2 

ٌسمح لمقدم العطاء تقدٌم حلول  13-4
فنٌة بدٌلة للأجزاء من الاشغال 

 المبٌنة لاحقا : لا ٌنطبق

 

The Bidder may provide 

alternative technical solutions 

for parts of the Works shown 

hereinafter : Not applicable  

13-4 

اسعار العطاء المقدمة من مقدم تكون  14-5

 )غٌر قابلة للتعدٌل(العطاء 
Prices provided by the bidder 

upon the implementation of 

contract {non-adjustable} 

14-6 

تكون اسعار المواد مستثناة من  14-7

 الضرائب والرسوم الجمركٌة )لا(
The prices of the materials 

shall be exempt from taxes 

and customs duties (no) 

14-7 

بالعملة فً العطاء تكون الاسعار   15-1

 : الأتٌة

 ( عملة الدولار الامرٌكً فقط) 

Prices in the bid shall be in the 

following currency (The US 

dollar only) 

15-1 

81-8       
 ٌوما09تكون مدة نفاذٌة العطاء 

 . من تارٌخ غلق المناقصة
 

Period of Validity of Bids shall be 

90  days from closing date. 

18-1   

فً حالة السماح بمراجعة وتعدٌل  أ-81-4
السعر للعطاء ذي السعر الثابت  
 ٌعتمد معامل التعدٌل )لا ٌنطبق(

In case that review and 

adjustment of price for fixed 

price bid is allowed, the 

adjustment coefficient (factor) 

18-4-a 
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shall be adopted (not applicable) 

السماح بمراجعة وتعدٌل الاسعار  ب         -81-4
لأجزاء العقود ذات السعر الثابت 

للتعدٌل للعقود ذات السعر القابل 
 )لا ٌنطبق(باعتماد المعامل 

Allow review and adjust 

prices for parts of the fixed-

price contracts for contracts 

(not applicable) with price adjustable by adopting coefficient (applicable , not applicable) with price adjustable by adopting coefficient (applicable , not applicable) 

18-4-b 

خطاب  [  ]مطلوب  [ضمان العطاء  80-8
 لمصرفً او صك مصدقالضمان ا

او سفتجة حصرا ولا تقبل 
% يٍ 1] ] التأمٌنات الاولٌة نقدا

 وتًثهغيثهغ انكهفح انتخًٍٍُح انكهٍح[ 
 ( دٌُار00122222)

 من صادر والمطلوب تقدٌمها مع العطاء
لدى البنك  المعتمدة المصارف احدى

بتوقٌع مدٌر قسم  المركزي العراقً
دٌر خطابات الضمان ومدٌر الفرع والم

 العام أو المدٌر المفوض أو معاونٌهما
معــزز بكتــاب رسمً صادر من 
المصرف المختص  ٌإٌد فٌه صحة 

حٌث ٌتطلب تقدٌم صدور هذا الخطاب 
تقل  خطاب ضمان تحدٌد مدة صلاحٌته لأ

غلق المناقصة  عن أربعة أشهر من تارٌخ
تؤمٌنات أولٌة( وتكون وٌذكر فٌه عبارة )

كة أو المدٌر التؤمٌنات باسم الشر
المفوض أو أحد المإسسٌن حصراً  

وٌجب أن ٌكون خطاب الضمان 
موجود داخل المنصة الالكترونٌة 
التابعة للبنك المركزي العراقً وعدم 
قبول أي خطاب ضمان غٌر موجود 

 داخل المنصة
 
 

ُثٍح انتً نٍس نها تانُسثح نهًصارف الأج

فٍجىس نًمذو انعطاء  فزع فً انعزاق

صزف الأجُثً لإصذار خطاب يفاتحح انً

ضًاٌ يماتم انتأيٍُاخ الأونٍح إنى أحذ 

انًصارف انًجاسج وانىاردج فً َشزج 

انثُك انًزكشي انعزالً فً انعزاق وإرفاق 

َسخح يٍ إشعار إصذار خطاب انضًاٌ 

انًماتم فً عطائه عهى أٌ لا تتجاوس فتزج 

تمذٌى انتأيٍُاخ الأونٍح  أسثىع يٍ تارٌخ 

وإضافح نذنك أيكاٍَح لثىل  غهك انًُالصح

خطاتاخ انضًاٌ انخاصح تانتأيٍُاخ 

الأونٍح انتً تحًم أسى وكٍم يٍ أصذر 

خطاب انضًاٌ تشزط إٌ تكىٌ انىكانح 

صادرج ويصذلح حسة الأصىل تخىنه 

تمذٌى انتأيٍُاخ الأونٍح ٍَاتح عٍ يمذو 

انعطاء الأجُثً يع ضزورج تعهذ يمذو 

خ انماَىٍَح انعطاء الأجُثً تتحًهه انتثعا

انُاجًح عٍ عذو صحح انضًاَاخ انخاصح 

تانتأيٍُاخ الأونٍح انًطهىتح فً شزوط 

 .انًُالصح

Bid guarantee { required } 
{ bank letter of guarantee or a 

certified check}or bills of 

exchange exclusively and 

accept cash security deposits 

(1% from the total estimated 

cost with the amount 

(25100000 ID) . 

required submit with bidder ) 

Issued from any bank depended 
from central bank of Iraq signed 
by guarantee letter department 
manager, branch manager, 
general director or authorized 
director or anyone who 
represents them  certified by 
official letter issued from the 
depended bank  . It required 
presenting bank guarantee 
limiting in its validity not less 
than four months from tender 
closing date. The bid bond 
should be obligate by company 
name or general manager name 
or any one of founded.  
And the letter of guarantee must 
be present inside the electronic 
platform of the central bank of 
Iraq and not accept any letter of 
guarantee that is not present 
inside the platform. 

For the foreign bank which is not 

have a branch in side Iraq, the 

participant can request from the 

foreign bank to issue guarantee letter 

as a bid bond to the one of  the 

interdependent Iraqi bank and 

present a copy from this advice with 

the documents of the tender. The 

period of presenting the bid bond 

should not exceed one week from the 

closing date of the tender. Add the 

possibility of accepting letters of 

guarantee of upstream insurance 

that bears the name and agent of 

issued a letter of guarantee provided 

that the agency issued and certified 

19-1 
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duly authorized submission of the 

bid bond on behalf of the tender 

foreign with the need to pledge 

giving foreign provider 

unsustainable legal consequences of 

its non-validity of the special 

insurance guar tees provider initial 

required in the tender condition. 
 

ة لمقدم العطاء تخوٌل الجهة المصنع )أ(10-1

 (مطلوبةالمجهز )
Authorization of the marketing 

Bidder’s manufacturer 

(Required) 

19-1-a 

 خدمات ما بعد البٌع )ب( 10-1

 [مطلوبة) 

After sale services 

 [required] 
19-1-b 

كان مقدم لعطاء مشروع  إذا    80-6 
ب ان ٌقدم ضمان مشترك ٌج

 العطاء باسم المشروع المشترك

If the bidder is a joint venture, 

they shall submit the bid 

guarantee in the name of the joint 

venture. 

19-6 

فً حالة طلب نسخ اضافٌة من       09-8
نسختان بالإضافة الى  [العطاء 

       ] النسخة الاصلٌة

In case of requiring additional 

copies of the bid {number of the 

additional copies: Two}. 

20-1 

02-0           

 
ٌكون كتاب التخوٌل لتوقٌع العطاء 

ومصادق مقدم العطاء  بالنٌابة عن
 من كاتب عدل فً المحاكم العراقٌة

 متضمنا ما ٌأتً :

صادر عن مدة لا تزٌد على  .1
 ثلاثة أشهر سابقه لتارٌخ

 غلق العطاء .
 توقٌع المدٌر المفوض للشركة .0

 ختم الشركة .3

منصب المخول بالتوقٌع  .4
 بالإنابة

 المستمسكات الرسمٌة للمخول .5

نسخة من جواز السفر   .6
 للمخول

نسخة من هوٌة تصنٌف  .7
المقاولٌن للمدٌر المفوض 

 للشركة

 نسخة من هوٌة الشركة  .1

The letter of authorization to sign 

the tender on behalf of the bidder 

and authenticated by the notary 

public in the Iraqi courts shall 

include the following: 

1. Issued for a period not 

exceeding three months prior 

to the closing date of the 

tender. 

2. Signature of the authorized 

director of the company 

3. Seal the company 

4. The position of the authorized 

signatory 

5. Official Documents of the 

Authorized 

6. Copy of the passport of the 

authorized person 

7. Copy of the classification of 

contractors to the authorized 

director of the company 

8. Copy of the company's identity 

20-2 

 D- Bids’ Submission and Opening وفتح العطاءاتتقدٌم . د

00-8   
 

ٌكون تسلٌم العطاءات الى العنوان 
الآتً )شركة اور العامة / القسم 
التجاري ، العنوان : محافظة ذي 

تقاطع سوق  –الناصرٌة  –قار 

Bids shall be delivered to 

the following address: (UR 

State Company / 

Commercial Section, 

22-1 
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الشٌوخ( ٌكون اخر موعد لتقدٌم 
العطاءات  الساعة الثانٌة عشر بعد 

لتوقٌت المحلً الظهر حسب ا
لمدٌنة الناصرٌة من تارٌخ غلق 

فً              المناقصة
(. وٌهمل أي 27/11/3202)

 عطاء ٌؤتً بعد هذا الوقت .
تقدٌم العطاء الكترونٌا )غٌر 

 مسموح (
فً حال صادف ٌوم الغلق عطلة 

رسمٌة ٌكون الغلق فً نفس الوقت 

 من الٌوم الذي ٌلٌه .

Address: Dhi - Qar 

Governorate - Nasiriya - 

Souq Al Shuyukh 

Junction) on time (Closing 

date at 12 pm according 

the local time in Nasiriya 

from closing date on 

(27/11/2023). 

05-8 
 

ح العطاءات فً الساعة ٌكون فت
الثانٌة عشر وخمسة عشر دقٌقة 
من نفس ٌوم الغلق 

بحضور مقدمً  (27/11/3202)
العطاءات او ممثلٌهم الراغبٌن 
بالحضور فً العنوان الآتً )المقر 
الرئٌسً لشركة اور العامة فً 
الناصرٌة / غرفة لجنة فتح 

 -ذي قار  المدٌنة :العروض(
 الناصرٌة
 العراق  الدولة :

 

The late bidders will be rejected 

and tenders will be opened at 

12:15 on the same day of 

closing (27/11/2023) in the 

presence of the bidders or their 

representatives who wish to 

attend the following address 

(the headquarters of the 

general UR state company in 

Nasiriya / room opening 

committee). 

25-1 

توقٌع خطاب العطاء وجداول   05-3
الكمٌات لمقدم العطاء من قبل 
ممثلً صاحب العمل )لجنة فتح 

 العطاءات( )مطلوب(

Signing the tender letter and the 

tables of quantities for the bidder 

by the employer's representatives 

(bid opening committee) (required) 

25-3 

 E- Bids’ Evaluation and Comparison التقٌٌم ومقارنة العطاءات -هـ

الاسعار المقدمة بعملات اخرى تحول   32-1

 (العملة العراقٌةٌعادلها من ) الى ما

حسب النشرة  مصدر تحوٌل العملة

 (البنك المركزي العراقً) الصادرة من

ٌوم فتح لتحوٌل )تارٌخ سعر ا

 (العطاءات

Prices submitted in other 

currencies shall be converted to 

their equivalent in (Iraqi currency 

adopted) Source of currency 

exchange [Central Bank of Iraq] 

Date of exchange rate [Bid 

Opening Day] 

32-1 

المحلٌة  [ هامش الأفضلٌة لن ٌعتمد ] 33

 كعامل فً تحلٌل العطاءات. 

Insert (Not adopted) / Margin of 

Preference as a factor in analyzing 

bids.  

33 

رنتها على ٌتم تقٌٌم العطاءات ومقا ) أ ( 36-3

 وإذاالبنود( اساس مجامٌع الفقرات )

ورد فً جدول الاسعار لاحد مقدمً 

العطاءات فقرة غٌر مسعرة فٌتم 

بار سعرها مغطى ضمن اسعار اعت

 بقٌة الفقرات الاخرى فً البند. 

The Bids shall evaluated and 

compared based on line item 

totals. If the priced table of a 

Bidder contained an un-priced 

item, then its price shall 

considered as covered by the 

prices of other items.  

36-3-a 
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بالإضافة الى المعاٌٌر المدرجة فً  )د( 36-3

)أ هـ ( من التعلٌمات  2 – 34الفقرة  

لمقدمً العطاءات ٌتم اعتماد المعاٌٌر 

 التالٌة :

مقارنة المقترح مع المتطلبات  .1

المحددة فً وثائق العطاء )غٌر 

 مطلوب( 

 العقود المتعددة )لا ٌنطبق( .2

ة الزمن البدٌل اللازم للإنجاز )مد .3

 العقد ( )لا ٌنطبق(

 المقترح الفنً البدٌل )لا ٌنطبق( .4

 

 

 معاٌٌر التقٌٌم

ٌجري التقٌٌم باستخدام المعاٌٌر 

الث )التقٌٌم الموجودة فً الفصل الث

 ومقارنة العطاءات(:

ملاحظة : ٌتم استبعاد العطاءات 

التً لا تتوفر فٌها حدود المعاٌٌر 

 علاه .أ

 الانحراف فً توقٌتات التجهٌز -أ 

 (ٌر مقبولغ) 

الانحراف فً توقٌتات الدفعات   -ب 

 (غٌر مقبول)

كلفة الاجزاء القابلة للاستبدال  -ج 

الصٌانة  لأغراضوالمواد الاحتٌاطٌة 

بعد البٌع للمعدات  وخدمات ما

 (ٌنطبق المذكورة فً العطاء )

 

توفر خدمات ما بعد البٌع والمواد   -د 

الاحتٌاطٌة فً بلد المشتري للمعدات 

 (ٌنطبق) ءالمقدمة فً العطا

التشغٌل  لأغراضالكلفة المتوقعة  -هـ 

 والصٌانة للعمر التشغٌلً للمعدات

 (ٌنطبق) 

 وانتاجٌة المعدات المقدمة  اداء -و

 (ٌنطبق)

 

)ادخل اٌة معاٌٌر اخرى ٌتطلب  -ز

  الاخذ بها بنظر الاعتبار (

الرجوع إلى القسم الثالث : معاٌٌر 

  . التقٌٌم ومقارنة العطاءات

In addition to the criteria listed in 
paragraph 34.2 (a) of the bidders' 
instructions, the following criteria 
shall be adopted: 
1. Comparison of the proposal 
with the requirements specified in 
the tender documents (not 
required) 
2. Multiple contracts (not 
applicable) 
3. Alternative time required for 
completion (duration of contract) 
(not applicable) 
4. Alternative technical proposal 

(Not applicable) 

----------------------------------------- 

Evaluation Criteria 

Evaluation shall be conducted 

using the criteria of Section three: 

Bids’ Evaluation and Comparison: 

Note: Bids that do not meet 

the above criteria will 

excluded. 

a. Deviation in supply times 

(unacceptable) 

b. Deviation in payment times 

(unacceptable)  

c. Cost of replaceable parts and 

spare parts for the purposes 

of maintenance and after sale 

service for the equipment 

stated in Bid (applicable ) 

d. Availability of after sale service 

and spare parts in the country of 

buyer for the equipment's 

offered in the Bid (applicable) 

e. Cost estimate for the purposes 

of operation and maintenance 

through for equipment   

  (applicable) 

f. Performance and productivity 

of equipment's provided  

(applicable) 

g. (insert any other criteria that 

should be considered) 

     Refer to Section three : Criteria 

of Evaluation and Comparison of 

Bids. 

36-3-d 
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لا ٌحق لمقدمً العطاءات تقدٌم عطاءاتهم  36-5

كجزء او أكثر ، المكونة للعطاء التنافسً 

 العام

 

The Bidders’ entitlement to submit 

their Bids as one part or more 

constituting the competitive public 

contracting. 

36-5 

 و. إرساء العطاءات 

 

a-  Awarding of Tender  

الحد الاعلى للنسبة المئوٌة المسموح بها  41-1

 )لا ٌنطبق(لزٌادة كمٌات بنفس الاسعار 

 

Upper limit of percentage 

permitted to increase the 

quantities in the same prices 

(non- applicable) 

41-1 

من ٌوم  ]14 [ ٌتم توقٌع العقد خلال 43-2

 بهوالتبلغ  تارٌخ صدور كتاب القبول

Contract shall signed within [14] 

days as of the date of issuing the 

letter of acceptance 

43-2 

 ]14 [ٌتم تقدٌم ضمان حسن الاداء خلال 44-1

والتبلغ  من تارٌخ صدور كتاب القبولٌوم 

 . به

A performance bond shall be 

submitted within [14] days as of the 

date of issuing the letter of 

acceptance. 

44-1 

الفترة الزمنٌة المتوقع أن تعمل فٌها  13-1
 السلع ]بهدف توفٌر قطع الغٌار[

 [سنة واحدة] 
 

The expected lifetime of goods 
[in view to provide spare parts] 
[insert period of time] 
( one year ) 
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 الثالث: معايير التقييم والتأهيل القسم

 لعقود تنفيذ الأشغال

 ()بدون التأهيل المسبق

 

هذا الجزء يتضمن المعايير التي يتطمب من صاحب العمل 
اعتمادها لتقييم العطاءات وتأهيل مقدمي العطاء بموجب 

( من التعميمات لمقدمي العطاءات ولن 36( و )34المادتين )
جيه او معايير اخرى لهذا الغرض . تعتمد اية مؤشرات منه

عمى مقدمي العطاءات تزويد المعمومات المطموبة كافة بموجب 
 العطاء ( . )استماراتالاستمارات المحددة بالفصل الرابع 

Section Three: Evaluation & Qualification 

Criteria 

 

(Without Pre-Qualification) 

 

 

This section contains the criteria that are 

require from the employer to adopt them to 

evaluate bids and qualify bidders under 

articles (34) and (36) of the Instructions to 

Bidders and any systematic indicators or 

other criteria for this purpose, shall not be 

adopted. The bidders shall provide all the 

information required under the forms 

specified in Section four (bid forms). 
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 تقٌٌم العطاءات .1

هـ ( من -) أ 2..4بالإضافة الى المعاٌٌر المدرجة بالفقرة 

 التعلٌمات لمقدمً العطاءات ٌتم اعتماد المعاٌٌر الأتٌة :

 

 مقارنة المقترح مع المتطمبات المحددة في وثائق العطاء 1-1

 العقود المتعددة 1-2

دة فيي حالية الموافقية عميى اعتمياد تجزئية الاشيغال واحالتهيا بعيي 
عقود )عند امكانية اعتمياد هيذا المبيدس حسيب طبيعية المشيروع( 

بالتعاقييد عمييى احييدها او سكثيير ميين  اتوالسييماح لمقييدمي العطيياء
( مييين التعميميييات لمقيييدمي 4334واحيييد عميييكا بأحكيييام الميييادة )

العطاءات ، يتم اعتماد المنهجية المبينة في ادنيا  فيي مفاضيمة 
 )لا ينطبق(:  العطاءات

 

 

البدٌل اللازم لإنجاز )مدة العقد(الزمن  .-1  

فً حالة السماح لمقدمً العطاء ، اقتراح زمن بدٌل للإنجاز ) مدة   

( و اعتماد المنهجٌة 4-.1المادة  ) العقد ( عملاَ بأحكام           

)لا ٌنطبق( : المبٌنة فً ادناه فً مفاضلة العطاءات  

 

 

 

مقدمً المقترح الفنً البدٌل ، فً حالة السماح ل 1-2

العطاءات تقدٌم مقترح فنً بدٌل للأشغال عملاَ بأحكام 

 ( ٌتم اعتماد المنهجٌة المبٌنة فً أدناه.2.1)   المادة

 )لا ٌنطبق(

1. Evaluation of Bids 

In addition to the criteria listed in 

paragraph 2-34 (a- e) of the 

Instructions to Bidders, the following 

criteria shall be adopted: 

1-1 Comparison of the proposal with 

the requirements specified in Bid 

Documents 

1-2 Multiple Contracts: 

In the event of approval for the 

segmentation of works and award it in 

multiple contracts (when this 

principle is possible to be adopted 

based on the project nature) and 

allow bidders to contract on one of 

them or 

more than one pursuant to the 

provisions of article (34-4) of the 

Instructions to Bidders, the 

methodology set forth below shall be 

followed in the evaluation of bids: 

(non –applicable) 

1-3 Alternative  Time  Necessary for  

Completion  (the  Contract 

Period): 

In the event of allowing bidders to 

propose an alternative time for 

completion (the contract period) 

pursuant to the provisions of article 

(13-2) and the adoption of the 

methodology set forth below in the 

evaluation of bids:(non- applicable) 

1-4 Alternative Technical Proposal: 

In the event of allowing bidders to 

provide an alternative technical 

proposal for the works pursuant to 

the provisions of article (4-13), the 

methodology set forth below shall be 

adopted.(non-applicable) 
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 التوثيق متطمبات المطابقة المؤهكت ومعايير اليتأهيل

 شركة منفردة المتطمبات الموضوع ت

 المشروع المشترك او المؤسسة

 متطمبات التقديم
 كل شريك كافة ءالشركا

 واحدشريك 

 الأدنى بالحد
 الأهمية 132

( من التعميمات 2.4الجنسية بموجب المادة) لجنسيةا 13132
 لمقدمي العطاءات

يجب تمبية 
 المتطمبات

المشروع         

المؤسس او قٌد 

التأسٌس ٌجب ان 

 ٌلبً المتطلبات

يجب ان يمبي 
 المتطمبات

بموجب استمارات التأهيل  غير مطموب
( ، 1.1القانونية رقم )

( مع المرافقات 2.1)
 المطموبة

ارب تض 23132
 المصالح

 

لا يوجد تضارب في المصالح كما موضح 
( من التعميمات لمقدمي 3.4بالمادة )

 العطاءات

يجب تمبية 
 المتطمبات

المشروع المشترك 
المؤسس او قٌد 
التأسٌس ٌجب ان 

 ٌلبً المتطلبات

يجب ان يمبي 
 المتطمبات

 في خطاب العطاء غير مطموب

عدم التأهل من  33132
 صاحب العمل

وضعه في القائمة السوداء من صاحب لم يتم 
( من التعميمات لمقدمي 4.4العمل وفق الفقرة)

 العطاءات

يجب تمبية 
 المتطمبات

المشروع المشترك 
المؤسس او قٌد 
التأسٌس ٌجب ان 

 ٌلبً المتطلبات

يجب ان يمبي 
 المتطمبات

 في خطاب العطاء غير مطموب

الشركات  43132
الممموكة 

 لمدولة

( من 5.4محدد بالفقرة )مطابقة لمشرط ال
 التعميمات لمقدمي العطاءات

يجب تمبية 
 المتطمبات

ٌجب ان ٌلبً 
 المتطلبات

يجب ان يمبي 
 المتطمبات

جب استمارات التأهيل رقم و بم غير مطموب
( مع 2.1( ، )1.1)

 المرافقات المطموبة

عدم التأهيل  5،1،2
الصادر من 
 الأمم المتحدة 

استنادا الى  غير مستبعد من صاحب العمل او
قرار صادر من قبل الأمم المتحدة / مجمس 
الامن لممشاركة في المناقصة بموجب الفقرة 

 ( من التعميمات لمقدمي العطاءات .734)

يجب تمبية 
 المتطمبات

المشروع         

المؤسس  ٌجب ان 

 ٌلبً المتطلبات

يجب تمبية 
 المتطمبات 

 في خطاب العطاء غير مطموب 
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Qualifications and Qualification Criteria  

Conformity Requirements 
Documentation 

  
 

Subject 

 
 

Requirements 

 
Individual 
Company 

Joint Venture or Organization Requirements 
of   Application 

Partners 
Together 

Each Partner At least 
One 

Partner 

2.1 Eligibility 

2.1.1 Nationality Nationality according to Article (4-2) of the 
Instructions to Bidders 

The Established or under 
establishment project 

shall meet the requirement 

shall meet the 
requirement 

The Established or 
under establishment 
project 
shall meet the 
requirement 

Not required According to 
legal 
qualification forms 
no. (1-1), (1-2) with 
the 
required 
enclosures 2.1.2 Conflict of 

Interests 
There is no conflict of interests as shown in 
Article (4-3) of the 
Instructions to Bidders 

The Established joint 
venture or under 

establishment  project shall meet 
the requirement 

shall meet the 
requirement 

The Established 
joint venture or 
under 
establishment  project 
shall meet the 
requirement 

Not required Form of Bid 
Submission 

2.1.3 Disqualification by 
the 
Employer 

Not placed in black list of Employer in 
accordance with Para (4-4) of the 
Instructions To Bidders 

The Established joint 
venture or under 

establishment  project shall meet 
the requirement 

required joint 
venture 

shall meet 
the 

requiremen
t 

The Established 
joint venture or 
under 
establishment  project 
shall meet the 
requirement 

Not required Form of Bid 
Submission 

2.1.4 Companies 
Owned by 
Government 

Compatible to condition specified in 
Para (4-5) of the Instructions to 
Bidders 

The Established joint 
venture or under 

establishment  project shall meet 
the requirement 

shall meet 
the 

requirement 

The Established 
joint venture or 
under 
establishment  project 
shall meet the 
requirement 

Not required According to the 
qualification 
forms no. (1-1), (1-2) 
with the required 
enclosure 

2.1.5 Non-qualification by 
the United Nations 

Is not excluded from the employer or on the basis 
of a decision by the United Nations / Security 
Council to participate in the auction under 
paragraph 7.4 of the instructions to bidders. 

shall meet the requirement shall meet 
the 

requirement 

shall meet the 
requirement 

Not required  
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 التوثيق متطمبات المطابقة المؤهكت ومعايير اليتأهيل

 المتطمبات الموضوع ت
 شركة منفردة
 او مقاول

 مشروع مشترك

الشركاء  متطمبات التقديم
 كافة

 شريك واحد  كل شريك

 اا المنفذة سابق العقود غير 232
13232 

 
 
 
 

العقود غير 
المنفذة 
 سابقاا 

 لم تظهر عقود غير منفذ  خكل السنوات السابقة 
سنة ولغاية  موعد تسميم العطاء باعتماد المعمومات عن  (2)

النزاعات المحسومة كافة . النزاعات المحسومة بصور  نهائية 
طالبات هي تمك التي تم حمها بموجب الية حل النزاعات والم

المعتمدة لكل عقد وتم استنفاذ اجراءات الاستئناف كافة بحقها 
 لصالح مقدم العطاء

يجب ان يمبي 
المتطمبات بصور  
منفرد  او كشريك 
ضمن مشروع 

مشترك سابق او 
 لايزال مستمر

غير 
 مطموب

يجب ان يمبي 
المتطمبات بصور  
منفرد  او كشريك 
ضمن مشروع 

مشترك سابق او 
 لايزال مستمر

 –موجب استمارات ب ير مطموبغ
غير العقود السابقة 

 المنفذة

المطالبات  23232
 الموقوفة

جميع المطالبات الموقوفة سوف لن تشكل بمجموعها اكثر 
(% صافي مستحقات مقدم العطاء وسيتم التعامل 44من )

 معها كمشاكل تم حمها ضد مقدم العطاء 

 المطالبات الموقوفة =

 او يساوي  سصغرادلة يجب ان يكون ناتج المع
(34-54 %) 

يجب ان تتم تمبية 
المتطمبات منفردة 
او كشريك لمصرف 
 سابق او مستمر

غير 
 مطموب

يجب تمبية 
المتطمبات بصورة 
منفردة او كشريك 
ضمن مشروع 

مشترك سابق او ما 
 يزال مستمراً 

 -بموجب استمارات غير مطموب
غير  العقود السابقة
 المنفذة
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Qualifications and Qualification Criteria 
 

Requirements of Conformity Documentation 

  
 

Subject 

 
 

Requirements 

 

Individual 
Company 

Joint Venture or Organization Requirements 

of   Application Partners 

Together 

Each Partner At least 

One 

Partner 

2.2  Previous Not implemented Contracts 

2.2.1 Previous Not 

implemented 

Contracts 

No contracts that were not implemented appeared 

during the previous years ( 2) 

years   up   to   the   date   of   bid   submission 

depending on information about finally resolved 

disputes.   The   disputes   that   were   resolved 

according  to  the  mechanism  of  resolving disputes 

and claims adopted for each contract 

and all the procedures of appeal were used against 

them for interest of bidder 

Requirements 

shall be met 

solely or as a 

partner within 

previous joint 

venture or still 

continuing 

Not required Requirements shall    

be    met 

solely or as a 

partner within 

previous     joint 

venture  or  that is                 

still 

continuing 

Not required According to the 

forms – Previous 

Not implemented 

Contracts 

2.2.2 Suspended 

Claims 

All suspended claims will not altogether constitute 

more than % ( 4 0 )  of net dues of the bidder and 

they will be treated as resolved problems against the 

bidder. The amount of the suspended contracts/total 

amounts for the last (3-5 years) for the purpose of 

comparison: the equation result shall be zero or equal 

to (30- 50) %   

Requirements 

shall be met 

solely or as a 

partner of 

previous bank 

venture or still 

continuing 

Not required Requirements 

shall be met 

solely or as a 

partner within 

previous 

company project 

or that 

is still 

continuing 

Not required According to the 

forms – Previous 

Not implemented 

Contracts 
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 التوثيق متطمبات المطابقة المؤهكت ومعايير اليتأهيل

 شركة منفردة المتطمبات الموضوع ت

 روع مشتركمش

 متطمبات التقديم

 كل شريك الشركاء كافة
شريك واحد بالحد 

 الأدنى

 الوضع المالي  332

الاداء  13332
المالي 
 السابق

من المدققين )مربحة( تقديم الميزانية العامة المدققة 
القانونيين وفي حالة عدم وجوب تقديمها قانوناً فيمكن 

صاحب العمل تعرض  تقديم اية وثيقة مالية مقبولة من
( السابقة موضحة الكفاءة 2الوضع المالي لمسنوات )

 المالية ، وتوقعات الارباح المستقبمية لمقدم العطاء .

يجب تمبية 
 المتطمبات

يجب ان يمبي  غير مطموب
 المتطمبات

 بموجب استمارات  غير مطموب

 الموقف المالي

مع المرافقات  1رقم  
 المطموبة

معدل  23332
ات الإيراد

 السنوي

الحد الادنى لمعدل الاٌرادات السنوي إٌرادات مقدم العطاء 

 دٌنار 00.777777تبلغ 

محسوبا من الدفعات الكلٌة المستلمة عن الأعمال المنفذة 

 للعقود المنجزة او تلك المستمرة خلال السنوات

 (. ) 

يجب تمبية 
 المتطمبات

يجب ان يمبي 
 المتطمبات

يجب ان يمبي 
%( 25بنسبه ) 

 من المتطمبات

يجب ان يمبي 
%( 54بنسبه )

 من المتطمبات

 بموجب استمارات 

 الوضع المالي
 2رقم 
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 التوثٌق متطلبات المطابقة المؤهلات ومعاٌٌر الـتأهٌل

 ت
الموضو

 ع
 شركة منفردة المتطلبات

 مشروع مشترك
 متطلبات التقدٌم

 شرٌك واحد كل شرٌك كافة الشركاء

 المالً الوضع  4,.

الموارد  4,.,.

 المالٌة

على مقدم العطاء توضٌح المقدرة المالٌة وتوفٌر 

الموارد المالٌة كالسٌولة النقدٌة، العقارات غٌر 

مرهونة ،الدٌون المستحقة لصالحه، واٌة موارد 

اخرى عدا الدفعات المقدمة المتوقع استلامها لمواجهة 

 .متطلبات السٌولة النقدٌة1

 ردٌنا 00.777777

.متطلبات السٌولة النقدٌة للمشروع والالتزامات 4

 الاخرى

ٌجب تلبٌة 

 المتطلبات

ٌجب ان تلبً 

 المتطلبات

ٌجب ان ٌلبً 

المتطلبات بنسبة 

(40%) 

ٌجب ان ٌلبً 

المتطلبات 

 (%07بنسبة )

بموجب استمارات 

 الوضع المالً 

 .رقم 

 

 

بموجب استمارات 

الوضع المالً  

 2رقم
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Qualifications and Qualification Criteria 
 

Requirements of Conformity 
Documentation 

 
Ser 

 
Subject 

 
Requirements 

 

Individual 
Company 

Joint Venture or Organization Requirements 
of   Application Partners 

Together 
Each Partner At least One 

Partner 

2.4  Financial Position 

2.3.1 Previous 
Financial 
Performance 

To   submit   the   balance   sheet   audited   by 
chartered accountants, and in case it is not 
obliged  to  submit  thereof,  it  is  possible  to 
submit any financial document accepted by the 
employer for the previous years                         
(     ) stating the financial capability and profit 
forecast of the bidder. 

Requirements 
shall be met 

Not required Requirements 
shall be met 

Not required According to the 
Financial 
Positions 
Forms  No. 1, 
with required 
enclosures 

2.3.2 Annual 
Revenues 
Average 

The minimum of Annual Revenues Average of 
the   bidder   amounts   to                             , 
calculated from the total received payments for 
the implemented works of the completed 
contracts or those continuing during the years 
(         ) 

Requirements 
shall be met 

Requirements 
shall be met 

He shall meet 
with 
percentage of 
( ) % of the 
requirements 

He shall 
meet with 
percentage 
of ( )% 
of the 
requirements 

According to the 
Financial 
Positions 
Forms  No. 2 

2.3.3 Financial 
Resources 

The bidder shall clarify the financial capability 
and providing financial resources such as cash 
liquidity, non-mortgaged properties, due debts 
to him and any other resources, excluding the 
advance payments expected to be received to 
cope with: 

1-   Cash liquidity requirements    
Iraqi Dinar Or 

2- C a s h  liquidity requirements of 
project and other obligations. 

Requirements 
shall be met 

Requirements 
shall be met 

He shall meet 
the 
requirements 
with a 
percentage of 
( )% 

He shall 
meet the 
requirements 
with a 
percentage 
of ( )% 

According to the 
Financial 
Positions 
Forms  No. 3 

 
According to the 
Financial 
Positions 
Forms  No. 4 
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 التوثيق متطلباث المطابقت المؤهلاث ومعايير الـتأهيل

 شرمت منفردة المتطلباث الموضوع ث

 مشروع مشترك

 متطلباث التقذيم
 مل شريل الشرماء مافت

بالحذ  شريل واحذ

 الأدنى

 الخبرة 2,4

 

2,4,1 

انخثزج انساتقح فٓ مجال انتعاقذاخ كمقاَل اَ مقاَل  انخثزج انعامح

( سىح قثم 5تقم عه ) ثاوُْ اَ ادارج انعقُد نفتزج لا

ٔقم عه تسعح  انمُعذ انىٍائٓ نتقذٔم انعطاء َتىشاط لا

 ىُٔاَ.اشٍز س

ٔجة تهثٕح 

 انمتطهثاخ

ٔجة ان ٔهثٓ  غٕز مطهُب

 انمتطهثاخ

 انخثزجتمُجة استمارج  غٕز مطهُب

 2رقم  - انساتقح

, اَ  ادارج عقُدتصفح مقاَل , أَ  انمشاركح  -أ انتخصصٕحانخثزج  1,4,1

( انساتقح 5( عقذ َنهسىُاخ ) 3) كمقاَل ثاوُْ فٓ 

د مماثهً لأعمال ٌذا ( نتىفٕذ عقُ        )ٔقم  َتمثهغ لا

انعقذ َ تم أوجاسٌا تىجاح َجُدج  تانكامم. َ ٔعىّ 

حجم انعمم , تعقٕذاتً , الاسانٕة َانتكىهُجٕا  تانمماثهح

انمشار انٍٕا فٓ انفصم انسادس متطهثاخ  انمستخذمح

 )لا ٌنطبق(صاحة انعمم.

ٔجة تهثٕح 

 انمتطهثاخ

ٔجة تهثٕح  غٕز مطهُب

 انمتطهثاخ

 انخثزجاستمارج  تمُجة غٕز مطهُب

 )أ( 1رقم  - انساتقح

 

3,4,1 

َرد فٓ اعلاي اَ أح عقُد اخزِ تم  ما لأغزاض-ب انتخصصٕحانخثزج 

)أ( انحذ الادوّ  1,4,1تىفٕذٌا خلال انفتزج انمحذدج 

 ) ان َجذخ ( :   نهخثزج فٓ انىشاطاخ انزئٕسٕح الأتٕح

ٔجة تهثٕح 

 انمتطهثاخ

ٔجة تهثٕح 

 انمتطهثاخ

جة ان ٔهثٓ ٔ لا ٔشتزط

 انمتطهثاخ

 انخثزجتمُجة استمارج 

 )ب(1رقم  - انساتقح
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Qualifications and Qualification Criteria 
 

Requirements of Conformity 
Documentation 

  
Subject 

 
Requirements 

 

Individual 
Company 

Joint Venture or Organization Requirements 
of   Application Partners 

Together 
Each Partner At least One 

Partner 

2.4  Experience 

2.4.1 General 
Experience 

The   previous   experience   in   the   field   of 
contracting as contractor or subcontractor, or 
contracts management for a period not less that 
           (      ) years before the deadline of bid 
submission, with an annual activity of nine months 
at least. 

Requirements 
shall be met 

Not required He shall meet 
the 
Requirements 

Not required According to the 
Previous 
Experience Form  
No. 1 

2.4.2 Specialized 
Experience 

A-  The   participation in   the capacity of  a 
contractor, contracts management  or 
subcontractor   in         (       ) contracts, for the         
(        )    previous  years,  with  an 
amount not less that     (                 ) of 
implementing works of contracts  similar to this 
contract with full success and quality, and similar 
to means work volume, complication and the 
methods and technology used therein, which 
mentioned in Section Six of the work 
requirements. 

Requirements 
shall be met 

He shall meet the 
Requirements 

Not required He shall meet 
the 
Requirements 

According to the 
Previous 
Experience 
Form  No. 2 (A) 

2.4.3 Specialized 
Experience 

B-  For  the  purposes  of  what  is  stated above or 
any other contracts implemented during the 
period specified 
in 2.4.2 (A) the minimum experience in the 
following main activities [insert list of 
activities if found] :  

Requirements 
shall be met 

Requirements 
shall be met 

Not required Requirements 
shall be met 

According to the 
Previous 
Experience 
Form  No. 2 (B) 
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  العاممين  3-5
علىىىىىىي الىىىىىى اث ات تىىىىىىعاال ن  ىىىىىىعل  ىىىىىى    ات ىىىىىىعال   
تلانعصىىا ات س  ىىن ت نا ىىد ات لىى    تل ىىت اتا تل ىىعل 

 الأ  ن:

3-5  Staff 

The bidders have to demonstrate the 

availability of staff for key positions to 

implement the contract and achieve the 

following requirements: 

 

 المنصـب التسلسل

الخبرة الكلٌة العامة 

 من تنفٌذ

 الأشغال ) ( سنة

الخبرة التخصصٌة فً 

(    الاعمال المماثلة )

 سنة

   مهندس مدنً .1

   مهندس كهرباء  .4 

   مهندس مٌكانٌك ..

   مهندس الكترونٌك  2

   مهندس انتاج  0

   مهندس حاسبات 6

   أخرى  0

Ser. Position Total experience 

from executing 

the works for (   ) 

years 

Specialized 

experience in 

similar works

 years 

1.    

2.    

3.    

4.    

5.    

 

 

 

 

 

 

 

The bidder shall submit the details of 

the staff suggested to be used in 

implementing the contract, specifying 

their pervious experiences according to 

the forms set out in part four (bid forms). 
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 المعدات 3-6
على مقدم العطاء أثبات ملكيته أو حيازته 

 للمعدات الرئيسية المدرجة لاحقاَ : 

3-6  Equipment 

The bidder shall demonstrate his 
ownership or possession of the main 
equipment listed later on: 

 العدد المطموب نوع المعدات ومواصفاتها التسمسل

  رافعة سمكية  1

  شفل صغير  2

  سيارات نقل  3

  سيارة نقل انقاض 4

  سيارة حوضية 5

  مولد كهرباء  6

   سخرى 7

   

   

 

 

 

 

علىىىى مقىىىدم العطىىىاء تقىىىدٌم التفاصىىىٌل الإضىىىافٌة 

للمعىىىدات المقتىىىرح اسىىىتخدامها فىىىً تنفٌىىىذ العقىىىد 

مارات المحىىددة فىىً الجىىزء الرابىىع بموجىىب الاسىىت

 ( .)استمارات العطاء

The  bidder  shall  submit  additional  

details  of  the  equipment  suggested  to 

 be  used  in implementing the contract 

according to the forms set out in part four 

(bid forms). 

 

Ser. Type of Equipment and its Specifications Quantity Required 

1.   

2.   

3.   

4.   

5.   

6.   

7.   
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Section Five: Eligible Countries 

 
Qualifying to provide commodities or 
execute the works or services in the 
contracts financed by the employer: 

1.  The employer has the right to allow 
organizations and personnel of all countries 
to supply commodities or execute the works 
or offer services to the projects financed by 
the Iraqi government, and as an exception, 
it prevents organizations in countries or the 
commodities manufactured in the countries 
from participating in tenders in the following 
cases: 

A- The   legislations   or   prevailing   
regulations   prohibit   the   employer's   
country   from establishing commercial 
relations with that country, provided, the 
employer is convinced that such prohibition 
will not prevent achieving fruitful competition 
to supply the commodities or execute the 
works. 

B- In response to the decision issued by the 
United Nations / Security Council under 
chapter seven of the constitution of the 
United Nations which prohibit the country of 
the  employer from contracting to import any 
commodities or execute the works or 
provide services with that country or pay 
any amounts to individuals or entities in that 
country. 

2.  For the review of the bidders thereon, the 
commodities, services and organizations in 
the countries mentioned below are 
prohibited from participating in this tender 
according to the mentioned instructions. 
a)  Regarding Para (1-A) 

 
… Israel  

 
 
b)  Regarding Para (1-B) 

 
Both apply the above requirement 

 القسم الخامس : الذول المؤهلة

 لعقود تنفيذ الأشغال

التأىيل لتوفير السمع , تنفيذ الاشغال , الخدمات في العقود 
 الممولة من صاحب العمل:

لصاحب العمل الحق بالسماح لممؤسسات والاشخاص من  .1
الدول كافة لتجييز السمع او تنفيذ الاشغال او تقديم الخدمات 

الحكومة العراقية وكاستثناء تمنع  لممشاريع الممولة من قبل
المؤسسات في الدول او السمع المصنعة في الدول من المشاركة 

 في المناقصات وفي الحالات الأتية:

التشريعات او التعميمات الرسمية السارية تحظر دولة صاحب  -أ
العمل من اقامة العلاقات التجارية مع تمك الدولة شريطة ان يكون 

اً بان مثل ىذا الحظر لن يحول دون تحقيق صاحب العمل مقتنع
 التنافس المثمر لتجييز السمع او تنفيذ الاشغال.

نتيجة الاستجابة لقرار صادر من الامم المتحدة / مجمس  -ب
الامن تحت الفصل السابع من دستور الامم المتحدة تحظر 

دولة صاحب العمل من التعاقد لاستيراد اية سمع, او تنفيذ  وبموجب
أو دفع اية مبالغ إلى  مع تمك الدولةال أو تقديم الخدمات,الأشغ

 أشخاص أو كيانات في تمك الدولة.
. ولغرض اطلاع مقدمي العطاءات عمى ذلك, فأن السمع والخدمات 2

والمؤسسات في الدول المذكورة أدناه محظورة من الاشتراك في 
 ىذه المناقصة بموجب الارشادات أنفا.

 
 
 
 أ(-1مق بالفقرة )فيما يتع           ( أ

 اسرائيل                    
 ب(-1فيما يتعمق بالفقرة )           ( ب

                        
 كل من ينطبق عميو الشرط أعلاه                 
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Part Two 

Work Requirements 

For the contracts of executing Works  

(To be filled by the Contracting Party  

accurately) 

 

 الجزء الثانً 

 متطلبات الأشغال 

 لعقود تنفٌذ الأشغال

 تملئ من قبل جهة التعاقد وبشكل دقٌق()

 

Section Six – Work Requirements 

 

Contents 

 

Scope  of  Work .......... .خطأ! الإشارة المرجعٌة غٌر معرّفة 
Specifications ........... .خطأ! الإشارة المرجعٌة غٌر معرّفة 
Plans .......................... .خطأ! الإشارة المرجعٌة غٌر معرّفة 
Bills  of  Quantity ........ .خطأ! الإشارة المرجعٌة غٌر معرّفة 
Additional  Information.خطأ! الإشارة المرجعٌة غٌر معرّفة 

 

 

 السادس : متطلبات الأشغال القسم

 لعقود تنفٌذ الأشغال

 المحتوٌات 

 نطاق العمل      
 المواصفات      
 تالمخططا 
 المعلومات الاضافٌة   
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 المخططات -3
 

 .مخططات ]تتضمن[وثائق العطاء هذه 
 
 

]أدخل قائمة المخططات الأتٌة إذا كانت هذه الوثائق سٌتم 
 تضمٌنها[

 

3- Drawings 
 

Bid documents [Insert "does include"] 
drawings. 
 
[Insert the following list of drawings   
if these documents will be included[ 

 

 قائمة المخططات

 الغرض اسم المخطط رقم المخطط

   

   

   

 

 

 

 

 

 

 

 

 

 

List of Drawings 
 

No. of Plan Name of Plane Purpose 
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 الاختبار والفحص الهندسي -4
 

سيتم إجراء الاختبارات والفحوص الهندسية الأتية: ]أدخل 
 قائمة الاختبارات والفحوص الهندسية[

 

4- Test and Engineering   Inspection 
The following tests and engineering 
inspections will be conducted: 
[Insert list of tests and engineering 
inspections 

 

 قائمة الاختبارات والفحص الهندسي

رقم 

 البند
 الاختبار و/أو الفحص الهندسي وصف ملخص لكل بند

1 
قضبان  مقاطع خط أنتاجطريقة فحص 

 المنٌوم

يتم  قضبان المنٌوم مقاطع  خط أنتاجوتشغيل  نصبو تجهيز اكمال بعد

شركة اور العامة واجراء تشغيل تجريبي لها في اجراء الفحوصات 

 . المواد الاولية باستخدام

 
 ٌتضمن العرض الفنً :

 مع تقدٌم الوثائق الفنٌة وأي معلومات أخرى. قضبان المنٌوم مقاطع لخط أنتاجالمواصفة الفنٌة  - أ
 .ضاعة وفق المواصفات العالمٌة وبموجب المواصفة الخاصة بالمناقصةطرٌقة التعبئة للب -ب
فً الاتحاد  امن الشركات الفاحصة التً تكون عضو قضبان المنٌوم مقاطع لخط أنتاجتقدٌم تعهـد بتقدٌم شهادة فحـص  -ج

 . الدولً للشركات الفاحصة

The technical offer envelop 

Should contain the: 

a. Technical specifications for the Aluminum profiles production line & any other 

information. 

b-The packing method of the material should be according to the standards 

specifications of the tender conditions. 

c- Obligation to present inspection certificate from the testing companies 

which are members in the international federation of inspection companies 

 

 

List of Tests and Engineering Inspections 
 

Item 
No. 

Brief Description of 
each Item 

Test and/or Engineering Inspection 

1 Method of inspection of   

Aluminum  profiles  

production line 

 After completing the supply, installation and 

operation of the  Aluminum  profiles production 

line should be subject to the inspection 

procedure in UR company.  
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 قبل تقديم العروض المنٌوممقاطع  خط أنتاج : يتطلب الكشف الموقعي على  ملاحظة

المواصفة الفنٌة لمشروع تجهٌز ونصب وتشغٌل خط انتاج مقاطع المنٌوم ذات مساحة مقطع صغٌرة 

 ومتوسطة

 أنج(. 5( طن قوة وقطر البلت )1099-999تجهٌز ونصب وتشغٌل مكبس بثق بقوة تتراوح من ) -1

ملم  359( ٌستوعب طول بلت من ) LPGتجهٌز ونصب وتشغٌل فرن تسخٌن البلت  ٌعمل على غاز البروبان ) -0

 م( وٌحتوي على مقص بلت على الساخن.6الى 

 ( أعلى الحزام.5( م مع مراوح تبرٌد عدد )59تجهٌز ونصب وتشغٌل الحزام الناقل للمقاطع بطول ) -3

 ( ٌتحرك على طول الحزام الناقل.Pullerوتشغٌل ساحب المقاطع ) ونصب تجهٌز -4

( م تحتوي 59والشد وطاولة المنشار بطول )تجهٌز ونصب وتشغٌل طاولة تبرٌد المقاطع وماكنتً السحب  -5

 ( مروحة.09على مراوح تبرٌد لا ٌقل عددها عن )

 تجهٌز ونصب وتشغٌل منشار تقطٌع الانتاج ٌحتوي على تحدٌد طول اوتوماتٌكً. -6

 (م15تجهٌز ونصب وتشغٌل فرن التعامل الحراري للمقاطع بطول لا ٌقل عن ) -7

 (وٌجب ان ٌكون موقعها قرب مكبس البثق.0ب عدد)تجهٌز ونصب وتشغٌل أفران تسخٌن القوال -8

( لجمٌع المكائن المجهزة Seimens( وجمٌع ملحقاته من شركة )PLCٌجب ان تكون وحدة التحكم الالكترونً ) -9

 على الخط الانتاجً

تجهٌز ونصب القابلوات الكهربائٌة لنقل الطاقة من محطة الضغط الواطً فً المصنع الى جمٌع المكائن  -19

 ت  فً المصنع بما ٌضمن تشغٌل المصنع بشكل سلٌم.والمعدا

 (.39تجهٌز قوالب عدد ) -11

 (( .19(ومسند قالب عدد )4تجهٌز  معدات مجموعة القالب )كعب عدد ) -10

( ٌنصب بجانب المصنع لغرض تبرٌد المنظومات cooling towerتجهٌز ونصب وتشغٌل شلال تبرٌد ) -14

 الهٌدرولٌكٌة للمكائن.

 صحٌح القوالب بمعدات  قٌاس وتصحٌح حدٌثة ٌمكن خلالها تصحٌح جمٌع القوالب.تجهٌز ورشة ت -15

 (.6063(طن مادة أولٌة )عروق المنٌوم( سبٌكة )199تجهٌز ) -16

تنفٌذ الاعمال المدنٌة اللازمة لنصب المكائن والمعدات وما تحتاجه من حفر وصب الخرسانة وتنفٌذ الجنلات -17

 لكهربائٌة وانابٌب الغاز والماء الصناعً.اللازمة لاٌصال القابلوات ا

 ( فً بلد المشأ.19تدرٌب كادر عدد ) -18

 ( داخل المصنع على التشغٌل والصٌانة المٌكانٌكٌة والكهربائٌة.39تدرٌب كادر عدد) -19

 ( ٌوم.39تشغٌل تجرٌبً لمدة ) -09

 فترة التجهٌز والنصب سنة من تارٌخ توقٌع العقد.-01

 مدة سنة من تارٌخ الاستلام الاو لً.فترة الضمان ل-00

 (step 7( مع ادبتر وبرنامج سٌماتك  نوع )"15( قٌاس )  core i7تجهٌز حاسبة محمولة )لابتوب()-03

 بالاضافة  الى برامج التشغٌل الخاصة بالخط الانتاجً ونسختٌن الكترونٌتٌن وورقٌتٌن.    

لمٌكانٌكٌة  وكتلوكات التشغٌل الخاصة بجمٌع أجزاء الخط تسلٌم جمٌع الخرائط والمخططات الكهربائٌة وا -04

 الانتاجً واجراءات الصٌانة الوقائٌة وأجراءات السلامة بنسختٌن الكرونٌتٌن وورقٌتٌن.

 تسلٌم المسلك التكلونجً للمصنع ومواصفة المادة الاولٌة ومواصفة المنتج.-05

 منشأ المكائن والمعدات تاٌوان او صٌنً . -06
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Article One:  General Provisions 

1-1 Definitions: 

The following words and terms wherever 

mentioned in this Conditions of Contract 

(including the general and the special) 

shall have the meaning assigned to them 

below, and the words that refer to 

persons or parties shall include 

companies and other legal entities, 

unless the context requires otherwise: 

1-1-1  The  contract: 
 

1-1-1-1 The contract 

Shall mean the contract agreement, 

the document agreed upon and shall 

include, Letter of Award, Bid Acceptance 

Letter, these conditions, specifications 

and drawings, and any other documents 

(if any) listed in the contract agreement or 

in the Letter of Award. 

1-1-1-2 Contract Agreement  

Shall mean contract agreement referred 

to in article (1-6) 

1-1-1-3 Letter of Award (Letter of 

Acceptance): 

Shall mean the official letter of award of 

the bid letter signed by the employer and 

inclusive of any memorandums agree 

and signed by the parties. And if the 

Letter of Award (Letter of Acceptance) 

is not being issued then this term shall 

mean "contract agreement", and then 

the date in which this "contract 

agreement" is signed shall be the date of 

the issuance of Letter of Award. 

1-1-1-4 Bidding Form: 

Shall mean the document named Bid 

Letter or letter of bid offer that has been 

 أحكام عامة -المادة الأولى 

 التعارٌف :  – 1/1

ٌكون للكلمات والمصلحات الأتٌة حٌثما 

وردت فً شروط العقد هذه ) العامة 

،والخاصة بجزبٌها )أ( و )ب( المعانً 

المخصصة لها فً أدناه ، وكما أن 

الى الاشخاص أو الكلمات التً تشٌر 

الاطراؾ تشمل الشركات والكٌانات 

القانونٌة الأخرى ، ما لم ٌقتض السٌاق 

 ؼٌر ذلك :

     :العقد  -1/1/1

 العقد  - 1/1/1/1

، وهذه  الإحالةٌعنً اتفاقٌة العقد، كتاب 

العامة  والشروط الخاصة،  الشروط 

والمواصفات والمخططات، والجداول، 

أخرى )ان  وكتاب العطاء وأٌة وثابق

 وجدت( مدرجة فً اتفاقٌة العقد.

 اتفاقٌة العقد : -1/1/1/2

تعنً اتفاقٌة العقد المشار الٌها فً الفقرة 

(1/6.) 

)خطاب  الإحالةكتاب  - 1/1/1/3

 الترسٌة( : 

الرسمى لكتاب العطاء  الإحالةٌعنً كتاب 

موقعا من صاحب العمل وشاملا لأٌة 

طرفٌن، مذكرات ٌتم الاتفاق علٌها بٌن ال

وٌقومان بتوقٌعها. واذا لم ٌتم إصدار 

)خطاب الترسٌة( فان هذا  الإحالةكتاب 

المصطلح ٌعنً "اتفاقٌة العقد"، وعندها 

ٌعتبر التارٌخ الذي ٌتم فٌه توقٌع "اتفاقٌة 

 الإحالةالعقد" هو تارٌخ اصدار كتاب 

 )خطاب الترسٌة(.

 كتاب العطاء :  -1/1/1/4

اب العطاء )كتاب ٌعنً الوثٌقة المسماة كت

عرض المناقصة( او كتاب العطاء والذي 
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completed by the contractor, and it 

includes the works-related offer signed 

by the contractor and submitted to the 

employer. 

1-1-1-5 The Specifications: 

Shall mean the document named the 

"Specifications" that shall determine the 

works' specifications as included in the 

contract and any amendments or 

additions thereon made in accordance 

with provisions of the contract. 

 

1-1-1-6 Drawings: 

Shall mean "work's drawings" as covered 

in the contract and any additional and 

amended drawings issued by the 

employer (or his representative) under 

the provisions of the contract. 

1-1-1-7 Tables 

Shall mean the document or documents 
named the "Tables" as completed by the 
contractor and submitted with the Bidding 
Forms, and shall be included to contract 
documents as such and these tables may 
include tables of quantities, data, lists, 
tables of prices and / or wages. 

 

تم إكماله من المقاول، وٌشمل العرض 

المتعلق بالأشؽال الذي وقعه المقاول 

 وقدمه الى صاحب العمل.

 المواصفات :  -1/1/1/5

تعنً الوثٌقة المسماة "المواصفات" والتً 

تحدد مواصفات الاشؽال كما ٌتضمنه 

ضافات الٌها تتم العقد وأٌة تعدٌلات وا

 العقد. لأحكاموفقا 

 المخططات :  -1/1/1/6

تعنً "مخططات الأشؽال" كما هً 

مشمولة فً العقد، وأٌة مخططات اضافٌة 

ومعدلة ٌصدرها صاحب العمل )او من 

 ٌنوب عنه(، بموجب أحكام العقد.

 الجداول :  -1/1/1/7

تعنً الوثٌقة أو الوثابق المسماة 

ا المقاول وقدمها "الجداول" كما استكمله

مع كتاب العطاء، وتضم الى وثابق العقد 

بهذه الصفة وٌمكن أن تشمل هذه الجداول 

جداول الكمٌات والبٌانات والقوابم 

 وجداول الأسعار و/أو  الاجور. 

 

1-1-1-8 The Bid: 

Shall mean the Submission of Bid Form 

and all what is provided by the contractor 

of other documents with it, as mentioned 

in the contract. 

1-1-1-9 "Tables  of  Quantities"  and  

"Tables  of  Daily  PAID  Work"  and 

"Tables of Currency Payments": 

Shall mean  the  documents  named  as  

such  "if  any"  included  in the tables. 

 العطاء :  -1/1/1/8

تعنً كتاب العطاء وجمٌع ما قدمه 

المقاول من وثابق أخرى معه، كما هو 

 مذكور فً العقد.

"جداول الكمٌات"  -1/1/1/9

جداول العمل الٌومٌة "و"جداول و"

 عملات الدفع":

تعنً الوثابق المسماة  كذلك "ان 

 وجدت" والمشمولة ضمن الجداول.
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1-1-1-10  Contract Data 

Shall mean the pages completed by 

the "employer" and named the 

"Contract Data" that forms part (A) of the 
special conditions. 

1-1-2  Parties  and  persons: 

1-1-2-1 The party: 

Shall mean the employer or the 

contractor as the context indicated 

1-1-2-2 The employer: 

Shall mean the person named as 

employer in the contract data as well as 

his legal successors. 

1-1-2-3 The contractor: 

Shall mean the person (s) named as 

contractor in the Bid Letter approved by 

the employer, and it includes as well his 

legal successors. 

 

1-1-2-4 The engineer: 

Shall mean the person appointed by the 

employer to carry out the tasks of the 

engineer for the purposes of this contract, 

and named in the contract data as such, 

or any other person appointed by the 

employer as a substitute for the engineer 

from time to time, and he shall notify the 

contractor of such appointment according 

to paragraph (3-4), (Engineer 

Replacement). 

1-1-2-5 Contractor's Representative: 

Shall mean the person named by the 

contractor to represent him in the 

contract, or his designee from time to 

time under paragraph (4-3) to act on his 

 بٌانات العقد  -1/1/1/11

تعنً  الصفحات  المستكملة من 

"صاحب العمل" والمسماة بٌانات العقد 

والتً تشكل الجزء )أ( من الشروط 

 الخاصة. 

 الاطراف )الفرقاء(  -1/1/2

  والاشخاص :

 الطرف ) الفرٌق ( :  -1/1/2/1

ٌعنً صاحب العمل أو المقاول كما 

 ٌدل علٌه السٌاق. 

 صاحب العمل :  -1/1/2/2

ٌعنً الشخص المسمى بصاحب العمل 

فً بٌانات العقد وكذلك خلفاءه 

 القانونٌٌن. 

 المقاول :  -1/1/2/3

ٌعنً الشخص )الأشخاص( المسمى 

ء الذي وافق بالمقاول فً كتاب العطا

علٌه صاحب العمل ، وٌشمل كذلك 

 خلفاءه القانونٌٌن. 

 المهندس :  -1/1/2/4

ٌعنً الشخص الذي ٌعٌنه صاحب 

العمل للقٌام بمهام المهندس لأؼراض 

هذا العقد، والمسمى فً بٌانات العطاء 

بهذه الصفة، أو أي شخص أخر ٌقوم 

صاحب العمل بتعٌٌنه كبدٌل للمهندس 

ٌبلػ المقاول عن ذلك من وقت لأخر، و

( )استبدال 4/3التعٌٌن وفقا للفقرة )

 المهندس(. 

  ممثل المقاول : -1/1/2/5

ٌعنً الشخص الذي ٌسمٌه المقاول 

لتمثٌله فً العقد، أو من ٌعٌنه من وقت 
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behalf. 

1-1-2-6 Employer's Personnel: 

Shall mean the engineer and his 

assistants referred to in paragraph (3-2) 

and other staff and workers of the 

engineer and the employer, as well as 

any of the personnel who the engineer or 

the employer notify the contractor that 

they are members of the employer 

 

( لٌتصرؾ 3/4لأخر بموجب للفقرة )

 نٌابة عنه. 

  أفراد صاحب العمل : -1/1/2/6

ار الٌهم ٌعنً المهندس ومساعدٌه المش

( وؼٌرهم من موظفً 2/3فً الفقرة )

وعمال المهندس وصاحب العمل، 

وكذلك اٌا من الافراد الذٌن ٌقوم 

المهندس أو صاحب العمل بإبلاغ 

 المقاول انهم من أفراد صاحب العمل.
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1-1-2-7 Contractor staff 

Shall mean the contractor 

representative and all employed by the 

contractor at the site, including the 

employees, workers and others of the 

contractor's group or the group of any 

subcontractor and other persons who 

assist the contractor in the 

implementation of the works 

1-1-2-8 Subcontractor: 

Shall mean any person named by the 

contractor as subcontractor, or any 

person appointed as well to implement 

part of the works, and the legal 

successors of any of them 

1-1-2-9 Settlement of Disputes 

Council (Disputes): 

Shall mean the person or the three 

persons named as such in the contract, 

or any other persons appointed under 

the provisions of paragraph (20-2) or 

(20-3) 

1-1-2-10 the Federation International 

des Ingénieurs - Counseils "FIDIC" 

Shall mean the International Federation 

of Consulting Engineers 

 

1-1-3 Dates, Tests, Terms and 
Completion: 
 

1-1-3-1 Basic Date 

Shall mean the date preceding the 

deadline for depositing of bids by(28) 

days. 

1-1-3-2 Commencement Date: 

 مستخدمو المقاول :  -1/1/2/7

ٌعنً ممثل المقاول وجمٌع من 

ٌستخدمهم المقاول فً الموقع، بضمنهم 

الموظفون والعمال وؼٌرهم من جهاز 

المقاول أو جهاز أي مقاول ثانوي، 

والاشخاص الاخرٌن الذٌن ٌساعدون 

 المقاول فً تنفٌذ الاشؽال.

المقاول الثانوي أو المقاول   -1/1/2/8

  ن  :من الباط

ٌعنً أي شخص ٌسمى فً العقد كمقاول 

ثانوي، أو أي شخص ٌتم تعٌٌنه كذلك 

لتنفٌذ جزءاً ما من الاشؽال، والخلفاء 

 القانونٌٌن لأي من هإلاء. 

مجلس فض الخلافات )  -1/1/2/9

 النزاعات ( : 

ٌعنً الشخص أو الاشخاص الثلاثة 

الذٌن ٌسمون بهذه الصفة فً العقد، أو 

ن ٌتم تعٌٌنهم بموجب أي اشخاص اخرٌ

( أو الفقرة 2/20احكام الفقرة )

(3/20 .) 

1/1/2/11- Federation 

International des 

Ingerieurs-Counseils" 

FIDIC "  ًالاتحاد الدولً وتعن

  .للمهندسٌن الاستشارٌٌن

التوارٌخ ، الفحوصات ، المدد  -1/1/3

 والانجاز :

 التارٌخ الاساس : -1/1/3/1

خ الذي ٌسبق الموعد النهابً ٌعنً التارٌ

( 28عروض المناقصات بـ ) لإٌداع
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Shall mean the date determined for 

the commencement of work and notice 

is given in respect thereof according to 

paragraph (8-1) 

1-1-3-3 the Completion Period (period 

of implementation of works): 

Shall mean the period specified for the 

completion of works or any part thereof 

(as the case may be) under paragraph 

(8-2) calculated from the 

commencement date, as identified in 

the contract data, with any extension 

for this period made under paragraph 

(8-4). 

1-1-3-4 Tests on Completion 

Shall mean those tests stipulated in the 

contract or agreed between the parties, 

or which are requested under change 

orders, that are made under the 

provisions of "Article Nine" before the 

receiving of the works or any part 

thereof (as the case may be) from the 

employer. 

 

1-1-3-5 The Initial Acceptance 
Certificate of works (Initial 
Acceptance Minutes): 
Shall mean the initial acceptance 

certificate of works that is issued 

under the provisions of "Article Ten" 

 ٌوما.

  تارٌخ المباشرة : -1/1/3/2

ٌعنً التارٌخ الذي ٌحدد لمباشرة العمل 

 (.1/8وٌتم الاشعار به وفقا للفقرة )

)مدة تنفٌذ  مدة الاكمال -1/1/3/3

 :  الأشغال(

الاشؽال أو  لإنجازتعنً المدة المحددة 

حسب واقع الحال( أي قسم منها )

( محسوبة من 2/8بموجب للفقرة )

تارٌخ المباشرة، كما ٌتم تحدٌدها فً 

بٌانات العقد، مع أي تمدٌد لهذه المدة ٌتم 

 (.4/8بموجب الفقرة )

 الفحوصات عند الاكمال : -1/1/3/4

تعنً الفحوصات المنصوص علٌها فً 

العقد، أو المتفق علٌها بٌن الطرفٌن، أو 

جب اوامر تؽٌٌر، والتً التً تطلب بمو

ٌتم اجراإها بموجب احكام "المادة 

التاسعة" قبل ان ٌتم تسلم الاشؽال أو أي 

قسم منها )حسب واقع الحال( من 

 صاحب العمل.

الأولً   الاستلامشهادة  -1/1/3/5

 للأشغال: 

الأولً للأشؽال   الاستلامتعنً شهادة 

والتً ٌتم اصدارها بموجب احكام 

 ة" ."المادة العاشر
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1-1-3-6 After-Completion Tests 

Shall mean the tests (if any) stipulated in 

the contracts that are conducted according 

to the specifications, after the works or 

any part thereof (as the case may be) is 

received by the employer. 

 

1-1-3-7 Maintenance Period: 

Shall mean the period that has been 

determined under paragraph (11-1) to give 

notice to correct the defects in works or 

any part thereof (as the case may be) 

extended for 12 month unless otherwise 

stated in the contract data (with any 

extension thereof made under paragraph 

(11-3)) calculated from the date of 

completion of works, or any part thereof, 

as been specified in the initial acceptance 

certificate of the works under paragraph 

(10-1). 

1-1-3-8 Final Acceptance 

Certificate of the works 

(Final Acceptance Minutes) 

Shall the mean the certificate issued under 

paragraph (11-9). 

1-1-3-9 The day 

Shall mean a calendar day, and the year 

shall mean (365) day. 

1-1-4  Amount and Payments  

1-1-4-1 Contract amount approved: 

Shall mean the contract amount as 

approved in the "Letter of Award" against 

the implementation, completion of works 

and the correction of any defects therein 

 الفحوصات بعد الاكمال :  -1/1/3/6

تعنً تلك الفحوصات )ان وجدت( 

المنصوص علٌها فً العقد، والتً ٌتم 

اجراإها وفقا للمواصفات، بعد ان ٌتم 

تسلٌم الاشؽال أو أي قسم منها )حسب 

 واقع الحال( من صاحب العمل.

 

 فترة الصٌانة :  –1/1/3/7

 تعنً الفترة الزمنٌة التً ٌتم تحدٌدها

 للإشعار( 1/11بموجب للفقرة )

العٌوب فً الاشؽال أو أي قسم  بإصلاح

منها )حسب واقع الحال( والتً تمتد 

شهرا ما لم ٌنص على خلاؾ  12لفترة 

ذلك فً بٌانات العقد مع أي تمدٌد لها 

(( محسوبة 3/11ٌتم بموجب الفقرة )

من تارٌخ انجاز الاشؽال، أو أي قسم 

  الاستلامشهادة منها، كما ٌتم تحدٌده فً 

الأولً للأشؽال بموجب للفقرة 

(1/10.) 

 

 

النهائً  الاستلامشهادة  -1/1/3/8

 للأشغال: 

تعنً الشهادة التً ٌتم اصدارها بموجب 

 (. 9/11الفقرة )

 الٌوم :  -1/1/3/9

( 365ٌعنً ٌوما شمسٌا، والسنة تعنً )

 ٌوما.

  المبالغ والدفعات : -1/1/4

 مقبول: مبلغ العقد ال -1/1/4/1

تعنً مبلػ العقد كما تم قبوله فً "كتاب 
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1-1-4-2 Contract amount 

(actual contract amount): 

Shall mean the contract amount identified 

under paragraph (14-1) and shall   include   

any   amendments   thereon   made   

according   to   the provisions of the 

contract. 

1-1-4-3Cost 

Shall mean all costs incurred or will be 

incurred by the contractor reasonably, 

inside and outside the site, including 

administrative expenses or similar, but 

shall not include the profit 

1-1-4-4 Final Account Certificate 

Shall mean the final account certificate 

that is issued under paragraph (14-13) 

1-1-4-5 Final Statement of Account: 

Shall mean the final statement of account 

identified under paragraph (1411) 

خطاب الترسٌة" مقابل تنفٌذ   – الإحالة

الاشؽال واكمالها واصلاح أٌة عٌوب 

 فٌها.

)مبلغ العقد  مبلغ العقد -1/1/4/2

 :  الفعلٌة ( 

تعنً مبلػ العقد المعرؾ بموجب للفقرة 

( وتشمل أٌة تعدٌلات علٌه تتم 1/14)

 العقد. لأحكاموفقا 

 الكلفة :  -1/1/4/3

تعنً جمٌع النفقات التً تكبدها أو 

سوؾ ٌتكبدها المقاول بصورة معقولة، 

داخل الموقع أو خارجه، بما فً ذلك 

 النفقات الادارٌة وما ٌماثلها، ولكنها لا

 تشمل الربح.

 

 شهادة الحساب النهائً:  -1/1/4/4

تعنً شهادة الحساب النهابً التً ٌتم 

 (.13/14فقرة ) اصدارها بموجب لل

 

 كشف الحساب النهائً :  -1/1/4/5

ٌعنً المستخلص كشؾ الحساب النهابً 

 (.11/14المعرؾ بموجب للفقرة )
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1-1-4-6 Foreign Currency: 

Shall mean any currency to be determined 

for the payment of some part of the 

contract amount (or all), other than the 

local currency. 

 

1-1-4-7 Progress Advance: 

Shall mean any payment certificate to be 

issued under the provision of article 

"Fourteen" other than the final account 

1-1-4-8 Local Currency: 

Shall mean the Iraqi currency (Iraqi dinar), 

or the country of the country where the 

works are being implemented. 

1-1-4-9 Advance Payment (Advances): 

Shall mean any payment certificate to be 

issued under the provisions of article 

"Fourteen" 

 

1-1-4-10 Reserved Amount: 

Shall mean any amount (if any) to be 

specified as such in the contract for the 

purpose of implementing part of the works 

or supplying materials or mechanical 

supplies or providing services under 

paragraph (13-5) 

1-1-4-11 Cash Deductions: 

Shall mean total amounts withheld by the 

employer for payment under paragraph 

(14-3), which he shall return under 

paragraph (14-9). 

 

1-1-4-12 Statement of Performed Work: 

Shall mean any statement of work 

 العملة الأجنبٌة :  -1/1/4/6

تعنً أٌة عملة ٌتم تحدٌدها لدفع جزء ما 

من مبلػ العقد )أو كله(، ما عدا العملة 

 المحلٌة.

 شهادة السلفة المرحلٌة:  -1/1/4/7

تعنً أٌة شهادة دفع ٌتم اصدارها 

بموجب احكام "المادة الرابعة عشرة" 

 ؼٌر الحساب النهابً.

 العملة المحلٌة :  -1/1/4/8

 ً العملة العراقٌة )الدٌنار العراقً(.تعن

 السلف :  -1/1/4/9

تعنً أي شهادة دفع ٌتم اصدارها 

 بموجب احكام "المادة الرابع عشر" .

 

 المبلغ الاحتٌاطً :  -1/1/4/11

ٌعنً أي مبلػ )ان وجد( ٌتم تحدٌده 

بهذه الصفة فً العقد لؽرض تنفٌذ جزء 

ما من الاشؽال أو لتزوٌد مواد أو 

ت آلٌة أو لتقدٌم خدمات بموجب تجهٌزا

 (.5/13الفقرة )

 

 النقدٌة :  الاستقطاعات -1/1/4/11

تعنً مجموع المبالػ التً ٌحتجزها 

صاحب العمل من الدفع بموجب 

( والتً ٌقوم بردها 3/14الفقرة)

 (.9/14بموجب الفقرة )

 كشف العمل المنجز :  -1/1/4/12

ٌعنً أي كشؾ للعمل المنجز ٌقـــدمه 

 ،ــاول كجـــزء من طلب السلؾالمقـ

بموجب احكــــام )المادة الرابعة عشر( 
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performed provided by the contractor as 

part of the request for advances, under the 

provisions of "Article Fourteen". 

1-1-5 Works  and  Implementation  
Requirements 

1-1-5-1 Contractor' Equipment: 

Shall   mean   all   devices,   machinery,   

vehicles   and   other   means necessary to 

implement and deliver works, and repair 

any defects therein, but shall not include 

temporary works nor employer's equipment 

(if any), mechanical supplies, materials or 

other things that formed or intended to 

form part of the permanent works. 

 

1-1-5-2 Implementation Requirements 

Shall mean contractor's equipment, 

materials, mechanical supplies and 

temporary works or any of them, as 

appropriate 

1-1-5-3 Materials: 

Shall mean things of all kinds (non-

mechanical supplies) that formed or 

intended to form part of the permanent 

works, including supplied materials  only  

(if  any)  which  are  required  to  be  

provided  by  the contractor under the 

contract. 

 

. 

 الاشغال ومستلزمات التنفٌذ : -1/1/5

 معدات المقاول :  -1/1/5/1

تعنً جمٌع الأجهزة والمعدات 

والعربات وؼٌرها من الاشٌاء اللازمة 

لتنفٌذ الاشؽال وانجازها واصلاح أٌة 

ال تشمل الاشؽ عٌوب فٌها، ولكنها لا

المإقتة ولا معدات صاحب العمل )ان 

 الموادوجدت( ولا التجهٌزات الآلٌة أو 

أو الاشٌاء الاخرى التً شكلت أو قصد 

 بها تشكٌل جزء من الأشؽال الدابمٌة.

 مستلزمات التنفٌذ :  -1/1/5/2

تعنً معدات المقاول والمواد 

والتجهٌزات الآلٌة والاشؽال المإقتة أو 

 ناسب. أي منها، حسبما هو م

  المواد : -1/1/5/3

تعنً الاشٌاء من كل الانواع )عدا 

التجهٌزات الآلٌة( التً شكلت أو قصد 

 بها تشكٌل جزء ما من الأشؽال الدابمٌة

، بما فً ذلك المواد المجهزة فقط )ان 

وجدت( والتً ٌطلب من المقاول 

 تقدٌمها بموجب العقد. 
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1-1-5-4 Permanent 

Works: 

Shall mean the permanent works to be 
carried out by the contractor under the 
contract 
 
1-1-5-5 Mechanical 

Supplies: 

Shall mean devices, machinery and 

vehicles formed or are intended to form 

part of the permanent works, which include 

transport modes purchased for the 

employer for the purposes of 

implementation or operation of the project. 

1-1-5-6 Section: 

Shall mean any section of the works stipulated 

in the contract data as a section of the 

works (if any). 

1-1-5-7 Temporary 

Works: 

Shall mean all temporary works of every 

kind (except for contractor's equipment) 

which their presence is required at the site 

for the implementation and completion of 

permanent works and repair any defects 

therein. 

1-1-5-8 Works: 

Shall mean permanent and temporary 

works, or any of them, as appropriate 

1-1-6  Other Definitions: 

1-1-6-1 Contractor 

Documents: 

Shall means arithmetical memos, computer 

programs, drawings, manuals, models and 

other documents of a technical nature (if 

 الأشغال الدائمٌة :  -1/1/5/4

الأشؽال الدابمٌة التً سٌتم تنفٌذها  تعنً

 من قبل المقاول بموجب العقد.

 

  التجهٌزات الآلٌة : -1/1/5/5

تعنً الأجهزة والمعدات والعربات التً 

شكلت أو ٌقصد بها تشكٌل جزء ما من 

الأشؽال الدابمٌة والتً تتضمن وسابط 

النقل المشتراة لصاحب العمل 

 تنفٌذ او تشؽٌل المشروع. لأؼراض

 قسم :  -1/1/5/6

تعنً أي قسم من الاشؽال ٌتم النص 

علٌه فً بٌانات العقد كقسم من الاشؽال 

 ن وجد(.) إ

 الاشغال المؤقتة :  -1/1/5/7

تعنً جمٌع الاشؽال المإقتة من كل 

نوع )باستثناء معدات المقاول( التً 

ٌقتضً وجودها فً الموقع لتنفٌذ 

ة الأشؽال الدابمٌة وانجازها واصلاح أٌ

 عٌوب فٌها.

  الاشغال : -1/1/5/8

تعنً الأشؽال الدابمٌة والاشؽال 

 المإقتة، أو أي منها حسبما هو مناسب.    

 تعارٌف أخرى : -1/1/6

 وثائق المقاول :  -1/1/6/1

تعنً المذكرات الحسابٌة وبرامج 

الحاسوب والمخططات والادلة 

والمجسمات وؼٌرها من الوثابق ذات 

وجدت( التً ٌقدمها ن )إالطابع الفنً 

 المقاول بموجب العقد.
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any) provided by the contractor under the 

contract. 

1-1-6-2 The Country: 

Shall mean the Republic of Iraq or any 

country in which the site (or a significant 

part thereof) is located and where the 

permanent works are required to be 

implemented therein. 

1-1-6-3 Employer's Equipment: 

Shall mean devices, machinery and 

vehicles (if any) provided by the employer 

to be used by the contractor in the 

implementation of works as defined in the 

specification, but shall not include such 

mechanical supplies that the employer did 

not yet receive. 

1-1-6-4 Force Majeure: 

As defined in the "Article Nineteen" 

1-1-6-5 Laws: 

Shall mean all legislations and laws of Iraq 

(or laws of the counties where the project is 

located in) and instructions, orders and 

regulations issued by any public authority 

formed by law. 

 

 الدولة :  -1/1/6/2

 تعنً جمهورٌة العراق.

 معدات صاحب العمل :  -1/1/6/3

ن )إتعنً الأجهزة والمعدات والعربات 

وجدت( التً ٌقدمها صاحب العمل 

لؽرض استعمالها من المقاول فً تنفٌذ 

الاشؽال كما هً محددة فً 

تلك  تشمل المواصفات، ولكنها لا

التجهٌزات الآلٌة التً لم ٌقم صاحب 

 العمل بتسلمها بعد.

  القوة القاهرة : -1/1/6/4

كما هً معرفة فً )المادة التاسعة 

 عشر(. 

 القوانٌن :  -1/1/6/5

والتعلٌمات  و  التشرٌعاتتعنً 

الانظمة والاوامر العراقٌة  و الصادرة 

عن أٌة سلطة عامة مشكلة قانوناً فً 

 اق. جمهورٌة العر
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1-1-6-6Good Performance Guarantee 

Shall mean  the guarantee  (or guarantees, if  any) that  are  

required under paragraph (4-2). 

1-1-6-7 Location: 

Shall mean the premises in which permanent works will be 

performed thereinto including storage spaces, work spaces and 

locations in which mechanical supplies and materials are 

delivered in, as well as any other premises specifically stated in 

contract being considered part of the location. 

1-1-6-8 Unforeseen: 

Shall   mean   what   an   experienced   contractor   could   not   

expect reasonably on the (basic date) of bid submission. 

[ 

1-1-6-9 Change (Change Order): 

Shall mean any change in the works where a change order is 

issued in respect thereof or approved as a change under the 

provisions of "Article Thirteen" 

1-2  Interpretation 

In the contract, unless the context requires otherwise: 

a)  The words refer to one gender shall include the other 

gender. 

 

b)  The words refer to the singular shall also include the plural and 

words refer to the plural shall also include the singular. 

c) Provisions that contain the word "approve" or "approved" or 

"agreement" are conditioned that such approval be 

documented in writing. 

d) "In writing" or "written" shall mean putting down in writing by 

handwriting or typewriter or printing press and electronic 

printing so that it forms a permanent record. As for marginal 

words and other headings, they shall not be considered 

when interpreting these conditions. Unless stated otherwise 

in contract data, profit margin at (5%) of the cost shall be 

adopted in the phrase (cost + profit margin) wherever 

 :  ضمان حسن الاداء -1/1/6/6

ن وجدت( المطلوبة إٌعنً الضمان )أو الضمانات ، 

 (.2/4بموجب الفقرة )

 الموقع :  -1/1/6/7

تعنً الاماكن التً سٌتم تنفٌذ الأشؽال الدابمٌة علٌها 

متضمنة فضاءات الخزن، و فضاءات العمل 

والمواقع التً ٌتم  تسلٌم التجهٌزات الآلٌة والمواد 

أٌة أماكن أخرى ٌنص العقد تحدٌدا  فٌها، وكذلك

 جزءا من الموقع. اعتبارهاعلى 

 غٌر المنظور : -1/1/6/8

ٌعنً ما لم ٌكن بوسع مقاول متمرس ان ٌتوقعه 

بصورة معقولة بتارٌخ فً )التارٌخ الاساس( لتقدٌم 

 العطاء.

 التغٌٌر ) الامر التغٌٌري ( :  -1/1/6/9

امر تؽٌٌر به  ٌعنً أي تؽٌٌر فً الاشؽال ٌتم اصدار

او الموافقة علٌه كتؽٌٌر بموجب احكام )المادة الثالثة 

 عشر(.

 التفسٌر :  – 1/2

باستثناء ما ٌقتضٌه السٌاق خلافا لذلك، ، فً العقد

 تكون 

الكلمات التً تشٌر الى أحد الجنسٌن تنصرؾ الى  -أ 
 الجنس الآخر. 

الكلمات التً تشٌر الى المفرد تنصرؾ أٌضاً الى  -ب 
لمات الدالة على الجمع تنصرؾ أٌضاً الجمع والك

 الى المفرد. 
الأحكام التً تتضمن كلمة )ٌوافق( أو )موافق علٌه(  -ج 

أو )اتفاق( ٌشترط ان تكون تلك الموافقة موثقة 
 كتابٌاً. 

)خطٌا أو كتابة( تعنً التحرٌر بخط الٌد أو الآلة  -د 
الكتابٌة أو المطبعة أو الطباعة الالكترونٌة بحٌث 

 بم. تشكل سجلا دا
 أما الكلمات الهامشٌة وؼٌرها من العناوٌن فإنها لا

 تإخذ فً الاعتبار لدى تفسٌر هذه الشروط.

الا اذا نص على خلاؾ ذلك فً بٌانات العقد، 
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mentioned in these conditions. 

1-3 Communications:  

Where  these  conditions  state  on  giving  or  issuing  any  

approvals  or  certificates  or consents or estimates or 

notifications or requests or termination of service, then such 

communications shall be: 

a) In writing and delivered by hand (against notice of 

receipt), or shall be send by mail or via a person or 

transferred electronically as stipulated in contract data, and 

b) Delivered  or  sent  to  the  consignee  address  indicated  

in  the  contract  data, however: 

1) If the consignee has sent notice of change of address then it 

shall be sent accordingly. 

 

2) If the consignee did not specify another address when an 

acceptance or approval is requested, it may be sent to the 

address where the request is sent from. 

It is not permitted to refrain from giving such approvals or 

certificates or estimates or acceptance or delaying their 

issuance without reasonable justification, and the party who 

issue such a notice to the other party or to the engineer, shall 

send a copy thereof to the engineer or to the other party as the 

case may be. 

من الكلفة فً العبارة  %5فٌعتمد هامش الربح بنسبة 

)كلفة زابد هامش الربح( اٌنما وردت فً هذه 

 الشروط.

 الاتصالات :  – 1/3

أو اصدار أٌة  إعطاءتنص هذه الشروط على أٌنما 

موافقات أو شهادات أو قبول او تقدٌرات أو 

 أو طلبات ، فان هذه الاتصالات ٌجب :  إشعارات

أن تكون محررة خطٌا وأن ٌتم تسلٌمها  - أ
بالٌد ) مقابل اشعار بالاستلام ( ، أو أن ٌتم ارسالها 

بالبرٌد أو بواسطة شخص ما أو منقولة الكترونٌا 
 بما ٌنص علٌه فً بٌانات العقد، و...حس
أن ٌتم تسلٌمها أو نقلها أو ارسالها الى  - ب

عنوان المرسل الٌه المبٌن فً بٌانات العقد، ومع 
 ذلك : 

اذا كان المرسل الٌه قد ارسل اشعارا بتؽٌٌر  1-

 عنوانه فٌجب ارسالها وفقا لذلك. 

اذا لم ٌقم المرسل الٌه بتحدٌد آخر للعنوان عندما  2-

طلب قبولا أو موافقة، جاز ارسالها على العنوان ٌ

 الذي صدر منه الطلب. 

ٌجوز الامتناع عن اعطاء مثل هذه الموافقات أو  لا

الشهادات أو التقدٌرات أو القبول أو تؤخٌر اصدارها 

دون مبرر معقول، كما انه ٌتعٌن على الطرؾ الذي 

ٌصدر مثل هذا الاشعار الى الطرؾ الأخر أو الى 

دس، أن ٌرسل نسخة منه الى المهندس أو الى المهن

 الطرؾ الأخر حسبما تطلبه الحالة.
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1-4 Law and Language  

This contract shall be subject to Iraqi laws. The Arabic or 

Kurdish language shall be the "language approved" in the 

contract and in the communications, unless otherwise provided 

in the contract data. 

1-5 Priority of documents: 

The group of documents that comprise the contract shall be 

considered interpretative to one another, but for the purposes 

of interpretation of the contract, the priority of preference 

among documents shall be according to the following 

sequence: 

1)  Contract agreement (if any) 

2)  Letter of Award; 

3)  Bid Letter; 

4)  Special conditions (A); 

5)  Special conditions (B); 

6)  General conditions 

7)  Specifications; 

8)  Drawings; 

9)  Tables, and any other documents that form part of the 

contract 

 

But if it is found out that there is an ambiguity in the documents, 

or contract with each. other, then the engineer shall issue 

instructions or necessary clarification in respect thereof 

1-6 Contract Agreement: 

The Parties shall entered into a contract agreement within the 

(28) days after the receipt of the Letter of Award by contractor, 

unless otherwise provided for in the contract data. And this 

agreement shall be according to the form attached to the 

special conditions. And the Contractor shall also pay stamp 

duties and other similar expenses (if any) which may be 

realized by law at the conclusion of this agreement. 

 

 القانون واللغة :  – 1/4

 ٌخضع هذا العقد للقوانٌن العراقٌة.

تكون لؽة العقد والمراسلات كما مثبتة فً بٌانات 

للعقد، فٌتم أكثر من لؽة   اعتمادالعقد و فً حالة 

فً  اختلاؾتحدٌد  اللؽة المعتمدة عند حصول 

 التفسٌر فً بٌانات العقد.   

 

 أولوٌة الوثائق :  – 1/5

تعتبر مجموعة الوثابق التً ٌتكون منها العقد مفسرة 

لبعضها البعض ، على أنه لؽاٌات تفسٌر العقد تكون 

 :  الآتًأولوٌة الترجٌح بٌن الوثابق حسب التسلسل 

  . ة العقد )ان وجدت(اتفاقٌ .1
 . الشروط الخاصة )أ( .2
    )ب(..الشروط الخاصة .3
 الشروط العامة.   .4
 . الإحالةكتاب  .5
  المخططات.  .6
الجداول، وأٌة وثابق أخرى تشكل جزءا  .7

  من العقد. 
  المواصفات.  .8
 كتاب العطاء.  .9

أما اذا تبٌن أن هنالك ؼموضا فً الوثابق، أو تباٌنا 

لى المهندس اصدار فٌما بٌنها ، فانه ٌتعٌن ع

 التعلٌمات أو الاٌضاح اللازم بخصوص ذلك.

 

 

 

 العقد : اتفاقٌة – 1/6

العقد خـــلال  اتفاقٌةٌتعٌن على الطــرفٌن ابرام 

 الإحالة( ٌوما من بعد تسلم المقـــاول لكتاب 28)

)خطاب الترسٌة(، الا اذا نص على خلاؾ ذلك فً 

النموذج  بٌانات العقد. وتكون هذه الاتفاقٌة حسب

المرفق بالشروط الخاصة. كما ٌتعٌن على المقاول 

أن ٌدفع رسوم الطوابع وؼٌرها من النفقات المشابهة 

)ان وجدت( والتً قد تتحقق بموجب القانون عند 
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1-7 Waiver: 

Any party shall not be entitled to waive the contract or any part 

thereof, or any benefit or interest in the contract or thereunder. 

But any party may: 

a)  Waive the contract or any part thereof with the prior 

approval of the other party and other party has the sole 

discretion in this regard. 

 

b)  Transfer what is due to him or will be due to him of 

amounts under the contract as a guarantee for the benefit of 

any bank or financial institution. 

 

 ابرام هذه الاتفاقٌة. 

 التنازل :  – 1/7

ٌحق لأي طرؾ أن ٌتنازل عن العقد أو أي جزء  لا

فً العقد أو بموجبه.  منه أو عن أٌة فابدة أو مصلحة

 الا انه ٌجوز لأي طرؾ : 

أن ٌتنازل عن العقد أو أي جزء منه بموافقة  - أ
الطرؾ الأخر المسبقة، وللطرؾ الأخٌر وحده 

 فً هذا الشؤن .  حرٌة التقدٌر
تحوٌل ما أستحق له أو ٌستحق له من مبالػ  - ب

بموجب العقد كضمان لمصلحة أي بنك أو مإسسة 
 مالٌة 

1-8 Care of documents and obtain 

them: 

Specifications and drawings shall be 

maintained under contractor's care. And 

unless stipulated otherwise in the 

contract, the contractor shall provide the 

engineer with two copies of the contract 

and any drawings issued later, and the 

contractor shall bear the expenses of 

obtaining any additional copies thereof. 

As for "contractor documents", they shall 

remain saved under contractor's care till 

received by the employer. And unless 

stipulated otherwise in the contract, the 

contractor shall provide the engineer with 

(6) copies of each of the "contractor 

documents". 

The Contractor shall retain on-site a copy 

of the contract, bulletins referred to in the 

specifications, contractor's documents (if 

any), drawings, changes, and other 

correspondences relating to the contract. 

The employer personnel shall be entitled 

to access to all such documents at all 

reasonable times. 

If one of the parties discovered an error 

or a defect in any of the documents that 

have been prepared for the purpose to be 

 العناٌة بالوثائق والتزوٌد بها :  – 1/8

تحفظ المواصفات والمخططات تحت عناٌة صاحب العمل . 

وما لم ٌنص فً العقد على ؼٌر ذلك ، ٌتم تزوٌد المقاول 

بنسختٌن من العقد وأٌة مخططات ٌتم اصدارها لاحقا، 

 منها. إضافٌةوٌتحمل المقاول نفقات استصدار أٌة نسخ 

قى محفوظة تحت عناٌة المقاول )وثابق المقاول( كافة تب

حتى ٌتم تسلمها من صاحب العمل. ما لم ٌنص على ؼٌر 

( 6)ذلك فً العقد، فانه ٌتعٌن على المقاول أن ٌقدم للمهندس 

 نسخ من كل من )وثابق المقاول(.

ٌتعٌن على المقاول أن ٌحتفظ فً الموقع بنسخة من العقد، 

ق المقاول )ان والنشرات المشار الٌها فً المواصفات ووثاب

وجدت(، والمخططات، والتؽٌٌرات، وؼٌرها من 

صاحب العمل  لأفرادالمراسلات المتعلقة بالعقد. وٌحق 

 الاطلاع على جمٌع هذه الوثابق فً كل الاوقات المعقولة.

اذا اكتشؾ احد الاطراؾ خطؤ أو عٌبا فً أي من الوثابق 

، فانه التً تم اعدادها لؽاٌة استعمالها فً تنفٌذ الاشؽال

ٌتعٌن على هذا الطرؾ أعلام الطرؾ الأخر فورا بمثل هذا 

 الخطؤ أو العٌب.

 

 تأخر اصدار المخططات أو التعلٌمات : – 1/9

ٌتعٌن على المقاول أن ٌقدم الى المهندس أشعاراً خطٌاً حٌنما 

ٌتعرض تنفٌذ الأشؽال الى التؤخٌر أو الاعاقة بسبب عدم 

أو تعلٌمات خلال فترة  قٌام المهندس بتزوٌده بمخططات
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used in the implementation of works, this 

party shall notify the other party 

immediately of such error or defect. 

 

1-9 Delay in Issuing Drawings or 

Instructions: 

The contractor shall provide the engineer 

with a written notice when the 

implementation of the works is delayed 

due to non-provision of drawings or 

instructions by the engineer within a 

specified period, provided that the period 

shall be reasonable, and provided that 

this notification shall include details of the 

necessary drawings or instructions and 

the reasons for their issuance, and the 

date needed, and demonstrating the 

consequent resulting from the delay in 

their issuance represented by the impede 

to work or its delay. 

 

If the contractor incurred a delay and / or 

any cost as a result of engineer's failure 

in issuing any drawings or instructions 

within a reasonable time which he 

received a notice thereto with stating the 

reasons needed, the contractor shall give 

another notification to the engineer to 

estimate the contractor's dues in respect 

thereof taking into account paragraph (20-

1) in terms of: 

a)Any extension in the completions 

period as a result of this delay if the 

completion is delayed or will be delayed 

in accordance with paragraph (8-4) ; and 

b)Any such cost with a reasonable profit 

margin to be added to the contract value. 

And the engineer shall also, after 

receipt of such other notice and based 

on paragraph (3-5), agree on such 

محددة، على أن تكون تلك الفترة معقولة، شرٌطة أن 

ٌتضمن هذا الاشعار تفاصٌل المخططات أو التعلٌمات 

، وموعد الحاجة لإصدارهاالضرورٌة والاسباب الداعٌة 

الٌها، وبٌان ما قد ٌترتب على التؤخر فً اصدارها من 

 اعاقة للعمل أو تؤخٌره.

ؤخٌراً و/أو أٌة كلفة بسبب أخفاق المهندس اذا تكبد المقاول ت

فً اصدار أٌة مخططات أو تعلٌمات ضمن وقت معقول 

مما كان قد أشعره بشؤنها مع بٌان أسباب الحاجة الٌها، فانه 

ٌتعٌن على المقاول أن ٌقدم أشعاراً آخر الى المهندس لتقدٌر 

( 1/20استحقاقات المقاول بشؤنها، مع مراعاة احكام الفقرة )

 ن حٌث :م

أي تمدٌد فً مدة الانجاز بسبب ذلك التؤخٌر اذا  - أ
كان الانجاز قد تؤخر أو سوؾ ٌتؤخر وذلك بموجب الفقرة 

(8/4.) 
أي كلفة مع هـــامش ربح معقول )عن بعض  - ب

 .الى مبلػ العقد لأضافتهماالاعـــاقـــات(، 
لهذا الاشعار الآخر  استلامهكما ٌتعٌن على المهنــدس بعد 

(، بالاتفاق على تلك الامور أو /5 3تناداً للفقرة )أن ٌقوم اس

 أعداد تقدٌراته بشؤنها.

صدار التعلٌمات نتٌجة خطؤ االا أنه اذا تؤخر المهندس فً 

أو تؤخر بسبب فعل المقاول بما فً ذلك أي خطؤ أو تؤخر 

ٌحق  فً اصدار وثابق المقاول، فانه فً مثل هذه الحالة، لا

الانجاز أو أي تعوٌض عن أي للمقاول أي تمدٌد فً مدة 

 كلفة أو ربح.
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matters or make estimates in respect 

thereof. 

 

But if the contractor delayed in 
issuing the instructions as a result of 
an error or delay due to an act of the 

contractor including any error or 
delay in issuing contractor's 

documents, then in such case, the 
contractor shall not be entitled to any 
extension in the completion period or 

any compensation for any cost or 
profit. 
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1-10 Employers'   use of contractor's   

documents: 

In the relationship between the two parties, the 

contractor reserves the right to copyright and 

intellectual property rights with respect to 

"contractor's documents" and designs that he 

prepared (or has been prepared in his favor). And 

the contractor is considered, once signed the 

contract agreement, that he gives the employer 

complete undiminished right to reproduce or use 

or circulate the contractor's documents, including 

making amendments on them, and this right: 

a)  Shall be considered applied during the actual or 

intended lifetime for the operation of parts of the 

relevant works, whichever is longer. 

b)  Shall authorize any person which the ownership 

of that part of the works devolves to the right to 

reproduce, use and handle contractor's 

documents until the completion, operation, 

maintenance, modification, repair and demolition 

of works; and 

c)  Allow the use of contractor's documents of 

computer nature and their software, by any 

computer in any location or places determined by 

the contract, including the replacement of any 

computer hardware provided by the contractor. 

 

The employer (or his representative) shall not 

allow any third party to use or reproduces or 

handle contractor's documents and other design 

documents prepared by him (or have been 

prepared in his favor) without the contractor 

approval, for purposes other than those 

permitted under this "article". 

1-11 Contractors' use of   employer's   

documents: 

In the relationship between the two parties, the 

employer reserves the right to copyright and other 

intellectual property rights for each of the 

specifications, drawings and other documents 

صاحب العمل لوثائق  استخدام – 1/11

 المقاول :

فً العلاقة بٌن الطرفٌن، ٌحتفظ المقاول 

بحق التؤلٌؾ وحقوق الملكٌة الفكرٌة فٌما 

ٌتعلق )بوثابق المقاول( والتصامٌم التً قام 

 هو بإعدادها )أو تم اعدادها لصالحه(.

قٌعه على اتفاقٌة ٌعتبر المقاول بمجرد تو

العقد أنه ٌعطً صاحب العمل حقا كاملا 

ؼٌر منقوص لاستنساخ أو استخدام أو 

التداول لوثابق المقاول، بما فً ذلك إدخال 

 التعدٌلات علٌها ، وهذا الحق :

ٌعتبر مطبقاً خلال فترة العمر الفعلً أو  -أ 
المقصود لتشؽٌل أجزاء الاشؽال ذات 

 .العلاقة، أٌهما أطول
ي شخص تإول الٌه ٌخول أ -ب 

ملكٌة ذلك الجزء من الاشؽال استنساخ 
واستخدام والتداول بوثابق المقاول الى ؼاٌة 
انجاز الاشؽال وتشؽٌلها وصٌانتها وتعدٌلها 

 واصلاحها وهدمها.
ٌسمــح باستخــدام وثابق المقـــاول ذات  -ج 

الطابع الحــاسوبً وبرمجٌاتها، بواسطــة 
لموقع أو أٌة أي جهـــاز   حــــاسوب فً ا

أماكن ٌحددها العقد، بما فً ذلك استبدال أٌة 
أجهزة حاسوب ٌكون المقـاول قد قام 

 بتزوٌدها.
ٌسمح صاحب العمل )أو من  ٌنبؽً أن لا

ٌنوب عنه( بان ٌقوم طرؾ ثالث باستخدام 

أو استنساخ أو التداول لوثابق المقاول 

وؼٌرها من وثابق التصمٌم التً اعدها )أو 

ا لصالحه( دون موافقة المقاول، تم اعداده

ؼٌر تلك المسموح بها بموجب  لأؼراض

 هذه )الفقرة(.

 

أستعمال المقاول لوثائق صاحب  –1/11

 :العمل 

فً العلاقة بٌن الطرفٌن، ٌحتفظ صاحب 

العمل بحق التؤلٌؾ وحقوق الملكٌة الفكرٌة 

الأخرى لكل من المواصفات والمخططات 



148 
 

prepared by the employer (or have been prepared in 

his favor). The Contractor may, at his own expense, 

use or reproduces or handle these documents for the 

purposes of the contract. Unless there is a 

necessity required by the contract, the contractor 

shall not allow any third party to use or reproduced or 

handle such documents, except as may be necessary 

for the purposes of the contract. 

1-12 Confidential Details : 

Contractor's and employer's representatives shall 

disclose all confidential information and others 

reasonably to ensure the implementation of the 

contract in accordance with its provisions. And each of 

them shall also have to deal with the details of the 

contract in a private and confidential manner only to 

the extent necessary to achieve their respective 

obligations under the contract or applicable laws and 

neither of them shall be allowed to publish or disclose 

any works prepared by the other party without his 

approval. But the contractor shall be allowed to 

disclose any information published publically or any 

other information that is required to prove his eligibility 

to compete in other projects. 

 

ا صاحب وؼٌرها من الوثابق التً أعده

العمل )أو التً تم اعدادها لصالحه(. ٌجوز 

للمقاول، على نفقته الخاصة، أن ٌستعمل أو 

ٌستنسخ أو ٌتداول بهذه الوثابق لؽاٌات العقد. 

وما لم تكن هناك ضرورة ٌتطلبها العقد، 

ٌجوز للمقاول أن ٌسمح لأي طرؾ  فانه لا

ثالث باستخدام تلك الوثابق أو استنساخها أو 

 لأؼراضها، باستثناء ما قد ٌلزم التداول ب

 العقد.

 التفاصٌل السرٌة : – 1/12

ٌتعٌن على المقاول و ممثلً صاحب العمل 

ان ٌفصحا عن كل المعلومات السرٌة 

وؼٌرها بصورة معقولة لضمان تنفٌذ العقد 

 وفق احكامه.

كما ٌتعٌن على كل  منهم ان ٌتعامل مع 

تفاصٌل العقد بصورة خاصة وسرٌة، للمدى 

الضروري لتحقٌق التزامات كل منهم فقط 

 بموجب العقد او القوانٌن المعمول بها. و لا

منهم نشر او الافصاح عن اي   لأيٌجوز 

اعمال تم اعدادها من الطرؾ الاخر دون 

موافقته. الا انه ٌسمح للمقاول الافصاح عن 

اٌة معلومات منشورة بصورة عامة او اٌة 

هلٌته فً ا لإثباتمعلومات اخرى مطلوبة 

 المنافسة فً المشارٌع الاخرى.
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1-13 Compliance with Law : 

Contractor shall, in the course of contract implementation, 

comply with applicable laws, and unless otherwise 

provided in the special conditions: 

aThe employer shall have obtained (or will obtain) the 

necessary permits on planning instruction or regulation or 

licensing related to the permanent works, and any other 

licenses have been set out in the specification and the 

employer shall, in this context, protect the contractor 

against any damage as a result of the failure of the 

employer in doing so. 

 

b The Contractor shall send notices, pay duties and taxes 

and obtain permits and approvals   required   by   

applicable   laws   regarding   the   implementation   and 

completion of works and repair any defects therein. And 

the contractor shall bear any damages that may affect the 

employer as a result of the contractor's failure to do so, 

unless the contractor was prevented from achieving that 

and provided evidence on his pursues to obtain those 

permits. 

 

1-14 Joint and individual responsibilities: 

If the contractor forms (under the applicable laws) a joint 

venture or a consortium (coalition) or any grouping of two 

or more persons in a form differs from the company, then 

he shall consider the following: 

a Such persons shall be deemed jointly responsible and 

individually before the employer for the implementation of 

the contract. 

b  He shall inform the employer of the name of leader of 

the joint venture so he shall have the contractor's powers 

and the management of such personnel. 

c  The contractor shall not change the composition of the 

consortium (coalition) or its legal entity without the prior 

approval of the employer. 

1-15 inspection and Audit by the Employer: 

The Contractor shall allow the employer and / or his 

 التقٌد بالقوانٌن : – 1/13

ٌتعٌن على المقاول فً سٌاق تنفٌذه للعقد، أن 

ٌتقٌد بالقوانٌن الواجبة التطبٌق، وما لم ٌنص 

 على ؼٌر ذلك فً الشروط الخاصة، فانه :

ٌتعٌن على صاحب العمل أن ٌكون قد  - أ
سٌحصل( على التصارٌح  حصل )أو

اللازمة بشؤن تعلٌمات التخطٌط، و التنظٌم ، 
اخٌص البناء، و التراخٌص المتعلقة و تر

بالأشؽال الدابمٌة، وأٌة تراخٌص أخرى تم 
تحدٌدها فً المواصفات وٌتعٌن على 

صاحب العمل فً هذا السٌاق حماٌة المقاول 
ضد أي ضرر نتٌجة أخفاق صاحب العمل 

 فً القٌام بذلك .
ٌتعٌن على المقاول أن ٌقوم  - ب

بإرسال الاشعارات، وتسدٌد الرسوم 
ابب، والحصول على التصارٌح والضر

والموافقات التً تتطلبها القوانٌن فٌما ٌتعلق 
بتنفٌذ الاشؽال وانجازها واصلاح أٌة عٌوب 
فٌها. كما ٌنبؽً على المقاول أن ٌتحمل اٌة 

اضرار قد تصٌب صاحب العمل نتٌجة 
اخفاق المقاول فً القٌام بذلك. الا اذا اعٌق 

على سعٌه  المقاول من تحقٌق ذلك  وقدم ادلة
 للحصول على تلك التصارٌح .

 المسؤولٌات المشتركة والمفردة : – 1/14

اذا شكل المقاول )بموجب القوانٌن الواجبة 

التطبٌق( مشروعاً مشتركاً أو أبتلافاً أو أي 

تجمع من شخصٌن أو أكثر فً شكل ٌختلؾ 

 عن الشركة، فانه ٌجب مراعاة ما ٌؤتً :

 ٌعتبر هإلاء الأشخاص مسإولٌن .أ
بالتضامن وبشكل فردي أمام صاحب العمل 

 فً تنفٌذ العقد.
ٌبلػ هإلاء الأشخاص صاحب العمل  .ب
قابد المشروع المشترك ، بحٌث تكون  باسم

له صلاحٌات  المقاول وإدارة  هإلاء 
الأشخاص المكونٌن للمشروع المشترك أو 

 .الابتلاؾ
أن لا ٌقوم المقــاول بتؽٌٌر تكوٌن  .ت

أو كٌانه  بتلاؾالاالمشروع المشترك أو 
القانونً بدون الموافقة المسبقة من صاحب 

 العمل.
الكشف والتدقٌق من صاحب العمل  -1/15
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designee to carry out checks on the site and his accounts 

and records relating to the implementation of that 

contract, in the contracts resulting from the contracting 

procedures in which the direct call method or the one 

tender method was adopted, and to allow auditing such 

accounts and records by auditors appointed by the owner 

if required. 

Contractor shall, in general and for all contracts, consider 

paragraph (15-6) (Corruption and fraud practices), which 

states on the employer's right to carry out checks and 

audits on contractor's accounts and records in the 

event of his involvement in any corruption and fraud 

cases prohibited and its consequences resulting in the 

termination of the contract and consider the contractor 

ineligible under the order of the provisional coalition 

authority (disbanded) No. 87 for the year 2004 or any law 

that replaces it 

 

: 

ٌتعٌن على المقاول السماح لصاحب العمل 

و/أو من ٌعٌنهم بالكشؾ على الموقع 

وحساباته وسجلاته المتعلقة بتنفٌذ ذلك العقد، 

التعاقد التً  إجراءاتفً العقود الناجمة عن 

عتمد فٌها أسلوب الدعوة المباشرة أو ا

أسلوب العطاء الواحد، و ان ٌسمح بتدقٌق 

تلك الحسابات و السجلات من قبل المدققٌن 

المعٌنٌن من صاحب العمل إن تطلب الأمر 

 ذلك.

وٌجب على المقاول بصورة عامة و للعقود 

( و التً 15/6الى الفقرة ) الانتباهكافة 

لأٌة أعاقة  نصت فً حالة ممارسة المقاول

لأحقٌة صاحب العمل بالكشؾ و التدقٌق 

( فً حالة 1/15المشار الٌها فً الفقرة )

ثبوت تورطه باي من حالات الفساد و 

، وما ٌترتب علٌها من اجراءات الاحتٌال

المقاول ؼٌر مإهل  اعتبارأنهاء العقد و 

بموجب أمر سلطة الابتلاؾ المإقتة 

اي  او 2114( لسنة 87)المنحلة( رقم )

 قانون ٌحل محله.
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Article Two:  The Employer 

2-1 The right to access the site : 

The employer shall give the contractor right to enter 

to all parts of the site, and enable him to execute 

the works, at the time (or times) specified in the 

contract data, but the right to enter and possession 

shall not be exclusive to the contractor alone. 

If stated in the contract that the employer shall give 
the contractor the right to access and enablement 
of any foundations or construction or mechanical 
supplies or access road, then the employer shall 
do so on the dates and in the manner specified in 
the specification, but the employer may withhold the 
right to access and enablement until he receives 
the performance guarantee. 

If  a  date  for  the  delivery  of  the  site  has  not  

been  specified  in  the  tender attachment, the 

employer shall give the contractor the right to enter 

the site and its enablement within the timings which 

enable the contractor to commence the 

implementation of the works and proceed according 

to the work program referred in paragraph (8-3). 

If the Contractor incurs a delay and / or cost as a 
result of employer's failure to enable him to access 
the site or its enablement during that time, the 
contractor shall give notice to the engineer to 
assess the contractor's entitlements in this regard, 
taking into account the provisions of paragraph (20-
1) to decide: 

a)  Any extension of the completion period due to 

such delay, if the completion had been delayed or 

will be delayed, under the provisions of Article (8-4); 

and 

b)  Any cost with a profit margin, to be added to the 

amount of the contract. 

And the engineer shall, after the receipt of this 

notice, prepare estimates resulting of this under  

paragraph  (5-3),  whether  by  agreement  or  by  

carrying  estimation  in  respect thereof. 

However, if the employer delayed (and to the extent 

to which this delay) is due to an error or delay by 

the Contractor, including any error or delay in the 

submission of "contractor's document," then in such 

a case the contractor shall not be entitled to any 

 المادة الثانٌة : صاحب العمل

 حق الدخول فً الموقع : – 2/1

ٌتعٌن على صاحب العمل أن ٌعطً المقاول 

حق الدخول الى جمٌع أجزاء الموقع وتمكٌنه 

منه لتنفٌذ الاعمال، فً الوقت )أو الأوقات( 

المحددة فً بٌانات العقد، إلا أن حق الدخول 

ٌخص بها المقاول  والتمكٌن ٌمكن أن لا

 ه.وحد

إذا نص العقد على أن صاحب العمل 

مطلوب منه أن ٌعطً المقاول حق الدخول 

او التمكن من أي اساسات أو منشؤ أو 

تجهٌزات آلٌة أو طرٌق وصول، فانه ٌتعٌن 

على صاحب العمل القٌام بذلك فً المواعٌد 

وبالطرٌقة المحددة فً المواصفات، الا انه 

ٌجوز لصاحب العمل منع حق الدخول أو 

 لتمكٌن حتى ٌتسلم ضمان حسن التنفٌذ.ا

اذا لم ٌتم تحدٌد موعد لتسلٌم الموقع فً 

بٌانات العقد، فانه ٌتعٌن على صاحب العمل 

أن ٌعطً المقاول حق الدخول الى الموقع 

والتمكن منه ضمن الاوقات التً تمكن 

المقاول من مباشرة تنفٌذ الاشؽال والسٌر 

لٌه فً فٌها وفقا لبرنامج العمل المشار ا

 (.3/8الفقرة )

اذا تكبد المقاول تؤخراً و/أو كلفة ما نتٌجة 

صاحب العمل فً تمكٌنه من الدخول  لإخفاق

الى الموقع أو التمكن منه خلال ذلك الوقت، 

فعلى المقاول أن ٌرسل اشعاراً الى المهندس 

لتقدٌر استحقاقات المقاول بشؤنها، مع 

 ( للبت فً :1/20مراعاة أحكام الفقرة )

أي تمدٌد لمدة الانجاز بسبب ذلك  - أ
التؤخٌر، اذا كان الانجاز قد تؤخر أو سوؾ 

 .(4/8ٌتؤخر، وذلك بموجب أحكام الفقرة ) 
أي كلفة مع هامش ربح،  - ب

 الى مبلػ العقد. لأضافتهما
وٌتعٌن على المهندس بعد 
تسلم هذا الاشعار ان ٌقوم 

التقدٌرات المترتبة  بؤعداد
على ذلك بموجب الفقرة 
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extension or compensation for any cost or profit. 

2-2 Permits, licenses, or approvals: 

The employer provides reasonable assistance to the 

contractor (upon his request) to obtain the following: 

a  Copies of the laws of the country related to the 

contract, which are not available normally ; and 

b Permits or licenses or approvals required under the 

laws of the country: 

1-  In relation to the requirements of paragraph (1-

13) - compliance with laws; 

2-  To supply implementation requirements, including 

customs clearance; 

3-  To export contractor's equipment when removed 

from the site. 

 

( سواءً بالاتفاق علٌها 5/3)

 أو اجراء تقدٌراته بشؤنها.
و اذا تؤخر صاحب العمل )والى المدى الذي 

ٌكون فٌه هذا التؤخر( ناتجا عن خطؤ أو 

تؤخٌر من المقاول، بما فً ذلك أي خطؤ أو 

تؤخر فً تقدٌم )وثابق المقاول(، ففً هذه 

ٌستحق للمقاول أي تمدٌد أو  الحالة لا

 أو ربح. تعوٌض عن أي كلفة

التصارٌح أو التراخٌص أو  – 2/2

 الموافقات :

ٌقدم صاحب العمل  المساعدة المعقولة 

 ٌؤتً : للمقاول )عند طلبه( للحصول على ما

نسخ قوانٌن البلد المتعلقة بالعقد مما هو  -أ 
 ؼٌر متوفر بصورة عادٌة.

أو التراخٌص، أو  ،التصارٌح -ب 
 الموافقات المطلوبة بموجب قوانٌن البلد:

( 1/13ما ٌتعلق بمتطلبات الفقرة )فٌ -1
 .)التقٌد بالقوانٌن(

تورٌد مستلزمات التنفٌذ، بما فً ذلك  -2
 التخلٌص الكمركً.

لتصدٌر معدات المقاول عند ازالتها من  -3
 الموقع.
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2-3 Employer's   Personnel: 

The employer shall be responsible for his personnel and other 

contractor's personnel working with him in the site to ensure: 

a) The cooperation with the contractor in his efforts according to 

the provisions of paragraph (4-6). 

b)  The obligations to provide safety procedures as 
are required from the contractor under items (a, b, 
c) of Article (4-8), and the environmental protection 
procedures under paragraph (4-18).  

 
2-4 Financial arrangements of the employer : 

The employer shall provide the evidence required and in a 

period preceding the date of commencement in (28) days that 

prove he has secured the necessary financial arrangements of 

the contract which enable him to repay any demand of the 

contractor on an urgent basis and in accordance with the 

provisions of "Article Fourteen" (Cost of the contract and 

Payments) and the employer shall give notice to the contractor 

of any changes he makes to such financial arrangements in 

detail. 

 

2-5 Employer's   Claims: 

 

If the employer considers that he has the right to 

receive an installment, under any of such conditions, or 

for other contract-related reasons and / or any extension 

of maintenance period, and then he or the engineer 

shall, give notice to the contractor of this and provides 

him with details. However, he is not required to send any 

notifications relating to the amounts owed to him 

concerning water, electricity and gas consumption under 

paragraph (4-19), or for equipment and materials provided 

by the employer pursuant to article (4-20), or for any other 

services required by the Contractor. 

The notice shall be sent as soon as practicable and not 

later than 28 days from the date on which the employer 

was aware of the incident or the circumstances that led 

to the emergence of such claims, As for notice of 

extension of the "maintenance period", it shall be issued 

prior to its expiry. 

These details should refer to the "article and paragraph" in 

 أفراد صاحب العمل : – 2/3

ٌكون صاحب العمل مسإولاً عن أفراده 

ومستخدمً المقاولٌن الآخرٌن العاملٌن معه 

 فً الموقع لضمان :

التعاون مع المقاول فً جهوده حسب  - أ
 .(6/4أحكام الفقرة )

 إجراءاتالالتزام بتوفٌر  - ب
السلامة كما هً مطلوبة من المقاول بموجب 

(، 8/4البنود )أ،ب،ج( من الفقرة )

حماٌة البٌبة بموجب الفقرة  وبإجراءات
(18/4.) 

 :الترتٌبات المالٌة لصاحب العمل  – 2/4

على صاحب العمل تقدٌم الادلة اللازمة 

( ٌوما 28وبفترة تسبق تارٌخ المباشرة بـ)

انه قد قام بتؤمٌن الترتٌبات المالٌة اللازمة ب

للعقد والتً تمكنه من تسدٌد اي طلب 

)المادة  لأحكامللمقاول بصورة عاجلة وفقا 

الرابع عشر( )كلفة العقد والدفعات( وعلى 

صاحب العمل اشعار المقاول بؤٌة تؽٌٌرات 

ٌجرٌها على تلك  الترتٌبات المالٌة بصورة 

 تفصٌلٌة.

 

 

 : بات صاحب العملمطال – 2/5

اذا كان صاحب العمل ٌعتبر أن له حقا فً 

تلقً دفعة ما ، بموجب أي شرط من هذه 

الشروط، أو لؽٌر ذلك من الاسباب المتعلقة 

بالعقد، و/أو أي تمدٌد لفترة الصٌانة، فإنه 

ٌتعٌن علٌه، أو على المهندس، اشعار 

المقاول بذلك وتزوٌده بالتفاصٌل. و على 

فانه ؼٌر مطلوب منه أن  الرؼم من ذلك

ٌرسل أٌة اشعارات تتعلق بالمبالػ المستحقة 

له بخصوص استهلاك الماء والكهرباء 

(، أو مقابل 19/4والؽاز بموجب الفقرة )

المعدات والفقرات التً ٌقدمها صاحب العمل 

(، أو مقابل أٌة خدمات 20/4إعمالا للفقرة )
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the contract or other grounds of claims, and include 

employer's proof-of-claim of such amounts and / or 

periods of extension that he considers that he is entitled 

to under the contract. And the engineer shall, in such a 

case, examine such demands under the provisions of 

Article (3-5) of the agreement or prepare estimates for the 

following: 

1- Any amounts (if any) the employer is entitled to obtain it 

from the contractor; and 

2- Any extension (if any) of the period notice of defects 

repair, in accordance with paragraph (11-3). 

 

These amounts can be included as a deduction in the 

contract amount and payment certificates. And the 

employer is entitled to put a seizure or make a deduction 

only for the quantities approved in the advance payment, 

or otherwise make a claim under this paragraph. 

 

 أخرى ٌطلبها المقاول.

فً أقرب وقت ممكن ٌنبؽً ارسال الاشعار 

ٌوما عن  28عملٌا وبفترة لا تزٌد عن 

الموعد الذي كان صاحب العمل على دراٌة 

أو كان علٌه ان ٌكون على دراٌة بالواقعة أو 

الظروؾ التً أدت الى نشوء مثل هذه 

المطالبات، أما الإشعار بتمدٌد )فترة 

 الصٌانة( فانه ٌجب اصداره قبل انقضابها.

التفاصٌل )المادة والفقرة(  ٌتعٌن أن تحدد هذه

فً العقد أو الأسس الأخرى للمطالبة، وأن 

تتضمن أثبات صحة ادعاء صاحب العمل 

بتلك المبالػ و/أو فترات التمدٌد التً ٌعتبر 

أن له حقا فٌها بموجب العقد. وٌتعٌن على 

المهندس فً مثل هذه الحالة أن ٌدرس تلك 

فاق ( للات5/3الطلبات بموجب أحكام الفقرة )

 أو اعداد التقدٌرات لما ٌؤتً :

أٌة مبالػ )ان وجد( ٌكون صاحب العمل  -أ 
 مستحقاً للحصول علٌها من المقاول.

أي تمدٌد )ان وجد( لفترة  -ب 
 (.3/11الصٌانة، وفقا الفقرة )

هذه المبالػ ٌمكن تضمٌنها كخصم فً مبلػ 

العقد وشهادات الدفع. ٌحق لصاحب العمل 

من وضع حجز أو أجراء خصم فقط  

أو  الكمٌات المصادق علٌها فً السلفة،

خلاؾ ذلك أجراء المطالبة بموجب  هذه 

 الفقرة.
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Article Three:  The Engineer 

3-1 Duties and   Authority of   the Engineer: 

The employer shall appoint the "engineer" to carry out the duties 

specified for him in the contract.  The  engineer's  personnel  shall  be  

engineers  and  professionals  who  have proper sufficiency and 

qualified to perform such duties. 

And the engineer shall not have authority to amend the provisions of 

the contract. Engineer may exercise the powers conferred upon 

him specifically in the contract, or those understood by implication 

in the contract by necessity. If the engineer was required to obtain 

employer's consent before exercising his authority, then such 

requirements should be stipulated in the special conditions. The 

employer shall inform the contractor immediately of any changes he 

made on the powers granted to the engineer. 

In any case, when the engineer exercises his powers, which require 

employer's approval, it is for the purposes of this contract they shall 

be deemed as approved by the employer. Except as otherwise 

stipulated in these conditions: 

a)  When the engineer performs his duties or exercises his powers, 

whether explicitly incorporated in the contract, or understood by 

implication, he conducts them on behalf of the employer. 

b)  The engineer shall have no authority to exempt any of the parties 

from any of the duties or obligations or responsibilities specified in the 

contract. 

c) Any authentication or audit or certificate or approval or check or 

inspection or issuance of any instructions or notification, or 

suggestion, or request for testing or any other similar act of the 

engineer (including negligence to issue disapproval) shall  not  

exempt  the  contractor  from  any  liability  incurred  under  

contract provisions,  including responsibility  for errors  or  

omissions  or discrepancies  or cases of non-compliance with the 

conditions. 

d)  Any action of the engineer in response to the request of the 

contractor shall be in writing  and within (28) days  from  the  date  of  

application,  unless  otherwise provided explicitly and the controls 

listed later shall be relied on. 

The engineer shall obtain the employer's approval specifically 

before taking any actions in terms of any of the cases listed in the 

paragraphs below: 

a.  Approval on adding a period and / or increasing a cost under 

paragraph (4-12) ; and 

b.  Instruct  to  carry  out  a  change  under  paragraph  (13-1)  except  

in  the following cases: 

1-  Emergency cases as determined by the engineer; and 

 لمادة الثالثة : المهندسا

 واجبات وصلاحٌة المهندس : –3/1

المهندس( للقٌام بالواجبات ٌعٌن صاحب العمل )

 مستخدموالمحددة له فً العقد. وٌجب أن ٌكون 

المهندس من مهندسٌن ومهنٌٌن متمتعٌن بالكفاٌة 

 اللابقة ومإهلٌن لأداء هذه الواجبات.

 لٌس للمهندس صلاحٌة فً تعدٌل أحكام العقد.

للمهندس ممارسة الصلاحٌات المنوطة به تحدٌدا فً 

ة من العقد ضمنٌا بحكم العقد، أو تلك المفهوم

الضرورة. واذا كان مطلوباً من المهندس أن ٌحصل 

على موافقة صاحب العمل قبل ممارسته لصلاحٌة 

ما، فان مثل هذه المتطلبات ٌجب النص علٌها فً 

الشروط الخاصة. على صاحب العمل اعلام المقاول 

فورا باٌة تؽٌرات اجراها على الصلاحٌات الممنوحة 

 للمهندس.

كل الاحول ، فعندما ٌقوم المهندس بممارسة  وفً

صلاحٌاته التً تتطلب الحصول على موافقة صاحب 

العمل، فانه لؽاٌات هذا العقد تعتبر وكؤنها موافق 

 علٌها من صاحب العمل.

باستثناء ما هو منصوص علٌه فً هذه الشروط فؤنه 

: 

عندما ٌقوم المهندس بؤداء واجباته أو ممارسة  -أ 
نص علٌها صراحة فً العقد، أو  صلاحٌته، سواء

كانت مفهومة ضمنٌا منه، فانه ٌقوم بها بالنٌابة عن 
 صاحب العمل.

لٌس للمهندس صلاحٌة أعفاء أي من الطرفٌن  -ب 
من أي من الواجبات أو الالتزامات أو المسإولٌات 

 المحددة فً العقد.
أن أٌة مصادقة أو تدقٌق أو شهادة أو قبول أو  -ج 

ر أٌة تعلٌمات أو اشعار، أو فحص أو تفتٌش أو اصدا
، أو طلب الفحص، أو أي تصرؾ مماثل من  اقتراح

المهندس )بما فً ذلك أؼفال عدم الموافقة( لا تعفى 
المقاول من أٌة مسإولٌة ٌتحملها بموجب أحكام 
العقد، بما فً ذلك مسإولٌته عن الاخطاء أو 

أو التناقضات أو حالات عدم التقٌد  الإؼفالات
 بالشروط.

أي أجراء من المهندس استجابة لطلب  أن -د 
( ٌوما 28المقاول ٌجب أن ٌكون تحرٌرٌا وخلال )

من تارٌخ تقدٌم الطلب، الا أذا نص على خلاؾ ذلك 
 المدرجةبصورة واضحة فً العقد وتعتمد الضوابط 

 لاحقا :
على المهندس الحصول على موافقة صاحب العمل 

ي بصدد ا بصورة خاصة قبل أتخاذ أي اجراءات 

 من الحالات المإشرة بالفقرات الأتٌة :

الموافقة على اضافة مدة و/او  زٌادة كلفة  - أ
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2-  If the change will lead to the increase of the exact contract 

cost in a percentage less than what is specified in contract data. 

c.  Approve a change proposal by the contractor pursuant to 

paragraph (13-3) and change orders proposed by the contractor 

under paragraphs (13-1) or (13-2) ; and 

d. Determine the amounts due for payment under any of the approved 

currencies   pursuant   to   the   provisions   of   paragraph   (13-4),   

without neglecting the specified aforesaid obligations on the need 

for the engineer to obtain employer's prior approval to implement the 

work and If in the opinion of the engineer that there is an emergency 

situation related to the safety of personnel, works and surrounding 

property then the engineer is entitled, without exempting the 

contractor of any of  his obligations and duties under the contract, 

to Instruct the contractor to implement any of the works or the 

necessary measures to ensure the avoidance or the reduce of the risk 

arising from such emergency situation, the Contractor shall respond 

promptly to implement that directive issued by the engineer despite 

not obtaining the prior approval of the employer in respect thereto and 

the engineer  shall  determine  the  value  of  the  amount  to  be  

added  to  the contract for the implementation of such additional work 

pursuant to the provisions of article thirteen and to notify each of the 

contractor and the employer in writing. 

 

 (.4/12بموجب الفقرة )
( الا 13/1الاٌعاز بإجراء تؽٌٌر بموجب الفقرة ) - ب

 فً الحالات الأتٌة :
 كما ٌحددها المهندس. الطوارئحالات  -1

اذا كان التؽٌٌر سوؾ ٌإدي الى زٌادة كلفة العقد  -2
 قل عن ما محدد فً بٌانات العقد.تسبة المقبولة بن

المصادفة على مقترح تؽٌٌر من المقاول عملا  - ج
الؽٌار المقترح من  ولأوامر( 13/3الفقرة ) بؤحكام

 (.13/2( او )13/1المقاول بموجب الفقرتٌن )
تحدٌد المبالػ المستحقة للدفع بموجب أي من      -د

من  (.13/4العملات المعتمدة عملا بؤحكام الفقرة )

دون أؼفال الالتزامات المحددة أنفا بصدد ضرورة 

قٌام المهندس أستحصال الموافقة المسبقة من صاحب 

كان فً رأي المهندس بان  واذاالعمل لتنفٌذ العمل 

هنالك حالة طاربة تتعلق بسلامة العاملٌن أو الاشؽال 

أو الممتلكات المجاورة فٌحق للمهندس دون أعفاء 

تزاماته وواجباته  بموجب المقاول من أي من ال

العقد، الاٌعاز الى المقاول بتنفٌذ اي من الاشؽال او 

الاجراءات الضرورٌة  التً تضمن تفادي او تقلٌص 

الخطر الناجم عن تلك الحالة الطاربة وعلى  المقاول  

الاستجابة  الفورٌة لتنفٌذ ذلك التوجٌه الصادر من 

فقة المهندس على الرؼم من عدم أستحصال الموا

المسبقة لصاحب العمل علٌه وعلى المهندس تحدٌد 

قٌمة المبلػ الواجب اضافته الى العقد عن تنفٌذ ذلك 

العمل الاضافً عملا بؤحكام المادة الثالثة عشرة 

وإشعار كل من المقاول وصاحب العمل  بذلك 

 تحرٌرٌا.
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3-2 Delegation of Authority by the Engineer: 

Engineer - from time to time - may assign to any of his 

assistants to carry out any of the duties or to authorize 

him any of the powers conferred upon him, and he may 

also cancel such delegation or authorization. And these 

assistants include resident engineer and / or any 

independent inspectors appointed to inspect all 

mechanical supplies or materials or testing them. Such 

appointment or delegation or cancellation shall be in 

writing, and such a measure shall not be considered 

effect only after both parties receive notices thereon. But 

the engineer shall not be entitled to authorize his powers 

to prepare estimates pursuant to paragraph (3-5), unless 

the parties agreed to such authorization. 

It is required of those assistants to be of proper efficiency 

and qualified to perform their duties and carry out the 

authority entrusted to them, and be of experienced in 

using the language of communication specified in 

paragraph (1-4) of the contract. 

Each of the engineer's assistants who were assigned to 

carry out duties or authorized a power  shall  issue  

instructions  to  the  contractor,  and  act  within  the  

authority  limits specified to them in the authorization. 

Any authentication or audit or certification or 

approval or test or inspection or the issuance of 

instructions or notice or suggestion or request or 

examination or perform any similar procedure done by 

any of them - within the limits of its authorization – shall 

be considered as if it  were issued by the engineer, and 

notwithstanding the foregoing: 

a)  Any failure on the part of the assistant engineer to 

reject any work or mechanical supplies or materials shall 

not mean approving it, and therefore nothing shall 

prevent the exercise of the engineer of his right to reject 

the works or mechanical supplies or materials. 

b) If the contractor object to any estimates or instructions 

issued by the assistant engineer, it is permissible for 

the contractor to refer the matter to the Engineer, 

which he shall, without delay, either confirms or reject or 

modify its content. 

3-3 Engineer's Instructions: 

The engineer shall issue to the contractor at any time, 

additional or amended instructions and drawings if they 

are necessary for the implementation of works or repair 

any defects therein, pursuant to the provisions of the 

contract. 

 

Contractor shall not receive instruction only from the 

 التفوٌض من المهندس : – 3/2

أن ٌسند الى أي  –من وقت لآخر  –للمهندس 

من مساعدٌه القٌام بؤي من الواجبات أو ٌفوضه 

بؤي من الصلاحٌات المنوطة به، كما ٌجوز له 

أن ٌلؽً مثل هذا الاسناد أو التفوٌض. وٌشمل 

هإلاء المساعدون : المهندس المقٌم و/أو أي 

تٌش على بنود مفتشٌن مستقلٌن ٌعٌنون للتف

التجهٌزات الآلٌة أو الفقرات أو فحصها. ٌجب 

أن ٌكون التعٌٌن أو التفوٌض أو الالؽاء خطٌاً، 

ولا ٌعتبر مثل هذا الاجراء نافذا الابعد تسلم 

ٌحق  الطرفٌن اشعارات بذلك. الا أنه لا

التقدٌرات  بإعدادللمهندس تفوٌض صلاحٌته 

طرفان على (، الا اذا وافق ال5/3إعمالا للفقرة )

 مثل هذا التفوٌض.

ٌشترط فً هإلاء المساعدٌن أن ٌكونوا من 

ذوي الكفاٌة اللابقة، ومإهلٌن لأداء واجباتهم 

والقٌام بالصلاحٌة المنوطة بهم، وأن ٌكونوا 

متمرسٌن باستعمال لؽة الاتصال المحددة فً 

 ( من العقد.4/1الفقرة )

ٌتعٌن على كل من مساعدي المهندس، الذٌن تم 

سناد واجبات الٌهم أو تفوٌضهم بصلاحٌة ما، ا

أن ٌصدروا التعلٌمات الى المقاول، وأن 

ٌتصرفوا ضمن حدود الصلاحٌة المحددة لهم 

بالتفوٌض. وتعتبر أٌة مصادقة أو تدقٌق أو 

أو تفتٌش أو اصدار  اختبارشهادة أو موافقة أو 

، أو طلب أو اقتراحتعلٌمات، أو اشعار ، أو 

بؤي أجراء مماثل ٌقوم به أي فحص، أو القٌام 

وكؤنها صادرة  –ضمن حدود تفوٌضه  –منهم 

 عن المهندس، وعلى الرؼم من ذلك :

فؤن أي أخفاق من جانب مساعد المهندس فً  - أ
 رفض أي عمل أو تجهٌزات آلٌة أو مواد لا

ٌحول  ٌعنى المصادقة علٌها، وبالتالً فؤنه لا
دون ممارسة المهندس لحقه فً رفض تلك 

 ال أو التجهٌزات الآلٌة أو المواد.الاعم
اذا أعترض المقاول على أٌة تقدٌرات أو  - ب

تعلٌمات أصدرها مساعد المهندس، فؤنه ٌجوز 
للمقاول أن ٌحٌل الموضوع على المهندس، الذي 
ٌنبؽً علٌه، دون توان، إما تؤٌٌدها أو نقضها أو 

 تعدٌل مضمونها.
 تعلٌمات المهندس : – 3/3

ى المقاول فً أي وقت، للمهندس أن ٌصدر ال

تعلٌمات ومخططات إضافٌة أو معدلة، اذا كانت 
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engineer, or from any of his assistants authorized duly 

under the provisions of this "article." However, if any of 

these instructions constitutes a change [Change Order], 

then the provisions of "Article Thirteen" shall apply. 

 

The Contractor shall comply with the instructions issued 

to him by the engineer or his authorized assistant on 

any matter relating to the contract. And whenever 

practicable, the instructions shall be issued in writing, but 

if the engineer or his authorized assistant: 

a)  Issued a verbal order; 

b) And received a written confirmation from the contractor 

(or his representative) regarding the verbal order within 

two business days from the date of its issuance; and 

c)  And he did not respond in writing by rejection and / or 

issue instruction thereon within two business days from 

the date of his receipt of contractor's notification. 

Then contractor's confirmation for such verbal order 

shall be deemed as if it were a written order issued 

by the engineer or his authorized assistant, as the case 

may be. 

 

ضرورٌة ولازمة لتنفٌذ الاشؽال أو اصلاح أٌة 

 عٌوب فٌها، عملا بؤحكام العقد.

لا ٌتلقى المقاول التعلٌمات الا من المهندس، أو 

من أي من مساعدٌه المفوضٌن رسمٌا بموجب 

ن هذه )المادة(. أما اذا كانت أي م هذهاحكام 

التعلٌمات تشكل تؽٌٌرا )أمراً تؽٌٌرٌاً( فانه ٌتم 

 تطبٌق احكام )المادة الثالثة عشرة( علٌها.

ٌتعٌن على المقاول أن ٌتقٌد بالتعلٌمات التً 

تصدر الٌه من المهندس أو مساعده المفوض 

حول أي أمر ٌتعلق بالعقد. وكلما كان ذلك 

. عملٌاً، فؤن التعلٌمات ٌجب اصدارها خطٌاً..

 أما اذا قام المهندس أو مساعده المفوض :

 أمر شفوي. بإصدار -أ 
وتسلم تثبٌتاً خطٌاً من المقاول )أو من ٌنوب  -ب 

عنه( بخصوص الامر الشفوي خلال ٌومً عمل 
 من تارٌخ صدورها.

ولم ٌقم بالرد علٌه خطٌا بالرفض و/أو  -ج 
اصدار تعلٌمات بشؤنه خلال ٌومً عمل من 

 تارٌخ تسلمه اشعار المقاول.
عندبذ ٌعتبر تثبٌت المقاول لمثل هذا الامر 

الشفوي وكؤنه أمر خطً صادر عن المهندس أو 

 مساعده المفوض، حسب واقع الحال.

 

 

3-4 Replacement of Engineer: 

If the employer intends to replace the engineer, he shall 

give notice to the contractor within a period of not less 

than (21) day from the date of replacement, and he 

shall specify  in  his  notice  the  name,  address,  details  

and  experience  of  the  alternative engineer. If the 

contractor is not convinced of the nominated 

alternative engineer, he shall have the right to object by 

providing notice to the employer, supported by the 

reasons and the employer shall take the appropriate 

decision in respect thereof. 

 

3-5 Estimations: 

Where these conditions require the engineer to carry out 

the work of this "article" for the purposes of agreement or 

 استبدال المهندس : -3/4

عمل استبدال المهندس، إذا اعتزم صاحب ال

( 21تقل عن ) فإنه ٌتعٌن علٌه وخلال مدة لا

ٌوما من تارٌخ الاستبدال أن ٌشعر المقاول 

بذلك، وأن ٌحدد فً اشعاره اسم وعنوان 

وتفاصٌل خبرة المهندس البدٌل. اذا لم تتوفر 

للمقاول  القناعة بالمهندس البدٌل المرشح فله 

شعار حق الاعتراض علٌه من خلال تقدٌم أ

 بالأسبابالى صاحب العمل بذلك معززا 

وعلى صاحب العمل أتخاذ  القرار المناسب 

 الذي ٌراه عند ذلك.
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to prepare estimates for any matter, the engineer shall 

consult with both parties in a serious effort to reach an 

agreement. If no agreement is reached, the engineer 

shall prepare an estimate in an equitable manner under 

the provisions of the contract, taking into account all 

relevant circumstances. 

 

Then the engineer shall notify both parties on any 

agreement or estimates reached, with supporting details 

within (28) day from receiving the objection or the 

request, unless stated otherwise. And both parties shall 

adhere to the agreement or estimates contained in the 

notice, unless it is (or will be) re-considered, under the 

provisions of "Article Twenty" (Claims, Disputes, Arbitration). 

 

 

 التقدٌرات : -3/5

حٌثما تقتضً هذه الشروط أن ٌقوم المهندس 

الاتفاق أو  لأؼراضبؤعمال هذه )الفقرة( 

اعداد التقدٌرات لأي أمــر، فإنه ٌتعٌن على 

مع كل من الطـــرفٌن  المهــندس أن ٌتشاور

فً مسعى جدي للتوصل الى أتفاق. أمـــا اذا 

لـــــم ٌتم التوصل الى أتفاق، فإنه ٌتعٌن على 

المهندس أن ٌعد تقدٌراته بصورة منصفة 

بموجب أحكام العقد، آخذا فً الاعتبار كل 

 الظروؾ ذات العلاقة.

ثم ٌشعر المهندس كلاً من الطرفٌن عن أي 

ٌتوصل الٌها، مع  أتفاق أو تقدٌرات

( ٌوما من 28التفصٌلات المإٌدة خلال )

استلامه الاعتراض او الطلب الا اذا نص 

على خلاؾ ذلك وٌتعٌن على كل من 

الطرفٌن أن ٌلتزم بالاتفاق أو التقدٌرات 

الواردة فً الاشعار، الا اذا تمت )أو الى أن 

تتم( أعادة النظر فٌها، بموجب أحكام )المادة 

 الخلافات والتحكٌم(. لمطالبات،العشرٌن( )ا
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Article Four:  The Contractor 

4-1 General   Obligations of  the Contractor: 

The  Contractor  shall  design  (to  the  extent  

stipulated  in  the  contract),  implement  and 

complete the works under the provisions of the 

contract and according to the instructions of the 

engineer and to repair any defects therein. 

The Contractor shall provide mechanical supplies and 

" contractor 's documents " specified in the contract, 

and all his implementation staff, and implementation 

requirements and consumables and other things and 

services, whether they are of a temporary or 

permanent nature,  which  is  required  of  him  to  

perform  the  tasks  of  design,  implementation  and 

completion of works and repair any defects therein. 

And that the equipment, materials and services 

involved in the core of the works or it required shall 

be from origins of the eligible countries identified by 

the employer. 

Contractor shall be responsible for the efficiency, 

stability and safety of all site operations and  for  

all  methods  of  construction,  and  unless  otherwise  

stated  in  the  contract,  the contractor: 

 

1) He shall be responsible for all "contractor's 

documents", temporary works and the design of any 

the mechanical supplies' items and paragraphs as 

required so this clause shall be consistent with the 

contract's requirement; and 

2) Otherwise, the contractor is not responsible for the 

design and specification of the permanent works. 

 

The Contractor shall - whenever requested by the 

engineer – provide the engineer with details of 

arrangements and methods of implementation of the 

works that the contractor proposed to be followed for 

the implementation of the works. The contractor shall 

not make fundamental  change  on  these  

arrangements  or  methods  without  prior  notice  

of  his procedures  to  the  engineer,  and  then  and  

unless  specified  otherwise  in  the  special 

conditions: 

a)  The contractor shall provide the engineer with 
"contractor's documents" for that part of the works 

 المادة الرابعة : المقاول

 الالتزامات العامة على المقاول :  – 4/1

ٌتعٌن على المقاول أن ٌصمم )الى المدى المنصوص علٌه فً 

العقد( وأن ٌنفذ الاشؽال وٌنجزها بموجب أحكام العقد ووفقا 

 لتعلٌمات المهندس، وأن ٌصلح أٌة عٌوب فٌها. 

ٌة و)وثابق ٌتعٌن على المقاول أن ٌقدم التجهٌزات الآل

المقاول( المحددة فً العقد، وجمٌع أفراد جهازه المنفذ، 

ومستلزمات التنفٌذ والفقرات الاستهلاكٌة وؼٌرها من 

الاشٌاء والخدمات، سواء كانت ذات طبٌعة مإقتة أو دابمة، 

 وإنجازمما هو مطلوب منه لأداء مهام التصمٌم والتنفٌذ 

تكون مناشًء الاشؽال واصلاح أٌة عٌوب فٌها. ٌجب أن 

جمٌع المعدات والفقرات والخدمات الداخلة فً صلب 

الاشؽال او المطلوبة لها من الدول المإهلة المحددة من 

 صاحب العمل. 

ٌعتبر المقاول مسإولا عن كفاٌة واستقرار وسلامة جمٌع 

عملٌات الموقع وعن جمٌع اسالٌب الانشاء، وباستثناء ما هو 

 مقاول :منصوص علٌه فً العقد، فان ال

ٌعتبر مسإولاً عن جمٌع )وثابق المقاول(، والاشؽال  -أ 
المإقتة وتصمٌم أي بند من التجهٌزات الآلٌة والفقرات كما 

 هو مطلوب لٌكون هذا البند موافقا لمتطلبات العقد. 
فٌما عدا ذلك، لا ٌعتبر المقاول مسإولا عن تصمٌم  -ب 

 ومواصفات الأشؽال الدابمٌة. 
أن ٌقدم  –لما طلب منه المهندس ذلك ك –ٌتعٌن على المقاول 

للمهندس تفاصٌل ترتٌبات وأسالٌب تنفٌذ الاشؽال التً ٌقترح 

المقاول أتباعها لتنفٌذ الاشؽال. ولا ٌجوز للمقاول أن ٌحدث 

تؽٌٌرا جذرٌا فً هذه الترتٌبات أو الاسالٌب بدون أعلام 

 . إجراءاتهالمهندس مسبقا عن 

قاول عن القٌام بتصمٌم جزء اذا نص العقد على مسإولٌة الم

ما من الأشؽال الدابمٌة، فعندها ومالم ٌنص على ؼٌر ذلك 

 فً الشروط الخاصة : 

ٌتعٌن على المقاول ان ٌقدم الى المهندس )وثابق  -أ 
 للإجراءاتالمقاول( لهذا الجزء من الاشؽال وفقا 

 المنصوص علٌها فً العقد. 
لمواصفات ٌشترط ان تكون )وثابق المقاول متطابقة مع ا -ب 

والمخططات، وأن تتم صٌاؼتها بلؽة الاتصال المحددة فً 
( وأن تشتمل على المعلومات الاضافٌة كما 4/1الفقرة )

الى المخططات بؽرض التنسٌق  لإضافتهاٌطلبها المهندس 
 .بٌن تصامٌم كل من الطرفٌن
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according to the procedures stipulated in the 
contract; 

b)  it is conditioned that the "contractor's documents" 

be consistent with the specifications and drawings, 

and shall be drafted in the language of 

communications specified in paragraph (1-4) and 

include the additional information as required by the 

engineer to be added to the drawings in order to 

coordinate between parties; 

c)  Contractor shall be responsible for this part of 

the works, and that this part, after its 

implementation and the completion of the works 

and achieving the purpose for which it was set up 

for it, be carried out as required in the contract; and 

d)  The Contractor shall provide the engineer - prior 

to commencing with the testing upon 

completion – drawings of the facility (or that part of it) 

"as been implemented (as- built)," and if required 

the maintenance and operation guide (manual) 

required under 

the specifications, and in detail, so the employer be 

able to carry out maintenance, 

operation, dismantle, installation, calibration and 

repair processes on it, and this part of the works, 

shall not be considered it has been completed for the 

purpose of receiving it under paragraph (1-10) only 

after the submission of these documents and 

the operating guide (manual) to the engineer. 

 

ٌعتبـر المقاول مسإولاً عن هـــذا الجـــزء مــن الاشؽال،  -ج 
محققاً لجزء بعد تنفٌذه وانجاز الاشؽال وأن ٌكون هذا ا
 من أجله كما هو مطلوب فً العقد.   أنشاللؽرض الذي 

قبل مباشرة  –ٌتعٌن على المقاول أن ٌقدم الى المهندس  -د 
مخططات المنشؤ )أو ذلك   –اجراء الفحوصات عند الانجاز 

الجزء منه( )كما تم تنفٌذه(، واذا تطلب ذلك دلٌل الصٌانة 
مطلوبة بموجب  المواصفات، وبشكل مفصل، حتى والتشؽٌل ال

ٌتمكن صاحب العمل من صٌانته وتشؽٌله وفكه وتركٌبه 
ومعاٌرته واصلاحه ولا ٌعتبر هذا الجزء من الاشؽال إنه قد تم 

( الا بعد تقدٌم هذه 1/10انجازه لؽرض تسلمه بموجب الفقرة )
 الوثابق ودلٌل التشؽٌل الى المهندس.
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4-2 Good Performance Guarantee: 

The Contractor shall provide (at his own 

expense) good performance guarantee till 

the proper implementation of the works, 

in the amount and currency specified in 

the contract data, and if the amount is 

not been determined in the contract data, 

the provisions of this "paragraph" shall not 

apply. The contractor shall provide (at his 

own expense) p good performance 

guarantee to the employer within (28) day 

from his receipt the "Letter of Award" and 

he shall sent a copy thereof to the 

engineer. The guarantee shall be issued 

by a bank or a financial institution 

approved by the employer, and shall be 

prepared according to the form attached 

to the special conditions, or in another 

form approved by the employer. The 

contractor shall ensure that the 

performance guarantee remains valid till 

the contractor implements and completes 

the works and repair any defects therein. 

But if the guarantee conditions contain the 

date of its expiry, and it found that the 

contractor will not be authorized to receive 

the " final acceptance certificate of the 

works " on a date precedes the deadline 

for the validity of the 

 

good performance guarantee by (28) 

days, he shall extend of the guarantee 

until the completion of the works and 

repair any defects therein. 

The employer shall not have to submit a 
claim in connection with the good 

performance guarantee only in regard 
of the amounts due to him under the 

contract. And the employer shall 
compensate and protect the 

contractor from all damages, losses 
and expenses (including litigation's 
fees and expenses), which may 
result from the employer claims 
concerning the guarantee, to the 
extent to which the employer is 

 ضمان حسن الاداء  : – 4/2

ٌتعٌن على المقاول أن ٌستصدر )وعلى حسابه( 

، للأشؽالضمان حسن الاداء لؽاٌة الانجاز اللابق 

وبالمبلػ والعملة المحددٌن فً بٌانات العقد، واذا 

لم ٌكن قد تم تحدٌد المبلػ فً  بٌانات العقد فعندها 

 لا تطبق أحكام هذه )الفقرة(.

ٌقدم ضمان حسن الاداء الى ٌتعٌن على المقاول أن 

( ٌوما من تارٌخ تسلمه 28صاحب العمل خلال )

( وأن ٌرسل نسخة منه الى الإحالة)كتاب 

 المهندس.

ٌنبؽً أن ٌكون الضمان صادرا عن مصرؾ أو 

مإسسة مالٌة ٌوافق علٌها صاحب العمل، وأن ٌتم 

اعداده حسب النموذج المرفق بالشروط الخاصة، 

 علٌها صاحب العمل.أو بصٌؽة أخرى ٌوافق 

ٌتعٌن على المقاول ان ٌتؤكد من أن ضمان حسن 

الاداء ساري المفعول الى أن ٌنفذ المقاول 

الاشؽال وٌنجزها وٌصلح أٌة عٌوب فٌها. أما اذا 

شروط الضمان على تارٌخ لانقضابه،  احتوت

وتبٌن أن المقاول لن ٌكون مخولا بتسلم "شهادة 

رٌخ ٌسبق الموعد النهابً للأشؽال" بتا الاستلام

( 28النهابً لصلاحٌة ضمان حسن الاداء بــ )

ٌوما، فانه ٌتعٌن علٌه أن ٌقوم بتمدٌد سرٌان 

الضمان الى أن ٌتم انجاز الاشؽال واصلاح أٌة 

 عٌوب فٌها.

ٌتعٌن على صاحب العمل أن لا ٌقدم مطالبة 

بخصوص ضمان حسن الاداء الا فٌما ٌخص 

 لعقد.المبالػ التً ٌستحقها بموجب ا

ٌتعٌن على صاحب العمل أن ٌعوض المقاول وٌقٌه 

من جمٌع الأضرار والخسابر والنفقات )بما فً  

ذلك أتعاب ونفقات التقاضً( مما قد ٌنتج عن 

مطالبة صاحب العمل بخصوص الضمان، وذلك 

الى المدى الذي ٌعتبر فٌه صاحب العمل أنه ؼٌر 

 محق فً مطالبته.

ٌد ضمان حسن ٌتعٌن على صاحب العمل أن ٌع

( ٌوما من تارٌخ 28الاداء الى المقاول خلال )
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considered not rightful in his claim. 
The employer shall return the good 

performance guarantee to the 
contractor within (28) day from the 

date of his receipt of the final 
acceptance certificate of the works. 

In addition to the conditions set forth 
in this paragraph, whenever the 

engineer determined 

the need to increase or decrease the 
contract amount as a result of 

changes in prices or legislation or as 
a result of change orders by more 
than 25% for any amount of the 

contract in a particular currency then 
the contractor, at the request of the 

engineer, shall take immediate 
measures to increase or decrease the 

amount of the good performance 
guarantee depending on the situation 
requirements in that currency by equal 

percentage. 

 

 النهابً للأشؽال. الاستلامتسلمه لشهادة 

أضافة الى الشروط الواردة فً هذه الفقرة فكلما 

قرر المهندس الحاجة الى زٌادة أو انقاص مبلػ 

المقاولة نتٌجة التؽٌٌرات فً الاسعار، أو 

بنسبة تزٌد التشرٌعات، أو نتٌجة اوامر التؽٌٌر 

% لآي مبلػ من العقد محدد بعملة معٌنة 25عن 

فعلى المقاول بناء على طلب المهندس أتخاذ 

الاجراءات الفورٌة لزٌادة او أنقاص مبلػ ضمان 

حسن الاداء وحسب متطلبات الحالة بتلك العملة 

 وبنسبة متساوٌة.
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4-3 Contractor's Representative: 

The Contractor shall appoint "contractor's 
representative," and shall give him full power 
necessary to act on his behalf under the 
requirements of the contract. And if no contractor's 
representative has been named in the contract, the 
contractor shall – before the commencement date – 
provide the engineer for approval, the name and 
qualifications of the person proposed by the 
contractor to be his representative. And If he has 
not been approved or the approval is withheld later 
by the engineer based on paragraph (6-9) 
(contractor's representatives), or if the 
representative failed in exercising his work as a 
contractor's representative, the contractor shall 
provide in the same manner the name and 
qualifications of another person to be appropriate 
for such appointment. 

The Contractor shall not be entitled to cancel the use 

of his representative or to replace him, without 

obtaining the prior approval of the engineer on this 

action. Contractor's representative shall work on a 

full-time basis to manage the implementation of the 

contractor's works, if circumstances warrant such 

a representative to be absent temporarily from 

the site during the implementation of the works, 

then the contractor shall designate a suitable 

alternative with the prior approval of the engineer, 

and the engineer shall be notified thereof. 

The  contractor's  representative  shall  receive  
instructions  on  behalf  of  the  contractor, 
pursuant to  paragraph  (3-3), and contractor's 
representative may delegate some of  his 
powers or duties or authorities to any qualified 
person, and to cancel such delegation in any time 
later on. But such delegation or cancelation shall 
not be deemed valid only if approved by the 
engineer, after receiving a prior notice signed by 
the contractor's representative contains the name of 
that authorized person and his qualifications and 
the power or the tasks or the authority he was 
delegated or the one that has been cancelled. 

The contractor's representative and all these people 
shall be well-versed using the language of 
communication specified under paragraph (1-4). 
Otherwise, the Contractor shall secure translators 
with experience on an ongoing basis within working 

 ممثل المقاول :  – 4/3

على المقاول أن ٌعٌن "ممثل المقاول" وأن ٌعطٌه 

الصلاحٌة الضرورٌة للنٌابة عنه بموجب كامل 

 مقتضٌات العقد. 

وما لم ٌكن قد تمت تسمٌة ممثل المقاول فً العقد ، 

 –قبل تارٌخ المباشرة  –فانه ٌتعٌن على المقاول 

أن ٌقدم الى المهندس، اسم ومإهلات الشخص الذي 

ٌقترحه كممثل له للحصول على موافقته. واذا لم 

م حجبها لاحقا من المهندس تتم الموافقة علٌه أو ت

)ممثلً المقاول(، أو اذا اخفق  6/9استنادا للفقرة 

الممثل فً ممارسة عمله كممثل للمقاول، فإنه ٌتعٌن 

على المقاول أن ٌتقدم بنفس الطرٌقة باسم 

 ومإهلات شخص آخر ٌكون مناسباً لهذا التعٌٌن. 

لا ٌحق للمقاول أن ٌلؽً استخدام ممثله أو أن 

بدون الحصول على موافقة المهندس ٌستبدله، 

 المسبقة على ذلك. 

ٌجب أن ٌكون ممثل المقاول متفرؼا بصورة كاملة 

لادارة تنفٌذ اشؽال المقاول، واذا ما تطلبت 

الظروؾ تؽٌب هذا الممثل مإقتا عن الموقع أثناء 

تنفٌذ الأشؽال، فانه ٌتعٌن على المقاول أن ٌسمً 

لمسبقة، وان ٌتم بدٌلا مناسبا بموافقة المهندس ا

 اشعار المهندس بذلك. 

ٌتعٌن على ممثل المقاول أن ٌتسلم التعلٌمات نٌابة 

( و ٌجوز لممثل 3/3عن المقاول، إعمالا للفقرة )

المقاول أن ٌفوض بعض سلطاته أو مهامه أو 

صلاحٌته الى أي شخص مإهل، وأن ٌلؽً هذا 

التفوٌض فً أي وقت لاحق. ولكن مثل هذا 

لالؽاء لا ٌعتبر نافذا الا اذا وافق التفوٌض أو ا

المهندس علٌه، بعد أن ٌتسلم اشعارا مسبقا موقعا 

من ممثل المقاول ٌتضمن اسم هذا الشخص 

المفوض ومإهلاته والسلطة أو المهام أو الصلاحٌة 

 التً فوض بها أو التً تم إلؽاإها. 

ٌجب أن ٌكون ممثل المقاول وجمٌع هإلاء 

ل لؽة الاتصال المحددة الاشخاص ضلٌعٌن باستعما
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hours and with the number required of the 
engineer. 

 

 

(، وبخلافه ٌتعٌن على المقاول 4/1بموجب الفقرة )

تؤمٌن مترجمٌن من ذوي الخبرة بصورة مستمرة 

ضمن ساعات العمل وبالعدد المطلوب من 

 المهندس.
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4-4 Subcontractors: 

The contractor shall not assign the entire 

works to subcontractors but he may assign 

part of the works to them after obtaining the 

written approval of the engineer. And the 

contractor shall be responsible for the 

actions and errors of any subcontractor or 

his agent or his employees, as if such acts 

or errors carried out by the contractor 

himself, and unless otherwise provided in 

the special conditions: 

a)  The contractor shall not be required to 

obtain approval regarding the suppliers of 

material or on any subcontract where the 

subcontractor name is mentioned 

specifically in the contract. 

b) The contractor shall obtain the prior 

approval of the engineer on other 

subcontractors. 

c)  The contractor shall send notice to the 

engineer in a period of no less than (28) 

day of the target date for the 

commencement of the work of any 

subcontractor, and the actual 

commencement of such work at the site; 

and 

d)  It is conditioned in each subcontracting to 

have texts authorize the employer to be 

waived for this subcontracting to him, under 

paragraph (4-5) (when need to be applied), 

or in case of contract termination by 

employer under paragraph (15-2). 

The contractor shall undertake to cause his 

subcontractors to adhere to the same 

conditions that he adheres to in 

paragraph (1-12) in relation to 

confidentiality. The foreign contractor shall 

provide equal opportunity to local 

contractors to work as subcontractors in the 

implementation of the works assigned to 

المقاولون الثانوٌون )أو المقاولون من الباطن (  - 4/4

 : 

ٌجوز للمقاول أن ٌعهد بكامل الاشؽال الى مقاولٌن  لا

ثانوٌٌن ولكن ٌجوز له أن ٌعهد الٌهم بجزء من الاشؽال بعد 

 الحصول على الموافقة الخطٌة من المهندس. 

وٌعتبر المقاول مسإولا عن افعال واخطاء أي مقاول 

ه أو مستخدمٌه، كما لو كانت تلك الافعال أو ثانوي أو وكٌل

الاخطاء صادرة عن المقاول نفسه، وما لم ٌنص على ؼٌر 

 ذلك فً الشروط الخاصة، فانه : 

لا ٌطلب من المقاول الحصول على الموافقة بشؤن  -أ 
موردي الفقرات، أو بشؤن أٌة مقاولة ثانوٌة تم ذكر اسم 

 المقاول الثانوي بخصوصها نصا فً العقد. 
ٌتعٌن على المقاول الحصول على موافقة المهندس  -ب 

 المسبقة على المقاولٌن الثانوٌٌن الآخرٌن. 
ٌتعٌن على المقاول أن ٌرسل للمهندس اشعارا فً  -ج 

( ٌوما من التارٌخ المستهدؾ لمباشرة 28تقل عن ) مدة لا
عمل أي مقاول ثانوي، وعن المباشرة الفعلٌة لمثل هذا 

 العمل فً الموقع.
فً اتفاقٌة كل مقاولة ثانوٌة أن تحتوي ٌشترط  -د 

على نصوص تخول صاحب العمل أن ٌتم التنازل عن هذه 
( )عندما ٌلزم 5/4المقاولة الثانوٌة الٌه، بموجب الفقرة )

تطبٌقها(، أو فً حالة انهاء العقد من صاحب العمل 
 (. 2/15بموجب احكام الفقرة )

لشروط ذاتها ٌتعهد المقاول بالتزام مقاولٌه الثانوٌٌن با

 المتعلقة بالمحافظة على السرٌة. 1/12الملزمة الٌه بالفقرة 

ٌتعٌن على المقاول الاجنبً أعطاء الفرصة العادلة 

للمقاولٌن المحلٌٌن للعمل بصفة مقاولٌن ثانوٌٌن فً تنفٌذ 

 الاشؽال التً بعهدته.

 

 

 التنازل عن المقاولة الثانوٌة :   - 4/5

ت المقاول الثانوي الى ما بعد فً حالة استمرار التزاما

انقضاء "فترة الصٌانة"، وقٌام المهندس )قبل هذا التارٌخ( 

بالطلب الى المقاول، ان ٌقوم بالتنازل عن هذه المقاولة 

الثانوٌة الى صاحب العمل، فانه ٌتعٌن على المقاول أن 

 ٌقوم بذلك. 

وفً مثل هذه الحالة لا ٌعتبر المقاول مسإولا امام 
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him. 

4-5 Waiver the Subcontracting: 

In case of subcontractor's obligations 

continue until after the expiration of the 

"maintenance period", and engineer's 

request to the contractor (before such date) 

to waiver this subcontracting to the 

employer, the contractor shall do so. In 

such case, the contractor shall not be 

responsible to the employer for any action 

conducted by the subcontractor after the 

waiver process becomes valid, unless 

stipulated otherwise in the waiver's letter. 

 

مل عن أي عمل ٌإدٌه المقاول الثانوي بعد أن صاحب الع

تصبح عملٌة التنازل نافذة، ما لم ٌنص على ؼٌر ذلك فً 

 كتاب التنازل.
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4-6 Cooperation: 

The  Contractor  shall,  as  stipulated  in  the  

contract  or  in  response  to  engineer's 

instructions, provide the proper facilities to carry out 

any acts of: 

a)  Employer's personnel 

b)  Any other contractors used by the employer 

c)  Employees of any other public authorities legally 

formed. 

d)  Those who are used to implement work on or 

near the site, of works other than what is covered 

in the contract. 

Such instructions will be considered changes to the 

extent in which the contractor is exposed to a delay 

on his work and / or bear unforeseen costs. Such 

services required by those employees or other 

contractors may include the use of contractor 

equipment, temporary works and arrangements for 

access to the site, which is considered the 

responsibility of the contractor. 

If it is required from the employer under the contract 

to give the contractor possession of any foundation 

or construction or mechanical supplies or access 

right under the "contractor's documents", the 

contractor shall provide the engineer with such 

documents at the time and in the manner specified 

in the specifications. 

4-7 Setting  up the dimensions: 

The contractor shall set up works regarding 

cardinal points and alignments (Linearity) and 

reference levels that are described in the contract 

or those that provide to him by the engineer. 

Contractor is also responsible for the installation 

accuracy of all parts of works, and it has to repair 

any error in the places or levels or measures or 

alignments of the works. 

The employer shall be responsible for any errors in 

identifying those reference points stipulated in the 

contract, or those provided by the contractor, but 

 التعاون : – 4/6

ٌتعٌن على المقاول، كما هو منصوص علٌه فً العقد، أو 

استجابة لتعلٌمات المهندس، أن ٌقدم التسهٌلات المناسبة 

 لتنفٌذ أٌة اعمال من :

 افراد صاحب العمل. -أ 
 أي مقاولٌن آخرٌن ٌستخدمهم صاحب العمل. -ب 
 ات عامة مشكلة قانونٌا.العاملٌن لدى أٌة سلط -ج 
ممن ٌتم استخدامهم لتنفٌذ أعمال فً الموقع أو  -د 

 بجواره، من ؼٌر الاعمال المشمولة فً العقد.
إن مثل هذه التعلٌمات سوؾ تعتبر تؽٌٌرات الى المـدى 

اعمالـه و/او تحمل  لتؤخٌرالذي ٌتعرض فٌه المقاول 

ا تكالٌؾ ؼٌر منظورة. ان مثل هذه الخدمات التً ٌتطلبه

هإلاء المستخدمون أو المقاولون الآخرون ٌمكن أن تشمل 

استعمال معدات المقاول والاشؽال المإقتة وترتٌبات 

 الدخول الى الموقع والتً تعتبر من مسإولٌة المقاول.

إذا كان مطلوبا من صاحب العمل بموجب العقد أن ٌعطً 

المقاول حٌازة أي اساس أو منشؤ أو تجهٌزات آلٌة أو حق 

بموجب "وثابق المقاول" فإنه ٌتعٌن على المقاول أن  دخول

ٌقدم الى المهندس مثل هذه الوثابق فً الوقت وبالطرٌقة 

 المحددٌن فً المواصفات.

 

 تثبٌت الابعاد : -4/7

ٌتعٌن على المقاول أن ٌقوم بتثبٌت الاشؽال بالنسبة للنقاط 

الأصلٌة والاستقامات والمناسٌب المرجعٌة الموصوفة فً 

عقد، أو تلك التً ٌزوده المهندس بها. كما ٌعتبر المقاول ال

مسإولا عن دقة التثبٌت لجمٌع اجزاء الاشؽال، وعلٌه أن 

أي خطؤ فً أماكن أو مناسٌب أو مقاٌٌس أو  بإصلاحٌقوم 

 استقامات الاشؽال.

صاحب العمل مسإولا عن أٌة اخطاء فً تحدٌد تلك  ٌعتبر

ً العقد، أو تلك التً النقاط المرجعٌة المنصوص علٌها ف

زود المقاول بها، الا أنه ٌتعٌن على المقاول ان ٌبذل 

 قصارى جهده فً التحري عن دقتها قبل استخدامها.

اذا تكبد المقاول تؤخرا فً تنفٌذ الاشؽال و/أو فً كلفتها 

بسبب تنفٌذ اشؽال اعتماداً على معلومات مؽلوطة فً 

ل خبٌر أن ٌكتشؾ النقاط المرجعٌة، ولم ٌكن بمقدور مقاو

مثل تلك الاخطاء بصورة معقولة وأن ٌتلافى التؤخٌر و/أو 
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the contractor shall do his utmost to investigate its 

accuracy before use. 

If the Contractor incurred delays in the 
implementation of works and / or in the cost due 
to the implementation of works based on false 
information in reference points, which an expert 
contractor could not discover such errors 
reasonably and avoid the delay and / or increased 
costs arising from them, the contractor shall send a 
notice to the engineer to assess its requirements 
in this regard, taking into account the provisions 
of paragraph (20-1) and as follows: 

a)  Any extension to the completion period due to 

this delay, if the completion has been delayed or 

will be delayed under paragraph (8-4). 

b)  Any such cost with a profit margin, to be added to 

the contract amount. 

 

When receiving such notice, the engineer shall and 

pursuant to paragraph (3-5), approve it or prepare 

the necessary estimates for the following: 

a)  If detecting the error was impossible reasonably, 

and to what extent ; and 

b)  The two matters mentioned in paragraphs (a, b) 

above, but within this extent. 

 

زٌادة الكلفة المترتبة علٌها، فانه ٌتعٌن على المقاول ان 

ٌرسل اشعارا الى المهندس لتقدٌر استحقاقاته بشؤنها، مع 

 ( لما ٌؤتً :1/20مراعاة احكام الفقرة )

ذا كان أي تمدٌد لمدة الاكمال بسبب ذلك التؤخٌر، ا -أ 
وجب الفقرة ــــالاكمال قد تؤخر أو سوؾ ٌتؤخر، وذلك بم

(8/4.) 

الى مبلػ  لأضافتهماأي كلفة مع هامش ربح،  -ب 
 العقد.

 

لدى تسلم المهندس لمثل هذا الاشعار، فانه ٌتعٌن علٌه 

(، ان ٌقوم بالاتفاق علٌها أو اعداد 3/5إعمالا للفقرة )

 التقدٌرات اللازمة لما ٌؤتً :

كان اكتشاؾ الخطؤ متعذرا بصورة فٌما اذا  .1
 معقولة، والى أي مدى.

الامرٌن المذكورٌن فً الفقرتٌن )أ، ب( أعلاه،  .2
 ولكن ضمن هذا المدى.
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4-8 Safety Procedures: 

The contractor shall: 

a)  Adhere to all safety instructions required to be 

applied; 

b)  Care for the safety of all persons entitled to be 

present on-site; 

c)  Make reasonable efforts to maintain site and 

works free of unnecessary barriers, with a view 

to protect these people from exposing to risk; 

d) Provide fences, lights, guards and works 

monitoring until the completion and delivery of 

work under the provisions of "Article Ten"; 

e) The provision of any temporary works 

(including roads, pathways, guards and fences) 

as required, due to the implementation of the 

works, to use and protect the audience, owners 

and users of the users of the land adjacent to the 

site. 

4-9 Quality   Assurance: 

The Contractor shall develop a quality assurance 

system to prove his adherence to the contract's 

requirements, provided that the system be 

compatible with the contract's details, and the 

engineer is also entitled to audit any of the 

manifestations of this system. 

 

Details of all conforming procedures and 

documents shall be provide to the engineer - to 

inform him - before starting in any of the design 

and implementation phases, and when  

issuing any document of a technical nature to the 

engineer, it should appear on this document 

what proves the prior approval of the contractor 

himself on them. Adherence to the quality 

assurance system shall not exempt the 

contractor from any of his duties or obligations or 

responsibilities mentioned in the contract. 

 

4-10 Site Data: 

The employer shall put u at the disposal of the 

contractor to brief him, and prior to the "Basic 

Date" what he has of data related to the 

subsurface and hydrological conditions at the 

site, including environmental phenomena. 

 اجراءات السلامة :  – 4/8

 ٌتعٌن على المقاول : 

 أن ٌتقٌد بجمٌع تعلٌمات السلامة المطلوب تطبٌقها.  -أ 
العناٌة بسلامة جمٌع الاشخاص الذٌن ٌحق لهم  -ب 

 التواجد فً الموقع. 
أن ٌبذل جهوداً معقولة للمحافظة على الموقع  -ج 

والاشؽال خــــالٌة من العوابق ؼٌر الضــــرورٌة، بقصد 
 رض هإلاء الاشخاص للخطر. تجنب تع

توفٌر الاسٌجة والانارة والحراسة ومراقبة الاشؽال  -د 
 الى أن ٌتم أنجازها وتسلٌمها بموجب احكام "المادة العاشرة".  

توفٌر أٌة اشؽال مإقتة )بما فٌها الطرقات والممرات  -ه 
والحراسات والاسٌجة( ممـا قد ٌلزم، بسبب تنفٌذ الاشؽال، 

 للأرضهور والملاكّ والمستعملٌن لاستعمال وحماٌة الجم
 المجاورة للموقع.

 ضمان النوعٌة :  – 4/9

 لأثباتٌتعٌن على المقاول أن ٌضع نظاما لضمان الجودة 

التقٌد بمتطلبات العقد، على أن ٌكون هذا النظام متوافقا مع 

تفاصٌل العقد، كما ٌحق للمهندس تدقٌق أي من مظاهر هذا 

 النظام. 

جمٌع الاجراءات ووثابق المطابقة الى ٌجب تقدٌم تفاصٌل 

قبل مباشرة أي من مراحل التصمٌم  –لأعلامه  –المهندس 

والتنفٌذ، وعند اصدار أٌة وثٌقة ذات طابع فنً الى المهندس، 

فانه ٌجب أن ٌظهر على هذه الوثٌقة ما ٌثبت المصادقة 

 المسبقة من المقاول نفسه علٌها. 

ٌعفً المقاول من أي من أن التقٌد بنظام ضمان الجودة لا 

 واجباته أو التزاماته أو مسإولٌاته الواردة فً العقد. 

 بٌانات الموقع :  –4/11

ٌتعٌن على صاحب العمل أن ٌكون قد وضع تحت تصرؾ 

المقاول لاطلاعه، قبل موعد "التارٌخ الاساس" ما ٌتوفر لدٌه 

من البٌانات الخاصة بالظروؾ تحت السطحٌة والهٌدرولوجٌة 

 الموقع، بما فً ذلك الظواهر البٌبٌة. فً

كما ٌتعٌن علٌه كذلك أن ٌضع تحت تصرؾ المقاول أٌة 

معلومات ٌحصل علٌها بعد موعد التارٌخ الأساس، إلا أن 

 المقاول ٌعتبر مسإولا عن تفسٌره لجمٌع تلك المعلومات. 

كما أنه والى المدى الممكن عملٌاً )مع الأخذ فً الحسبان 

الكلفة(، ٌعتبر المقاول انه قد حصل على عاملً الوقت و

بالمخاطر والاحتمالات  المعلومات الضرورٌة المتعلقة

الطاربة وؼٌرها من الظروؾ التً قد تإثر على عرضه أو 
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And also he shall be put at the disposal of the 

Contractor any information obtained after the 

Basic Date, but that the contractor shall be 

responsible for his interpretation of all such 

information. 

And also, and to the extent practically possible 

(taking into account the two factors time and 

cost), the contractor is considered that he has 

obtained the necessary information related to the 

risks and contingency prospects and other 

conditions that may affect his proposal or the 

works. And to the same extent, the contractor is 

considered that he has inspected and examined 

the site and the adjacent area, and he had 

become familiar with all the aforementioned 

information, and that he personally is satisfied, 

before submitting the tender offer, with all things 

related, and including but not limited to the 

following: 

a)  Form and nature of the site, including the 

conditions of the subsurface ; 

b)  Hydrological and climatic conditions; 

c)  The amount and nature of work and the 

implementation requirements necessary for the 

implementation and completion of works and 

repair any defects therein; 

d)  Laws and procedures of the country, and work 

practice therein; 

e) Contractor's requirements with respect to site 

access, accommodation, utilities, personnel, 

power, transportation, water, and other services. 

على الأشؽال. والى المدى ذاته ، ٌعتبر المقاول انه قد عاٌن 

وتفحص الموقع وما ٌجاوره، وانه اطلع على جمٌع 

ذكرها، وانه قد اقتنع شخصٌا قبل تقدٌم  المعلومات التً سبق

عرض المناقصة بكل الأمور ذات العلاقة، وبضمنها ولٌس 

 على سبٌل الحصر ما ٌؤتً :

شكل وطبٌعة الموقع، بما فً ذلك أحوال الطبقات  -أ 
 تحت السطحٌة. 

 الأحوال الهٌدرولوجٌة والمناخٌة.  -ب 
مقدار وطبٌعة العمل ومستلزمات التنفٌذ اللازمة  -ج 

 الأشؽال وانجازها وإصلاح أٌة عٌوب فٌها.لتنفٌذ 
 قوانٌن الدولة، واجراءاتها وممارسة العمل فٌها.  -د 

متطلبات المقاول فٌما ٌتعلق بالدخول إلى الموقع،   -هـ 

والسكن، والمرافق، والمستخدمٌن، والطاقة، والنقل، والماء، 

      وؼٌرها من الخدمات. 
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4-11 Sufficiency of the accepted contract 

amount  

It is assumed that the contractor: 

a)  Is satisfied with the accuracy and 

adequacy of the "contract amount 

approved"; 

b) Has prepared his tender offer based on 

the information, interpretation, date, 

detections and tests necessary and his 

conviction of all matters referred to in 

article (4-10). And except as may be 

otherwise stated in the contract, the 

"contract value approved" shall cover all 

contractor's obligations required in the 

contract (including reserve amounts - if 

any) and all things necessary for the 

design, implementation and proper 

completion of works and repair any defects 

therein. 

4-12 Unforeseen material condition 

(obstacles beyond the control of the 

contractor) 

The  term "material conditions": shall mean 

the physical natural conditions and 

artificial barriers and other natural 

obstacles and contaminants that the 

contractor may face in the site when 

performing works, including the subsurface 

and hydrological conditions, but it does not 

include climatic conditions. 

If the contractor faced adverse physical 

conditions, which is considered unforeseen, 

he shall notify the engineer in a period not 

exceeding 28 days under paragraph (20-1), 

provided that the notice shall include a 

description of the condition and statement 

of the reasons that led him to consider it as 

such so the engineer can preview and 

verify the reasons attributed by the 

contractor to being unforeseen. 

 كفاٌة " مبلغ العقد الذي وافق علٌه ": - 4/11

 ٌفترض فً المقاول انه :

قد أقتنع بدقة وكفاٌة "مبلػ العقد الذي وافق  -أ 
 علٌه". 

أنه قد وضع عرضه ذلك بناء على المعلومات  -ب 
والتفسٌر والبٌانات الضرورٌة والكشوؾ والفحوص 

وقناعاته بكل الامور التً تمت الاشارة الٌها فً الفقرة 
(4/10 .) 

وباستثناء ما قد ٌرد خـــلافا لذلك فً العقد، فان "مبلػ 

العقد الذي وافق علٌه" ٌجب أن ٌؽطً جمٌع التزامـات 

المقاول المطلوبة فً العقد )بمــا فٌها المبالػ الاحتٌاطٌة 

إن وجدت( وكل الاشٌاء الضرورٌة لتنفٌذ الاشؽال   –

 وانجازها بشكل لابق واصلاح أٌة عٌوب فٌها. 

 

الظروف المادٌة غٌر المنظورة )العوائق   - 4/12

 الخارجة عن ارادة المقاول ( :

ٌقصد بمصطلح "الظروؾ المادٌة" بموجب هذه 

الفقرة : الظروؾ المادٌة الطبٌعٌة والعوابق 

الطبٌعٌة والملوثات الاصطناعٌة وؼٌرها من العوابق 

ها المقاول فً الموقع عند تنفٌذ الاشؽال، التً قد ٌواج

ها الاوضاع تحت السطحٌة والهٌدرولوجٌة، بما فٌ

 تشمل الاحوال المناخٌة.  ولكنها لا

اذا واجه المقاول ظروفاً مادٌة معاكسة والتً ٌعتبر 

انها كانت ؼٌر منظورة، فانه ٌتعٌن علٌه ان ٌشعر 

الى  وبالإشارةٌوماً   28المهندس بها فً مدة لا تتجاوز 

وصفا لها  على أن ٌتضمن الاشعار(، و1/20الفقرة )

وبٌان الاسباب التً حدت به لاعتبارها كذلك، حتى 

ٌتمكن المهندس من معاٌنتها والتحقق من الاسباب التً 

 ٌعزوها المقاول الى كونها ؼٌر منظورة. 

كما ٌتعٌن على المقاول مواصلة تنفٌذ الاشؽال، متخذا 

الاحتٌاطات المعقولة والمناسبة تجاه هذه "الظروؾ 

تقٌد بؤٌة تعلٌمات قد ٌصدرها المهندس المادٌة"، وأن ٌ

بخصوصها، أما اذا شكل أي من هذه التعلٌمات تؽٌٌرا 

)أمراً تؽٌٌرٌاً(، فانه ٌتم حٌنبذ تطبٌق احكام المادة 
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The Contractor shall continue to implement 

the works, taking reasonable and 

appropriate precautions against these 

"material conditions" and comply with any 

instructions may be issued by the engineer 

in this regard, but if any of these 

instructions form a change [change order], 

then the provisions of Article (Thirteen ) 

shall apply in respect thereof. 

 

If the contractor faced such unforeseen 

material conditions, and to the extent they 

can be considered as such, and he sent a 

notice thereon to the engineer, and incur 

delays in completion period and / or cost 

because of them, he shall be entitled, 

taking into account the provisions of 

paragraph (20-1), to the following: 

a)  Extension of completion period due to 

this delay, if the completion has been 

delayed or will be delayed, under the 

provisions of article (8-4); 

b)  Any such cost to be added to the contract 

amount. 

The engineer shall, after receiving the 

aforementioned notice, check and / or 

investigate the "material conditions" and 

then agreed upon pursuant to paragraph (3-

5) or prepared the estimates as follows: 

1) Whether the "material conditions" are 

unforeseen, and to what extent can be 

considered as such; and 

2)  Assess the two matters in items (a, b) 

above, given to that extent but however, 

the engineer may, prior to agreement on 

financial compensation or its estimations as 

mentioned in paragraph (2) above, 

 )الثالثة عشرة( بشؤنها. 

أما اذا واجه المقاول مثل هذه الظروؾ المادٌة ؼٌر 

المنظورة، والى المدى الذي ٌمكن اعتبارها كذلك، 

اشعار بشؤنها الى المهندس، وتكبد تؤخرا  بإرسالقام و

فً مدة الانجاز و/أو كلفة ما بسببها، فانه ٌكون مستحقا 

(، 1/20لها بموجب اشعاره مع مراعاة احكام الفقرة )

 لما ٌؤتً : 

تمدٌد مدة الانجاز بسبب ذلك التؤخر، اذا كان  -أ 
الانجاز قد تؤخر أو سوؾ ٌتؤخر، وذلك بموجب أحكام 

 (.4/8رة )الفق
 الى مبلػ العقد.  لإضافتهاأي كلفة كهذه،  -ب 

ٌقوم المهندس حال استلامه الاشعار المشار الٌه سابقا 

بالمعاٌنة و/أو التحري عن ذلك "الظروؾ المادٌة"، 

( بالاتفاق علٌها أو 5/3ومن ثم ٌقوم عملا بالفقرة )

 اعداد التقدٌرات كما ٌؤتً :

ة" ؼٌر فٌما اذا كانت تلك "الظروؾ المادٌ .1
 منظورة، والى أي مدى ٌمكن اعتبارها كذلك. 

تقدٌر الامرٌن الموصوفٌن فً البندٌن )أ، ب(   .2
أعلاه، وذلك بالنظر الى ذلك المدى ومع ذلك، فانه 

ٌمكن للمهندس قبل الاتفاق على التعوٌض المالً أو 
( أعلاه، أن 2تقدٌره كما هو منوه عنه فً الفقرة )

وؾ المـــادٌة الاخرى فً ٌتحرى فٌما اذا كانت الظر
اجــزاء الاشؽال المماثلة )ان وجدت( افضل مما كان 
منظورا )بصورة معقولة( عند تقدٌم المقاول لعرض 

المناقصة، وانه اذا تم مواجهة مثل هذه الظروؾ 
( ان 5/3المواتٌة، ٌجوز للمهندس باتباع اسلوب الفقرة )

تلك ٌقدر أو ٌصل بالاتفاق الى تخفٌض الكلفة بسبب 
الاوضاع المواتٌة، والتً ٌمكن اعتبارها خصماً من 

 مبلػ العقد وشهادات الدفع. 
على المهندس أن ٌطلع على أي اثبات ٌقدمه المقاول 

عن تلك الظروؾ المادٌة، كما كان ٌتوقعها المقاول 

عند تقدٌم عطابه، الا ان المهندس ؼٌر ملزم باعتماد ما 

  .تؤوٌلٌحتوٌه مثل هذا الاثبات من 
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investigate whether the other material 

conditions in similar parts of the works (if 

any) is better than perspective (reasonably) 

when submitting the tender offer by the 

contractor, and if such favorable conditions 

has been encountered, the engineer may 

follow the method of paragraph (3-5) to 

estimate or reach by agreement to cost 

reduction due to these conditions, which 

can be considered discounts from the 

contract amount and payment certificates. 

And the engineer shall view any proof 

provided by the contractor for these 

material conditions, as was expected by the 

contractor when submitting tender offer, but 

the engineer is not obliged to adopt the 

interpretation contained in such a proof. 
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4-13 Right of passage and Facilities: 

Unless otherwise stipulated in the contract, employer 

shall secure (and without any cost on the contractor) 

access road and possession of the site, including 

special or temporary access right, which is 

considered necessary for the work, and the 

contractor shall secure on his own responsibility and 

expense any additional facilities outside the site, 

which may be required for the implementation of the 

works. 

 

4-14 Avoid   interference: 

The Contractor shall not interfere unnecessarily or, 

inappropriately, in the following: 

a)  Convenience of the public ; and 

b)  Access to, use of and occupy all roads and 

pathways, whether public or private owned by the 

employer or other people; 

The contractor shall compensate the employer and 

protect him from damage, losses and expenses 

(including litigation's fees and expenses) for 

everything that results from any unnecessary or 

inappropriate interference or obstruction. 

4-15 Access roads: 

The  contractor  is deemed  that  he  has  investigated  
the  availability and  suitability  of access roads to the 
site, and that he is convinced of their conditions. The 
contractor shall make reasonable efforts to avoid 
damage to roads or bridges and protect them from 
damage as a result of the traffic movement of the 
contractor or his employees, including the use of 
appropriate vehicles and roads. 

Except as otherwise provided in these conditions: 

a) The contractor shall be responsible (between the 
parties) for any maintenance that may be required 
for access roads due to his use of them; 

b)  The contractor shall provide necessary signals 

and guidelines along these roads. 

And acquire the required permits from the relevant 

authorities regarding the use of roads, signals and 

 حق المرور والتسهٌلات :  - 4/13

نص على خلاؾ ذلك فً العقد، ٌتعٌن على صاحب العمل ما لم ٌ

تؤمٌن )وبدون اٌة كلفة على المقاول( طرٌق الوصول وحٌازة 

الموقع بضمنها الحق الخاص او المإقت للمرور والتً تعتبر 

. وٌتعٌن على المقاول ان ٌإمن على للأشؽالضرورٌة 

خارج الموقع مما قد  إضافٌةٌلات أٌة تسه ونفقتهمسإولٌته 

 ٌحتاجه لتنفٌذ الاشؽال.

 

 تجنب التدخل : - 4/14

ٌتدخل بؽٌر ضرورة، أو على نحو ؼٌر  ٌجب على المقاول أن لا

 لابق، فٌما ٌؤتً :

 راحة الجمهور. -أ 
الوصول الى واستعمال واشؽال جمٌع الطرق  -ب 

والممرات، سواء كانت عامة أو خاصة بملكٌة صاحب العمل أو 
 لأخرٌن.ا

كما ٌتعٌن على المقاول تعوٌض صاحب العمل وحماٌته من 

الاضرار والخسابر والنفقات )بما فٌها أتعاب ونفقات التقاضً( 

عن كل ما ٌنتج عن أي تدخل أو عرقلة ؼٌر ضرورٌة أو ؼٌر 

 لابقة.

 الطرق الموصلة : –4/15

ٌعتبر المقاول انه قد تحرى عن توفر وملاءمة الطرق الموصلة 

. بؤوضاعهاالموقع فً التارٌخ الاساس، وانه قد اقتنع  الى

وٌتوجب على المقاول ان ٌبذل الجهود المعقولة لتجنب الاضرار 

بالطرق أو الجسور وحماٌتها من الاضرار نتٌجة لحركة مرور 

المقاول أو مستخدمٌه، وٌشمل ذلك استخدام العربات والطرق 

 المناسبة. 

 فا لذلك فً هذه الشروط :وباستثناء ما هو منصوص علٌه خلا

ٌكون المقاول مسإولا )فٌما بٌن الطرفٌن( عن أٌة صٌانة قد  -أ 
 تكون لازمة للطرق الموصلة بسبب استعماله لها.

على المقاول ان ٌوفر الاشارات والارشادات  -ب 
التوجٌهٌة الضرورٌة على امتداد هذه الطرق. وان ٌحصل على 

قة بخصوص التصارٌح المطلوبة من السلطات ذات العلا
 استعماله للطرق والاشارات والارشادات.

لا ٌعتبر صاحب العمل مسإولا عن أٌة مطالبات قد  -ج 
 طرٌق موصل.  لأيتنجم عن الاستعمال او خلاؾ ذلك 

 لا ٌضمن صاحب العمل توفر طرق الوصول أو ملاءمتها. -د 
ٌتحمل المقاول الكلفة المترتبة بسبب عدم توفر أو ملاءمة   -هـ 
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directions; 

c)  The employer shall not be responsible for any 

claims that may arise from the use or otherwise of 

any access road; 

 

d)  The employer shall not guarantee the suitability or 

availability of access roads; 

[ 

e)  The contractor shall bear the cost incurred due to 
the lack of or adequacy of these access roads. 

 

4-16 Transportation  of   execution    

requirement: 

Unless otherwise stated in the special conditions: 

a)  The Contractor shall notify the engineer in a 

period not exceeding (21) days from the date of 

the arrival of any mechanical supplies or a 

major piece of the other implementation 

requirements to the site ; 

b) The contractor shall be responsible for 

packing, loading, transporting, receiving, 

unloading, storing and protecting all supplies 

and other items necessary for the works ; 

c)  The  contractor  shall  compensate  the  

employer  and  protect  him  from  any 

damages, losses or expense (including 

litigation's fees and expenses) that may result 

from any damage occurs as a result of the 

transport of implementation requirements, and 

je shall negotiate and pay claims that may 

result from the transport process ; 

 لموصلة لاستعماله.هذه الطرق ا

 نقل مستلزمات التنفٌذ : –4/16

 ما لم ٌنص فً الشروط الخاصة خلافا لذلك، فانه : 

( 21ٌتعٌن على المقاول ان ٌشعر المهندس بمدة لا تزٌد على ) -أ 
ٌوما من تارٌخ وصول اٌة تجهٌزات آلٌة أو قطعة ربٌسٌة من 

   مستلزمات التنفٌذ الاخرى الى الموقع.
سإولا عن التؽلٌؾ والتحمٌل والنقل ٌكون المقاول م -ب 

والاستلام والتنزٌل والتخزٌن وحماٌة كل مستلزمات التنفٌذ 
 .للأشؽالوؼٌرها من الاشٌاء اللازمة 

ٌتعٌن على المقاول ان ٌعوض صاحب العمل وٌحمٌه  -ج 
من اٌة اضرار أو خسابر او نفقات )بما فٌها أتعاب  ونفقات 

ل نتٌجة لنقل التقاضً( مما قد ٌنجم عن اي ضرر ٌحص
مستلزمات التنفٌذ، وان ٌقوم بالتفاوض ودفع  المطالبات التً قد 

 تنتج عن عملٌات النقل. 



177 
 

4-17 Contractor's  Equipment: 

The contractor shall be responsible for all 

his equipment. The contractor equipment, 

after been brought to the site, shall be 

deemed dedicated exclusively for the 

implementation of the works. The contractor 

shall not be entitled remove from site any 

major parts of equipment without the 

approval of the engineer, but such approval 

is not required in connection with vehicles 

used for the transfer of implementation 

requirements or contractor's personnel. 

4-18 Environment   protection: 

The contractor shall take all reasonable 
steps to protect the environment (inside and 
outside the site), and to limits the creation of 
inconvenience or damage to individuals and 

property as a result of pollution or noise or 
otherwise, which could result from the 

implementation processes. And the 
contractor shall also ensure that the 

percentage of emissions and the amount 
of swage and their flow resulted from his 
activity do not exceed the amounts allowed 

in the specifications or the amounts 
specified in the applicable laws. 

4-19 Electricity, Water and Gas: 

The contractor shall be responsible for 

providing power, water and other services 

that he may need it, except what is provided 

for later, for the purposes of implementing 

the constructions and for the extent required 

in the specifications for testing purposes. 

The contractor has the right to use 

electricity, water, gas and other services 

available at the site for the purpose of 

implementation of the works, according to 

the details and for the prices set forth in the 

specification, the contractor shall provide on 

his responsibility and expense any tools 

required for such uses and for measuring 

the quantities he consumes. 

Agreement shall be made on the amounts 

 معدات المقاول -4/17

ٌكون المقاول مسإولا عن جمٌع معداته. وتعتبر معدات 

المقاول بعد احضارها الى الموقع انها مخصصة حصرا 

لتنفٌذ الاشؽال. ولا ٌحق للمقاول ان ٌخرج من الموقع أٌة 

قطع ربٌسة من هذه المعدات  بدون موافقة المهندس، الا 

ات نقل بخصوص عرب مطلوبةلٌست  الموافقةان مثل هذه 

 مستلزمات التنفٌذ او مستخدمً المقاول.  

 حماٌة البٌئة: –4/18

 المعقولةجمٌع الخطوات  اتخاذٌتعٌن على المقاول 

لحماٌة البٌبة )داخل الموقع وخارجه(، وان ٌحد من 

وللممتلكات نتٌجة  للأفرادإحداث الازعاج او الضرر 

التلوث أو الضجٌج أو ؼٌره مما قد ٌنتج عن عملٌات 

 تنفٌذ.ال

كما ٌتعٌن على المقاول التؤكد من أن نسبة الانبعاثات، 

ومقدار الصرؾ السطحً والتدفق الناتج عن نشاطاته، لا 

 المحددةٌتجاوز القٌم المحددة فً المواصفات، ولا القٌم 

 فً القوانٌن الواجبة التطبٌق. 

 

 الكهرباء والماء والغاز :–4/19

والماء  قةالطاٌكون المقاول مسإولا عن توفٌر 

والخدمات الاخرى التً قد ٌحتاجها، باستثناء ما هو 

تنفٌذ الانشاءات، والى  لأؼراضمنصوص علٌه لاحقا، 

 الفحص. لأؼراضالمدى المطلوب فً المواصفات 

للمقاول الحق فً استعمال الكهرباء والماء والؽاز 

والخدمات الأخرى المتوفرة فً الموقع  لؽرض تنفٌذ 

فاصٌل ومقابل الأسعار المبٌنة فً الاشؽال، حسب الت

المواصفات، وعلى المقاول أن ٌوفر على مسإولٌته ونفقته 

ولقٌاس الكمٌات  الاستعمالاتاٌة أدوات تلزم لمثل هذه 

 التً ٌستهلكها.

وأثمانها  المستهلكةعلى مقادٌر الكمٌات  الاتفاقٌتم 

)بموجب الأسعار المحددة( مقابل هذه الخدمات، أو ٌتم 

( لاحتساب مطالبات صاحب 5/2ا إعمالا للفقرة )تقدٌره
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of the consumed quantities and their prices 

(under  the  specified  prices)  for  such  

services,  or  shall  be  estimated  pursuant  

to paragraph (2-5) to calculate the 

employer's claims, and paragraph (3-5) to 

make estimates, and the contractor shall 

pay these amounts to the employer. 

 

 

التقدٌرات، وعلى المقاول  لأجراء( 5/3العمل، والفقرة )

 دفع هذه المبالػ الى صاحب العمل.
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4-20 Equipment and materials provided by the 

employer: 

The employer shall allow the contractor to use 

"employer's equipment" - if any - in the 

implementation of the works according to the details 

and arrangements for the prices specified in the 

specification, and unless otherwise provided in the 

specification: 

a) The employer shall be responsible for his 

equipment, with the exception of the following; 

b) Contractor shall be responsible for any piece of 

"employer's equipment" while contractor's personnel 

operate or drive or possess or control it. 

Amounts and usage allowances shall be determined 

"according to the specified prices" for the use of 

employer's equipment by agreement or by engineer's 

estimates in accordance with the provisions of 

paragraphs (2-5, 3-5) and the Contractor shall pay 

these amounts to the employer. 

The employer shall provide the contractor - at no 

charge - the materials he is obliged to provide for free 

(if any) in accordance with the details specified in the 

employer's requirements. The employer shall, on his 

responsibility and expense, provide these materials at 

the time and place specified in the contract, where the 

contractor shall check them visibly, and inform the 

engineer immediately for any shortage or defect or 

insufficiency therein. And unless agreed between 

the parties otherwise, the employer shall 

immediately correct any shortage or defect or 

insufficiency therein. 

After such visible check, these free of charge 

materials shall become in the custody of the 

contractor and under his protection and control, but 

contractor's obligation to check and protect it shall not 

relieve the employer from the responsibility for any 

shortage or defect or insufficiency unless it cannot be 

detected through the visible check. 

 

 المعدات والفقرات التً ٌقدمها صاحب العمل :  - 4/21

ٌتعٌن على صاحب العمل أن ٌسمح للمقاول باستعمال "معدات 

قا فً تنفٌذ الأشؽال وف –إن وجدت  –صاحب العمل" 

للتفاصٌل والترتٌبات ومقابل الأسعار المحددة فً المواصفات، 

 ما لم ٌنص على خلاؾ ذلك فً المواصفات :

 ٌكون صاحب العمل مسإولا عن معداته و بؤستثناء ذلك؛ -أ 
ٌعتبر المقاول مسإولا عن أٌة قطعة من "معدات صاحب  -ب 

العمل" أثناء قٌام مستخدمً المقاول بتشؽٌلها أو قٌادتها أو 
 تها أو التحكم بها.حٌاز

و ٌتم تحدٌد الكمٌات وبدلات الاستعمال "وفق الأسعار 

المحددة" مقابل استعمال معدات صاحب العمل بالاتفاق أو 

( وٌتعٌن 5/3،  5/2بالتقدٌر من المهندس وفقا لأحكام الفقرتٌن )

 على المقاول دفع هذه المبالػ الى صاحب العمل.

 –دون مقابل  –مقاول ٌتعٌن على صاحب العمل أن ٌزود ال

بالفقرات التً ٌلتزم بتقدٌمها مجاناً )إن وجدت( وفقا للتفاصٌل 

المحددة فً متطلبات صاحب العمل. وعلى صاحب العمل أن 

ٌزود على مسإولٌته ونفقته، تلك الفقرات فً الوقت والمكان 

المحددٌن فً العقد، إذ ٌقوم المقاول بمعاٌنتها ظاهرٌا، وإعلام 

ا عن أي نقص أو عٌب أو قصور فٌها. وما لم المهندس فور

ٌكن قد تم الاتفاق بٌن الطرفٌن على ؼٌر ذلك ، فعلى صاحب 

 العمل أن ٌصحح فورا أي نقص أو عٌب أو قصور فٌها.

بعد هذه المعاٌنة الظاهرٌة، تصبح هذه الفقرات المجانٌة فً 

عهدة المقاول وتحت عناٌته ومراقبته، الا أن التزام المقاول 

ٌعفى صاحب العمل من المسإولٌة عن  عاٌنتها وحماٌتها لابم

كشفه من  بالإمكانأي نقص أو قصور أو عٌب ما لم ٌكن 

 خلال المعاٌنة الظاهرٌة.
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4-21 Work Progress Reports:  

Unless otherwise provided in the special 

conditions, the contractor shall prepare 

monthly work progress reports and pass 

them to the engineer in (6) copies, provided 

that the first report shall cover the period 

until the end of the month following the date 

of commencement, and then the reports 

shall be issued monthly, within (7) days from 

the last day of the period in respect thereof. 

 

Reporting  shall  continue  till  the  

contractor  performs  all  the  remaining  

works  and shortages until the completion 

date specified in the initial acceptance 

certificate of the works. Each report shall 

contain the following: 

a) Diagrams and details of work progress 
including each stage of the design, 
contractor's documents, purchase orders, 
manufacturing, delivery to the site and the 
construction, installation, testing and include 
all work stages performed by the named 
subcontractor as defined in accordance 
with Article Five (subcontractors who has 
been named) ; 

b)  Photographs showing the conditions of 

manufacturing and work progress at the 

site ; 

c) With regard to the manufacture of the 

major items of mechanical supplies and 

material: list the names of manufacturers 

and manufacturing locations and the 

percentage of progress and the expected 

and actual dates of completions: 

1)  For commencement of the manufacture 

process; 

2)  For inspection operations by the 

contractor; 

3)  For tests ; and 

 تقارٌر تقدم العمل :  - 4/21

ما لم ٌنص على ؼٌر ذلك فً الشروط الخاصة، فانه ٌتعٌن 

على المقاول أن ٌعد تقارٌر تقدم العمل الشهرٌة وٌسلمها الى 

نها الفترة ( نسخ، على أن ٌؽطً التقرٌر الاول م(6المهندس بـ 

لؽاٌة نهاٌة الشهر الذي ٌلً تارٌخ المباشرة، ومن ثم ٌتم 

( أٌام من آخر ٌوم من الفترة 7اصدار التقارٌر شهرٌا، خلال )

 التً ٌختص بها. 

ٌستمر تقدٌم التقارٌر حتى ٌنجز المقاول كل الأشؽال المتبقٌة 

والنواقص حتى تارٌخ الانجاز المحدد فً شهادة الأستلام  

 للأشؽال. الأولً 

 ٌجب أن ٌشتمل كل تقرٌر على ما ٌؤتً : 

الرسوم البٌانٌة وتفاصٌل تقدم العمل بما فً ذلك كل  -أ 
مرحلة من مراحل التصمٌم )إن وجدت(، وثابق المقاول، 

وطلبات الشراء، والتصنٌع، والتسلٌم الى المـــوقع، والانشاء، 
والتركٌب، والفحوصات وتشمل مراحل العمل كافة التً قام 

بها المقاول الثانوي المسمى )كما تم تعرٌفه وفق المادة 
 المقاولٌن الثانوٌٌن الذي تم تسمٌتهم(.  -الخامسة 

الصور الفوتوؼرافٌة التً تبٌن اوضاع التصنٌع وتقدم العمل  -ب 
 فً الموقع. 

فٌما ٌخص تصنٌع البنود الربٌسة من التجهٌزات الآلٌة  -ج 
التصنٌع   ونسبة  والفقرات : بٌان اسماء المصنعٌن واماكن
 التقدم وتوارٌخ الانجاز المتوقعة والفعلٌة :

 لمباشرة التصنٌع.  .1
 لعملٌات التفتٌش من قبل المقاول. .2
 للفحوصات.  .3
 للشحن والوصول الى الموقع.  .4
بٌانات جهاز المقاول المنفذ ومعداته الانشابٌة كما هً  -د 

 (.10/6موصوفة فً الفقرة )

ونتابج الفحوصات  نسخا من وثابق ضمان الجودة، -هـ 

  .وشهادات الفقرات

المتعلقة بمطالبات صاحب العمل  بالإشعاراتقابمة  - و
 (.1/20( وبمطالبات المقاول وفقا للفقرة ) 5/2وفقا للفقرة )

احصاءات السلامة العامة، شاملة التفاصٌل المتعلقة بؤٌة  - ز
حوادث خطرة وأٌة نشاطات مرتبطة بالنواحً  البٌبٌة 

  والعلاقات العامة.
المقارنة بٌن التقدم الفعلً لتنفٌذ الاشؽــال والتقدم  - ح

المخطط له، مع بٌان تفاصٌل الوقابع أو الظروؾ التً قد  
تعٌق الاكمال وفقا للعقد، وبٌان الاجراءات الجاري اتخاذها )أو 

 التً ستتخذ( لتلافً التؤخٌر. 
 الأمن فً المواقع :  - 4/22
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4)  For shipment and delivery to the site. 

d)  Contractor implementation staff and his 

construction equipment data as described in 

paragraph (6-10) ; 

e) Copies of documents of quality 

assurance, results of tests and certificates 

of materials ; 

f)  List of notifications of change orders related 

to employer's claims according to paragraph (5-

2) and contractor's claims according to 

paragraph (20-1) ; 

g)  Public safety statistics, inclusive of details 

relating to any dangerous incidents and any 

activities related to environmental aspects and 

public relations; 

h) Comparison  between  the  actual  progress  

and  the  planned progress  of implementation 

of the works, with details of the facts or 

circumstances that might hinder the completion 

according to the contract, a statement of the 

actions being taken (or to be taken) to avoid 

delays. 

4-22 Security at Site: 

Unless specified otherwise in the special 

conditions: 

a)  The contractor shall be responsible for not 

allowing unauthorized persons to enter the site; 

and 

b)  The presence of authorized personnel at the 

site shall be restricted to contractor's personnel 

and employer's members and any other persons 

whom a notice is given in this regard to the 

contractor from the employer or engineer as 

persons authorized by the other contractors of 

the employer at the site. 

 خاصة : ما لم ٌنص خلافا لذلك فً الشروط ال

 للأشخاصٌكون المقاول مسإولا عن عدم السماح  -أ 
 ؼٌر المخولٌن بدخول الموقع.  

ٌكون الأشخاص المصرح لهم بالتواجد فً الموقع  -ب 
محصورٌن بمستخدمً المقاول وافراد صاحب العمل وأي 

اشخاص آخرٌن ٌتم إشعار المقاول بهم من صاحب العمل أو 
جانب مقاولً  المهندس باعتبـارهـم اشخاصا مخولٌن من

 صاحب العمل الآخرٌن فً الموقع.  
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4-23 Contractor's operations at the site: 

The contractor shall restrict his operations to the 

site and any other areas that the contractor may 

obtain and approved by the engineer to be 

considered as work arenas (yards). And he shall 

also take all necessary precautions to keep 

contractor's equipment and his personnel within 

the boundaries of the site and these arenas 

(yards), so as to prevent trespassing on 

adjacent land. 

 

The contractor shall, during the implementation 

of works, maintain the site free of all 

unnecessary obstacles, store or take out 

surplus equipment for after coordination with 

the engineer and cleans up the site of all debris, 

waste and temporary works no longer needed. 

 

The contractor shall, upon the issuance of the 

initial acceptance certificate of the works, clean 

up all parts of the site or the works related to 

such certificate, and to remove the surplus 

equipment and materials located in the site, as 

well as waste, debris and temporary works, so 

as to leave such parts of the site and works 

clean and in a safe condition. But the 

contractor may maintain on the site until the end 

of the "maintenance period" what he need of 

implementation requirements up to the 

fulfillment of his obligations under the contract. 

4-24 Antiquities: 

All fossils or money or findings of value or 

antiques or installations and other remains or 

material of geological or archaeological value 

which are found at the site shall be placed under 

the care and disposal of the employer. The 

contractor shall take all reasonable precautions 

to prevent his personnel or any other persons 

from removing or damaging any of these 

findings. And the contractor shall, at his 

discovery of such assets, give notice forthwith 

to the engineer of their existence, and the 

engineer shall give his instructions on how to 

deal with them. 

 عملٌات المقاول فً الموقع : –4/23

حصر عملٌاته فً الموقع وأٌة ٌتعٌن على المقاول أن ٌ

مساحات أخرى قد ٌحصل المقاول علٌها  وٌوافق علٌها 

. كما ٌتعٌن علٌه اضافٌةساحات عمل  اعتبارهاالمهندس على 

على معدات  للإبقاءأن ٌتخذ جمٌع الاحتٌاطات الضرورٌة 

المقاول ومستخدمٌه ضمن حدود الموقع وهذه الساحات 

 عن الاراضً المجاورة. الاخرى، بحٌث ٌتم تجنب ابعادهم

على المقاول، اثناء تنفٌذ الاشؽال، أن ٌحافظ على الموقع خالٌا 

من جمٌع العوابق ؼٌر الضرورٌة، وأن ٌقوم بتخزٌن أو 

اخراج المعدات الفابضة عن الاستعمال بعد التنسٌق مع 

المنهدس، وأن ٌنظؾ الموقع من جمٌع الانقاض والنفاٌات 

 تعد مطلوبة.  والاشؽال المإقتة التً لم

الأولً للأشؽال، أن   الاستلامعلى المقاول، عند صدور شهادة 

ٌقوم بتنظٌؾ كل أجزاء الموقع أو الاشؽال المتعلقة بشهادة 

الاستلام تلك، وأن ٌزٌل ما به من المعدات والفقرات الفابضة 

عن الاستعمال، وكذلك النفاٌات والانقاض والاشؽال المإقتة، 

جزاء من الموقع والاشؽال نظٌفة وفً بحٌث ٌترك تلك الأ

وضع آمن. الا انه ٌجوز للمقاول أن ٌحتفظ فً الموقع حتى 

نهاٌة "فترة الصٌانة" ما قد ٌحتاجه من مستلزمات التنفٌذ لؽاٌة 

 الوفاء بالتزاماته بموجب العقد.  

 الآثار :   - 4/24

توضع جمٌع المتحجرات أو النقود أو اللقى ذات القٌمة أو 

ٌات أو المنشآت وؼٌرها من البقاٌا أو الفقرات ذات القٌمة الأثر

الجٌولوجٌة أو الاثرٌة التً تكشؾ فً الموقع تحت رعاٌة 

صاحب العمل وتصرفه. وعلى المقاول اتخاذ كل التدابٌر 

الاحترازٌة المعقولة لمنع مستخدمٌه أو أي اشخاص آخرٌن من 

 ازالتها أو الاضرار بؤي من هذه المكتشفات. 

ا ٌتعٌن على المقاول عند اكتشافه لمثل هذه الموجودات، أن كم

ٌشعر المهندس فورا بوجودها، وعلى المهندس أن ٌصدر 

 تعلٌماته بكٌفٌة التعامل معها. 

واذا تكبد المقاول تؤخرا فً مدة التنفٌذ و/أو كلفة ما نتٌجة 

لتلك التعلٌمات، فعلٌه أن ٌرسل اشعارا آخر الى  لامتثاله

( 1/20قدٌر استحقاقاته مع مراعاة أحكام الفقرة )المهندس لت

 بخصوص ما ٌؤتً : 

تمدٌد مدة الانجاز بسبب هذا التؤخٌر، اذا كان  -أ 
 (.4/8الانجاز تؤخر أو سوؾ ٌتؤخر، وذلك بموجب الفقرة )
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If the Contractor incurred a delay in the 

implementation period and / or cost as a result 

of compliance with such instructions, he shall 

send another notice to the engineer to assess 

his entitlements, taking into account the 

provisions of paragraph (20-1) with respect to 

the following: 

a)  Extension of completions period due to this 

delay, if the completion delayed or will be 

delayed, under paragraph (8-4); and 

b)  Any such cost, to be added to the contract 

amount. 

And the engineer shall act after receiving this 

other notification, in accordance with paragraph 

(3-5) to agree on, or conduct estimates for these 

matters. 

 

 الى مبلػ العقد.  لإضافتهاأي كلفة كهذه،  -ب 
وٌقوم المهندس بعد تسلمه هذا الاشعار الآخر، بالتصرؾ وفقا 

 ( للاتفاق علٌها أو اجراء التقدٌرات لهذه الامور. 5/3لفقرة )ل
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Article Five:  Nominated Subcontractors 

 

5-1 Definition of the nominated  

Subcontractor:  

The nominated subcontractor in this contract 

shall mean any subcontractor: 

a)  If stipulated in the contract that he is a 

nominated subcontractor; and 

b)  Who the engineer, according to the 

provisions of article "Thirteen" – Changes 

and Amendments", shall issue instructions 

to the contractor to use him as a 

subcontractor under paragraph (5-2) 

(Objection on the Designation). 

5-2 Objection  to  the  nomination: 

Except for the nominated subcontractors in 

the contract, the contractor shall not be 

obligated to use any other nominated 

subcontractor which he has a reasonable 

objection against. Provided that he shall 

give notification the engineer and stating the 

supporting details. And the objection shall 

be considered reasonable if it shows (in 

addition to other things) any of the 

following matters, only if the employer also 

agreed to indemnify the contractor for the 

results of this matter: 

a)  That there are grounds to believe that 

the subcontractor does not have sufficient 

training or resources or financial capacity; 

b)  That the named subcontractor does not 

accept the contractor's compensation and 

his insurance against any failure or misuse 

of supplies resulting from him or his agents 

or his personnel; or 

c)  That the named subcontractor has 

refused signing the contracting agreement 

for sub-works  (including  the  development 

of  designs  if  any).  The  named 

 المادة الخامسة : المقاولون الثانوٌون المسمون

 تعرٌف المقاول الثانوي المسمى :  - 5/1

 ٌعرؾ بمقاول ثانوي مسمى فً هذا العقد أي مقاول ثانوي : 

 نص فً العقد على أنه مقاول ثانوي مسمى.  .أ 

"المادة الثالثة  لأحكامالذي ٌقوم المهندس، وفقا  .ب 
تعلٌمات الى  دارالتؽٌٌرات والتعدٌلات" بؤص –عشرة" 

( 5/2المقاول لاستخدامه كمقاول ثانوي. بموجب الفقرة )
 )الاعتراض على التسمٌة(.

 الاعتراض على التسمٌة :  - 5/2

فٌما عدا المقاولٌن الثانوٌٌن المسمٌٌن فً العقد فؤن المقاول  

ؼٌر ملزم باستخدام أي مقاول ثانوي مسمى آخر له اعتراض 

بؤشعار المهندس بالامر مع بٌان  معقول علٌه، على أن ٌقوم

التفاصٌل المإٌدة. وٌعتبر الاعتراض معقولا اذا كان مبٌنا 

أخرى( على أي من الامور الأتٌة، الا اذا وافق  لأشٌاء)اضافة 

صاحب العمل أٌضا على تعوٌض المقاول ازاء نتابج هذا 

 الامر 

 وجود مبررات للأعتقاد بؤن هذا المقاول الثانوي لا .أ 
 ؤهٌل الكافً، أو الموارد أو القدرة المالٌة .  ٌملك الت

ان المقاول الثانوي المسمى لاٌقبل بتعوٌض المقاول  .ب 
وتؤمٌنه ضد أي تقصٌر أو اساءة استعمال للوازم الناجمة عنه 

 أو وكلابه أو مستخدمٌه. او ...

أن المقاول الثانوي المسمى رفض توقٌع أتفاقٌة المقاوله  .ج 
 ٌها أعداد التصامٌم ان وجدت(.للاعمال الثانوٌة )بما ف

 على المقاول الثانوي المسمى : 

على المقاول الثانوي المسمى ان ٌتحمل تجاه المقاول جمٌع  -1
الالتزامات والمسإولٌات التً تمكن المقاول من الوفاء 

 بالتزاماته ومسإولٌاته بموجب العقد. 

 أن ٌعوض المقاول جمٌع الالتزامات والمسإولٌات التً قد تنتج -2
عن العقد أو تلك المتعلقة به نتٌجة اخفاق المقاول الثانوي فً 

   اداء تلك الالتزامات أو الوفاء بتلك المسإولٌات. 

لن ٌتم الدفع للمقاول الثانوي المسمى المستحقات المشار الٌها  -3
( الا بعد استلام المقاول للدفعات من صاحب 3/5بالفقرة )

 اتفاقٌة المقاولة الثانوٌة. العمل عن الاشؽال المنفذة بموجب عقد

 المسمٌٌن : الثانوٌٌنالدفعات للمقاولٌن  - 5/3

ٌتعٌن على المقاول أن ٌدفع للمقاول الثانوي المسمى المبالػ 

كافة المشار الٌها فً قوابم الدفعات للمقاول الثانوي المصادق 
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subcontractor shall: 

1)  The named subcontractor shall bear 

towards the contractor all obligations and 

responsibilities that enable the contractor 

to fulfill his obligations and responsibilities 

under the contract; 

2)  Compensates the contractor towards all 

obligations and responsibilities that may 

result from the contract or those related to it 

and as a result of the failure of the 

subcontractor in the performance of those 

obligations or fulfill those responsibilities; 

and 

3)  No payment of dues referred to in 

paragraph (3-5) shall be paid to the 

named subcontractor only after the 

contractor receives payments from the 

employer for the works performed under the 

subcontracting agreement. 

5-3 Payments to the nominated 

subcontractors: 

The contractor shall pay the nominated 

subcontractor all amounts referred to in the 

approved lists of payments to the 

subcontractor after approving them by the 

engineer as a an entitlement to him under 

the subcontracting agreement, and these 

amounts plus any other expenses shall be 

part of the contract price under paragraph 

(5-13 

علٌها بعد موافقة المهندس علٌها كاستحقاق له بموجب اتفاقٌة 

لثانوٌة  هذه المبالػ مضافاً إلٌها أٌة مصارٌؾ أخرى المقاولة ا

ٌجب أن تكون جزءاً من سعر المقاولة بموجب أحكام 

 (.5/13الفقرة)
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5-4 Proof of   payments: 

The engineer may, before issuing any 

payment certificate contains an amount due 

to the named subcontractor, request the 

contractor to provide a reasonable proof that 

all amounts that are due to the named 

subcontractor in the previous payment 

certificates have been paid to him, minus the 

deductions applied to the withholdings or the 

others, unless the contractor carried out the 

following: 

a)  Provide this reasonable proof to the 

engineer ; or b) 

1) Convince the engineer in a written proof 
that the contractor is reasonably right to 
withhold such amounts or refuse to pay them; 
and 

2) To provide the engineer a reasonable 

proof that the named subcontractor has 

been notified of the contractor is right in his 

procedure. 

Then  the  employer  may  (at  his  sole  

discretion)  order  payment  to  the  named 

subcontractor part or all of the amounts that 

had been approved previously (net of 

deductions applicable) which entitled to the 

named subcontractor were and the contractor 

were unable to provide proofs described in 

paragraphs (a, b) above in terms thereof. The 

contractor shall, in such a situation, return to 

the employer such amounts that are spent 

directly by the employer to the named 

subcontractor. 

 

 إثبات الدفعات : - 5/4

للمهندس، قبل اصدار أٌة شهادة دفع تحتوي 

على مبلػ ما ٌستحق لمقاول ثانوي مسمى، أن 

ٌطلب من المقاول اثباتا معقولا بان جمٌع المبالػ 

 التً استحقت للمقاول الثانوي المسمى فً

شهادات الدفع السابقة قد تم دفعها له، محسوما 

منها الخصم المطبق للمحتجزات أو ؼٌرها، الا 

 اذا قام المقاول بما ٌؤتً : 

 تقدٌم هذا الاثبات المعقول للمهندس.   .أ 

 وكذلك... .ب 

اقناع المهندس بدلٌل مكتوب بؤن المقاول محق  -1
بصورة معقولة فً أن ٌحبس مثل هذه المبالػ أو       

 دفعها.   ٌرفض

أن ٌقدم للمهندس اثبـاتا معقــولا بؤن المقاول  -2
الثانوي المسمى قد تم اشعاره بؤحقٌة المقاول فً        

 .اجرابه

عندبذ ٌجوز لصاحب العمل )بناء على تقدٌره 

منفردا( أن ٌؤمر بالدفع الى المقاول  الثانوي 

المسمى جزءا من أو جمٌع تلك المبالػ التً 

ها سابقا، )بعد حسم الخصم كانت قد تم تصدٌق

المطبق( مما  استحق للمقاول الثانوي المسمى 

ولم ٌتمكن المقاول من تقدٌم الاثباتات الموصوفة 

فً الفقرتٌن )أ ،ب( فً أعلاه بشؤنها. وعلى 

 المقاول

فً مثل هذه الحالة أن ٌرد الى صاحب العمل  

تلك المبالػ التً ٌتم  صرفها مباشرة من صاحب 

 المقاول الثانوي المسمى. العمل الى

 

Article Six:  Employees and Workers 

6-1 Appointment of Employees and 

Workers: 

Unless otherwise stated in employer's 

documents, the contractor shall take 

arrangements for the appointment of the 

 المادة السادسة : المستخدمون والعمال

 تعٌٌن المستخدمٌن والعمال :  – 6/1

ما لم ٌنص على خلاؾ ذلك فً وثابق العقد، 

فانه ٌتعٌن على المقاول أن ٌتخذ ترتٌباته 
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necessary employees and workers, local or 

others, and the payment  of  their  salaries,  

food  and  transportation  and  if  appropriate,  

their accommodation and the contractor shall 

(to the extent possible and reasonable) 

appoint experienced and qualified workers 

and employees from local sources within the 

country of works. 

6-2  Wage  average  and  labor  conditions: 

The contractor has to pay salary rates and 

take into account the working conditions so 

that its level shall not be less of what is 

followed by the owners of commercial and 

Industrial profession in the area where the 

works are being implemented. If no such 

rates or conditions exist, the contractor shall 

pay the salary rates and consider the working 

conditions so it shall not be less than the 

general level of salaries or conditions that are 

considered locally by the employers of 

commercial or industrial professions similar to 

those carried out by the contractor. 

The contractor shall notify his employees of 

their responsibility for the payment of income 

tax realized on them in the country of works 

for their salaries, wages, bonuses and any 

relief related to such taxes under the laws of 

the country of works, the contractor shall 

conduct such tax deductions from his 

employees income realized under such laws. 

6-3  Persons  employed   by  the  employer  

(Employees): 

The contractor shall not be allowed to use or 

attempt to attract the services of any of the 

personnel (employees) or workers who are 

working within the members of the employer. 

6-4  Work  Rules: 

The contractor shall comply with all labor 

laws applicable to its employees, including 

laws relating to employment, health, public 

safety care, residence and immigration, and 

لتعٌٌن ما ٌلزم من مستخدمٌن وعمال، محلٌٌن 

أو ؼٌرهم، وسداد أجورهم وإطعامهم ونقلهم 

ى المقاول إلى وإذا كان ملابما إسكانهم وعل

الحد الممكن والمعقول تعٌٌن العمال 

والمستخدمٌن من ذوي الخبرة والمإهلات من 

 مصادر محلٌة ضمن بلد الإشؽال.

 معدلات الاجور وظروف العمالة : – 6/2

ٌتعٌن على المقاول أن ٌدفع معدلات الاجور 

وأن ٌراعً ظروؾ العمالة بحٌث لا تقل فً 

اصحاب حرؾ  مستواها عما هو متبع من قبل

التجارة والصناعة فً المنطقة التً تنفذ فٌها 

الاشؽال. وإذا لم توجد مثل هذه المعدلات أو 

الظروؾ، فإن على المقاول دفع معدلات 

تقل  الاجور ومراعاة ظروؾ العمالة بحٌث لا

أو الظروؾ التً  للأجورعن المستوى العام 

ٌتم مراعاتها محلٌا من اصحاب العمل لمهن 

أو صناعٌة مشابهة لتلك التً ٌقوم بها تجارٌة 

 المقاول.  

على المقاول اعلام مستخدمٌه بمسإولٌتهم عن 

دفع ضرٌبة الدخل المتحققة علٌهم فً بلد 

الاشؽال عن رواتبهم واجورهم ومكافؤتهم واٌة 

سماحات تتعلق بتلك الضرابب بموجب 

القوانٌن السارٌة فً بلد الاشؽال وعلى المقاول 

ذه الاستقطاعات الضرٌبٌة من أجراء مثل ه

دخل مستخدمٌه المتحققة علٌه بموجب تلك 

 القوانٌن. 

الاشخاص المستخدمون لدى صاحب  – 6/3

 العمل : 

لا ٌجوز للمقاول أن ٌستخدم أو ٌحاول 

استقطاب خدمات أي من المستخدمٌن أو 

العمال الذٌن ٌعملون ضمن أفراد صاحب 

 العمل.

 قوانٌن العمل :  – 6/4

على المقاول التقٌد بكل قوانٌن العمل  ٌنبؽً

الواجبة التطبٌق على مستخدمٌه، بما فً ذلك 

القوانٌن المتعلقة بالتوظٌؾ والصحة والسلامة 
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that he shall take into account all their legal 

rights. The contractor shall also require his 

employees to obey applicable laws, including 

safety systems at work. 

6-5  Working  Hours: 

No Implementation of works at the site shall be 

conducted during local official holidays acknowledged 

or beyond the regular working hours stated in the 

contract data, unless: 

a)  It was stipulated otherwise in the contract ; 

b)  It was approved by the engineer ; or 

c)  Continuation of work cannot be avoided, or was 

necessary to save the life of people and properties 

or to save the safety of the works, and in such case 

the contractor shall inform the engineer forthwith. 

العامة والرعاٌة والاقامة والهجرة، وأن ٌراعً 

كل حقوقهم القانونٌة. كما ٌتعٌن على المقاول 

أن ٌطلب من مستخدمٌه اطاعة القوانٌن 

ٌق، بما فٌها انظمة السلامة فً الواجبة التطب

 العمل.

 ساعات العمل :  – 6/5

لا ٌجوز تنفٌذ الاشؽال فً الموقع خلال اٌام 

العطل الرسمٌة المحلٌة المتعارؾ علٌها أو 

خارج ساعات العمل المعتادة والمبٌنة فً 

 بٌانات العقد، الا إذا :

 كان منصوصا على خلاؾ ذلك فً العقد. .أ 

 لٌها. اوتمت موافقة المهندس ع .ب 

ٌمكن تجنبه،  كان الاستمرار فً العمل امرا لا .ج 
حٌاة الاشخاص   لإنقاذأو كان ضرورٌا 

والممتلكات او للمحافظة على سلامة الاشؽال، 
وفً مثل هذه الحالة ٌتعٌن على المقاول اعلام 

 المهندس فورا بذلك.
 

6-6 Employees and   Workers   Facilities: 

Unless stated otherwise in employer's 

requirements, the contractor shall provide 

and maintain the necessary facilities and 

supplies for his employees, and he shall 

provide the facilities set forth in employer's 

requirements. The contractor shall not 

allow any of his employees to us any of the 

facilities that form part of the permanent 

works as their permanent or temporary 

place of residence. 

6-7 Health and Safety: 

The contractor shall take reasonable 

measures at all times to maintain the 

health and safety of his employees, and to 

provide - in collaboration with local health 

authorities – what is necessary of medical 

staff, first aid facilities, and rooms for 

patients and ambulances, to be ready at all 

times on the site and in collective housing 

for contractor's employees and employer's 

personnel. And he shall also provide 

 المستخدمٌن والعمال : مرافق – 6/6

ما لم ٌنص على خلاؾ ذلك فً المواصفات، فإنه ٌتعٌن على 

المقاول أن ٌوفر وٌصون المرافق وتجهٌزات الرعاٌة 

الضرورٌة لمستخدمٌه، وعلٌه أن ٌوفر المرافق المنصوص 

 علٌها فً المواصفات لافراد صاحب العمل. 

ن ٌتخذ ٌنبؽً على المقاول أن لا ٌسمح لأي من مستخدمٌه أ

التً تشكل جزءا من الأشؽال الدابمٌة كمكان  المنشآتأٌا من 

 . لإقامتهمدابم أو مإقت 

 الصحة و السلامة : -6/7

ٌتعٌن على المقاول ان ٌتخذ التدابٌر المعقولة فً كل الاوقات 

للمحافظة على صحة وسلامة مستخدمٌه، وأن ٌوفر بالتعاون 

من كادر طبً،  ما ٌلزم –مع السلطات الصحٌة المحلٌة 

ومرافق الاسعاؾ الاولى، وؼرفة نوم للمرضى وسٌارة 

إسعاؾ، بحٌث تكون جاهزة فً كل الاوقات فً الموقع وفً 

المساكن الجماعٌة لمستخدمً المقاول وافراد صاحب العمل، 

وأن ٌوفر كذلك الترتٌبات المناسبة لمتطلبات الصحة العامة 

 ولمنع انتشار الأوببة.

عن السلامة و  اول أن ٌعٌن شخصا مسإولاٌتعٌن على المق
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appropriate arrangements for public health 

requirements and to prevent the spread of 

epidemics. 

 

The contractor shall appoint a person 

responsible for the safety and the 

prevention of accidents at the site, so this 

person shall be of proper qualification to be 

in charge of safety and accident prevention 

matters. And he shall be authorized with the 

power to issue instructions and to take 

preventive measures necessary to ward off 

accidents. And in this context, the contractor 

shall provide the safety officer with all that is 

needed to enable him to exercise his 

powers and responsibilities. 

The contractor shall also send the engineer 

details of any incident as soon as it occurs, 

and he shall maintain records and submit 

reports related to public health and safety 

and damage to property as required by the 

engineer reasonably. 

 

And for the protection of Acquired Immune 

Deficiency Syndrome (AIDS), the contractor 

shall implement awareness programs 

against the Acquired Immune Deficiency 

Disease through this service providers 

accredited by taking the necessary 

measures to guarantee that no transmission 

and spread of the disease among his 

employees and to the local citizens and 

ensure prompt diagnosis and assist people 

infected. 

The Contractor shall, during the contract 

(including the period of repair of defects): 

1- Conduct campaigns every two months 

(minimum) to gather information, spread 

awareness and provide counseling to the all 

staff and workers (from contractor's 

الوقاٌة من الحوادث فً الموقع، بحٌث ٌكون هذا الشخص ذا 

تؤهٌل مناسب لٌكون مسإولا عن امور السلامة والوقاٌة ضد 

الحوادث، وأن ٌكون مخولاً بصلاحٌة اصدار التعلٌمات واتخاذ 

الاجراءات الوقابٌة اللازمة  لدرء الحوادث، وفً هذا السٌاق 

ٌتعٌن على المقاول أن ٌوفر لضابط الوقاٌة كل ما ٌلزم لتمكٌنه 

 من ممارسة صلاحٌته ومسإولٌاته. 

كما ٌتعٌن على المقاول ان ٌرسل الى المهندس تفاصٌل اي 

حادث ٌقع حال حصوله، وأن ٌقوم بحفظ السجلات وٌقدم 

التقارٌر المتعلقة بالصحة والسلامة العامة والاضرار التً قد 

ممتلكات على النحو الذي ٌطلبه المهندس بصورة تلحق بال

 معقولة. 

للحماٌة من مرض فقدان المناعة المكتسب )الاٌدز(، ٌتعٌن 

على المقاول تنفٌذ برامج توعٌة من مرض فقدان المناعة 

المكتسب من خلال مقدمً هذه الخدمة المعتمدٌن بؤتخاذ 

ا الاجراءات الكفٌلة التً تضمن عدم  انتقال وانتشار هذ

المرض بٌن مستخدمٌه والى المواطنٌن المحلٌٌن وضمان 

 التشخٌص الفوري ومساعدة الأشخاص المصابٌن.

 على المقاول خلال العقد )بضمنها فترة اصلاح العٌوب( :

اجراء حملات كل شهرٌن )بالحد الادنى( لجمع  -1
المعلومات والتوعٌة وتقدٌم الاستشارات للكوادر والعمال كافة 

لمقاول والمقاولٌن الثانوٌٌن والاستشارٌٌن )من مستخدمً ا
وسواق الشاحنات  والمجهزٌن للموقع(، والمواطنٌن فً 
الاحٌاء المجاورة حول المسإولٌة، والاخطار، والتؤثٌرات، 
والممارسات الواجب تفادٌها قدر تعلق الامر لضمان عدم 

المسببة والامراض الناجمة عن  للأمراضانتقال العدوى 
جنسٌة وبشكل خاص مرض فقدان المناعة العلاقات ال

 المكتسب.

تؤمٌن وسابل الحفاظ على عدم انتقال العدوى خلال  -2
 الافعال الجنسٌة لكلا الجنسٌٌن.

عمل مسح دوري وتشخٌص وتحدٌد العلاج والاحالة  -3
الى البرامج المحلٌة )المراكز الصحٌة المحلٌة( المتخصصة 

مناعة  )الا اذا فً معالجة الامراض الجنسٌة ومرض فقدان ال
تم الاتفاق على خلاؾ ذلك( ولمستخدمً وعمال المقاول 

 كافة.               العاملٌٌن فً الموقع

على المقاول ان ٌضع فً برنامجه لتنفٌٌذ الاشؽال المطلوب 

برنامج قابل للتطبٌق  3)/8تنفٌذها عملا بؤحكام الفقرة )

م انتقال لمستخدمٌه وعماله فً الموقع وعوابلهم لضمان عد

الجنسٌة ومرض فقدان المناعة  بالأمراضالعدوى والاصابة 

ٌتضمن الاجراءات الوقاٌة، والكلؾ اللازمة لذلك بموجب هذه 
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personnel, subcontractors, consultants, 

truck drivers and site's suppliers), and 

citizens in the neighboring districts about 

responsibility, dangers, impacts and 

practices to be avoided as far as the matter 

relates to ensure that no transmission 

infections of the disease-causing and 

diseases resulting from sexual relations, 

and in particular of Acquired Immune 

Deficiency Syndrome (AIDS) ; 

2-  Secure means to maintain the non-

transmission of infection during those 

sexual acts for both sexes ; and 

3- Carry out periodical survey, diagnosis, 

treatment definition, and referral to local 

programs (local health centers) specialized 

in the treatment of sexually transmitted 

disease and Acquired Immune Deficiency 

Syndrome (AIDS) (unless agreed otherwise) 

and for all contractor personnel and workers 

working at the site. 

The contractor shall include in his program 
for the implantation of works to be 
implemented pursuant to the provisions of 
paragraph (8-3) applicable program for his 
employees and workers at the site and their 
families to ensure that no cross-infection 
occurs, contracting sexual disease, 
Acquired Immune Deficiency Syndrome 
(AIDS) and include preventive measures 
and the costs necessary to do so under this 
paragraph and specifications and the this 
program shall also include details of its 
components and the resources  required  
to  be  secures  and  employed  and  
contracting  procedures  to implement it. 
The program shall also support the analysis 
of the speculative cost enhanced by the 
supporting documents and payment to the 
contractor shall be made for the preparation 
and implementation of this program not to 
exceed the amounts specified for this 
purpose 
6-8  Contractor's   Control: 

The contractor shall provide all staff 

الفقرة ومواصفاتها وٌجب أن ٌتضمن البرنامج تفاصٌل 

مكوناته والموارد المطلوب تؤمٌنها وتوضٌفها لتحقٌقها 

البرنامج بتحلٌل  التعاقد لتنفٌذها كما ٌجب ان ٌدعم وإجراءات

للكلفة التخمٌنٌة معزز بالوثابق الداعمة وٌتم الدفع للمقاول 

ٌزٌد عن المبالػ المحددة لهذا  وتنفٌذ هذا البرنامج بما لا لأعداد

 الؽرض.

 رقابة المقاول:  - 6/8

ٌنبؽً على المقاول ان ٌوفر كل الملاكات اللازمة للتخطٌط 

والفحص الاشؽال، طٌلة  والتوجٌه والترتٌب والادارة والتفتٌش

 فترة تلزم لقٌام المقاول بالتزاماته.  لأىفترة التنفٌذ وبعدها 

ٌنبؽً ان ٌقوم بالرقابة عدد كاؾ من الاشخاص المإهلٌن 

( وبالعملٌات 4/1الفقرة  بؤحكامباستخدام لؽة الاتصال )عملا 

التً سٌتم تنفٌذها )بما فً ذلك الاسالٌب والتقنٌات المطلوبة 

ر المحتمل التعرض لها وطرق منع الحوادث(، لؽاٌة والمخاط

 تنفٌذ الاشؽال بصورة مرضٌة وامنة. 

 مستخدمو المقاول :  - 6/9

ٌجب ان ٌكون مستخدمو المقاول ذوي كفاٌة  ومهارة وخبرة 

مناسبة كلا فً مهنته او حرفته وٌوافق علٌهم المهندس، 

د )او ان وبامكان المهندس الطلب الى المقاول ان ٌقوم بابعا

ٌعمل على ابعاد( اي شخص مستخدم فً الموقع او فً 

 الاشؽال، بمن فٌهم ممثل المقاول، اذا كان ذلك الشخص : 

 متمادٌا فً مسلكه او عدٌم المبالاة بصورة مستمرة. .أ 

 .  بإهمالٌقوم بواجباته بشكل ؼٌر كفوء او  .ب 

 ٌخفق فً تطبٌق اي من احكام العقد. او  .ج 

 د السلامة أو الصحة او حماٌة البٌبة. متماد فً سلوك مسلك ٌهد .د 

وفً هذه الحالة على المقاول عندبذ ان ٌعٌن )او ٌعمل على 

 تعٌٌن( شخص بدٌل مناسب.
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necessary for planning, directing, arranging, 

managing, inspecting and testing of works, 

throughout the implementation period and 

beyond for any period required for the 

contractor to fulfill his obligations. 

Control shall be carried out by a sufficient 

number of qualified persons using 

communication language (in accordance with 

the provisions of paragraph (1-4)) and in 

operations to be implemented (including 

methods and techniques required and risks 

may be exposed to and accidents preventing 

methods), till the implementation of the works 

satisfactorily and safely. 

6-9 Contractor's   Employees: 

The contractor's employees shall be of 

adequacy, skill and experience suitable both 

in his career or his craft and be approved by 

the engineer, and the engineer may ask the 

contractor to expel (or to work on expel) any 

person employed in the site or in the works, 

including the contractor's representative, if the 

that person: 

a)  Is persisting in his behavior or careless on 

an ongoing basis; 

b)  Carry out his duties in incompetent or 

neglecting manner; 

c)  Fails in applying any of the provisions of 

the contract; 

d)  Is persisting in a behavior that threatens 

the safety or health or environmental 

protection. 

And in this case, the contractor then shall 

appoint (or work to appoint) a suitable 

alternative. 
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6-10 Records contractor's workers and 

equipment's: 

The  contractor  shall  provide  the  engineer  

with  detailed  records  to  declare  what  is 

available at the site of the numbers 

contractor's personnel classified by skills, 

and the number of his equipment classified 

by types. These records shall be provided to 

the engineer each month, by using the 

samples approved by the engineer, till the 

contractor performs any work known that is 

remained at the completion date specified in 

the "Acceptance Certificate of the Works". 

6-11 Undisciplined  Behavior: 

The Contractor shall at all-time take all 

reasonable precautions to prevent any riots 

or overcome the law or breach of system by 

contractor's employees or among them, and 

to maintain the security and protection of 

persons and property at site and 

surrounding area. 

6-12 Foreign  workers: 

The Contractor shall be entitled to bring 
foreign workers from outside the country of 
works with the necessary numbers for the 
implementation of works and within the limits 
allowed under the laws applicable. 

The Contractor shall ensure the entry of 

such labor according to entry visas and 

legal work approvals, and the employer under 

a request of the contractor may provide 

immediate assistance to the contractor to 

obtain the local, regional and governmental 

permits to bring in foreign labor needed to the 

work. 

The Contractor shall be responsible for return 

his employees to the place that they have 

been hired from or their former place of 

residence. In case of death of any of them or 

one of their family members residing with 

them, the contractor in a similar manner shall 

be responsible for securing necessary 

 سجلات العمال ومعدات المقاول :  - 6/11

ٌتعٌن على المقاول ان ٌزود المهندس بسجلات مفصلة لبٌان ما 

ٌتوفر فً الموقع من اعداد مستخدمً المقاول مصنفٌن حسب 

المهارات، ومن اعداد معداته مصنفه حسب الانواع. ٌتم تقدٌم 

هذه السجلات الى المهندس كل شهر، باستعمال النماذج التً 

ٌوافق علٌها المهندس، وذلك الى ان ٌنجز المقاول اي عمل 

معروؾ بانه لا زال متبقٌا بتارٌخ الانجاز المحدد فً "شهادة 

 الأولً للأشؽال".   الاستلام

 السلوك غٌر المنضبط :   - 6/11

ٌتعٌن على المقاول ان ٌتخذ فً جمٌع الاوقات كل الاحتٌاطات 

ب او تجاوز على القانون او المعقولة للحٌلولة دون وقوع اي شؽ

اخلال بالنظام من قبل مستخدمً المقاول او بٌنهم، وان ٌحافظ 

على الامن وحماٌة الاشخاص والممتلكات فً الموقع وما 

 ٌجاوره. 

 العمالة الاجنبٌة :  - 6/12

ٌحق للمقاول جلب العمالة الاجنبٌة من خارج دولة الاشؽال 

وبالحدود المسموح بها الضرورٌة لتنفٌذ الاشؽال  بالأعداد

 بموجب القوانٌن السارٌة المفعول.

على المقاول ضمان دخول هذه العمالة وفق تؤشٌرات دخول 

وموافقات عمل قانونٌة، لصاحب العمل بموجب طلب من 

المقاول تقدٌم المساعدة العاجلة للمقاول لحصوله على الاذونات 

جنبٌة التً المحلٌة، الاقلٌمٌة، والحكومٌة لجلب العمالة الا

 ٌحتاجها العمل.

ٌتحمل المقاول مسإولٌة أعادة مستخدمٌه الى المكان الذي تم 

توظٌفهم منه أو الى مواقع أقامتهم السابقة. وفً حالة وفاة أي 

منهم أو أحد أفراد أسرهم المقٌمٌن معهم فعلى المقاول بصورة 

مماثلة مسإولٌة تؤمٌن الاجراءات اللازمة لأعادتهم الى وطنهم 

 او دفنهم.

 التجهٌزات اللازمه للغذاء :  - 6/13

التجهٌزات الكافٌة  ؤتعلى المقاول أعداد الترتٌبات اللازمة لتهٌ

من الؽذاء المناسب كما هو محدد فً  المواصفات و بؤسعار 

 معقولة لمستخدمٌه ذوي العلاقة فً تنفٌذ العقد.

 تجهٌز الماء :  - 6/14

بؤحوال الموقع وتؤمٌن مٌاه على المقاول ان ٌكون على اطلاع 
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procedures for the repatriation or burial. 

6-13 The   Necessary    Supplies   for  Food: 

The  Contractor  shall  prepare  the  

necessary  arrangements  for  the  

preparation  of adequate supplies of proper 

food as defined in the specification and at 

affordable prices to his employees involved in 

the implementation of the contract 

 

6-14 Water Supplying: 

The contractor shall be familiar with the 

conditions of the site and secure safe 

drinking water and for other purposes for the 

use of his employees. 

6-15 Prevention of   harmful     and 

annoying insects: 

The Contractor shall, throughout the contract 

duration, take the necessary measures to 

protect his employees working at the site 

from harmful and annoying insects in order to 

reduce risks to workers' health. The 

contractor shall implement the instructions 

issued by the local health departments when 

selecting and using pesticides for this 

purpose. 

 الاخرى لاستخدامات مستخدمٌه. للأؼراضصالحة للشرب و 

 الوقاٌة من الحشرات الضارة والمزعجة :  - 6/15

على المقاول طوال فترة العقد أتخاذ الاجراءات الضرورٌة 

لحماٌة مستخدمٌه العاملٌن فً الموقع من الحشرات الضارة 

لى صحة العاملٌن . وعلى والمزعجة بهدؾ تقلٌص مخاطرها ع

المقاول الالتزام بتطبٌق التعلٌمات  الصادرة عن دوابر الصحة 

 المحلٌة عند اختٌار واستخدام المبٌدات لهذا الؽرض.

 المشروبات الكحولٌة والمخدرات : - 6/16

على المقاول عدم استٌراد، او بٌع، أو  مقاٌضة، أو توزٌع أي من 

رات، او السماح بتورٌد، أو بٌع، المشروبات الكحولٌة، او المخد

أو مقاٌضة، او توزٌع اي منها من مستخدمٌه بخلاؾ ما معمول 

 به فً قوانٌن دولة الاشؽال بهذا الصدد.
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6-16  Alcoholic liquor and drugs  

The Contractor shall not import, sell or barter or 
distribute any of the alcoholic beverages, drugs or 
allowing the supply, sale or barter or distribute any 
of by his employees in violation of what is applicable 
in the laws of country of works in this regard. 

6-17  Weapons  and   ammunition: 

The Contractor shall not give or barter or distribute 

any weapons or ammunition of any kind to any 

person or permit any of his employees to do so. 

 

6-18 Celebrations  and   Religious  Events: 

The Contractor shall respect the recognized events 

in the country, rest days and any religious habits or 

others. 

6-19  Funeral  Ceremonies: 

The contractor shall be responsible for taking the 

required measures under domestic instruction 

necessary for the funeral ceremonies of any of his 

local employees, who died during his employment 

and under applicable local requirements. 

6-20  Use  of   Force and   Threat in  the  

Appointment  of   Workers: 

The Contractor shall not appoint labor under the use 

of force and threat of any type, and that any kind of 

work and performance of service in which voluntary 

appointment has not been adopted, such 

appointment shall be deemed made by adopting 

the use of force and the imposition of sanctions. 

 

6-21 Prohibition of child labor: 

The Contractor shall not use child labor in any of the 

works of economic exploitation nature, or that 

exposes or deprives him of education or that are 

harmful to his health or body or mind or behavior or 

psychology or social development. 

6-22 Reports  of  Workers ' Operation: 

The Contractor shall maintain complete and 

accurate reports of the rules and regulations of the 

appointment of the workers at the site and that 

 الأسلحة والأعتدة :  - 6/17

على المقاول عدم إعطاء، أو مقاٌضة، أو توزٌع أٌة أسلحة أو 

ذخٌرة من أي نوع لأي شخص او السماح لاي مستخدمٌه 

 بذلك.

 الاحتفالات والمناسبات الدٌنٌة  - 6/18

على المقاول احترام المناسبات المعترؾ بها للدولة، و أٌام 

 ا.وأٌة عادات دٌنٌة أو ؼٌره الاستراحة

 مراسٌم الجنازات - 6/19

على المقاول مسإولٌة أتخاذ الاجراءات المطلوبة بموجب 

التعلٌمات المحلٌة و اللازمة لمراسٌم جنازة اي من  مستخدمٌه 

المحلٌٌن الذي ٌوافٌه الاجل اثناء اشتؽاله  وبموجب الشروط 

 المعمول بها محلٌا .

 لاستخدام القوة والتهدٌد فً تعٌٌن العما  - 6/21

على المقاول عدم تعٌٌن أٌة عماله باستخدام القوة والتهدٌد  بؤي 

نوع من أنواعها، و أن أي نوع  من أنواع العمل وتؤدٌة 

الخدمة لا ٌعتمد فٌه التعٌٌن بصورة طوعٌة ٌعتبر  التعٌٌن فٌه 

 قد تم باعتماد التهدٌد بالقوة وفرض العقوبات.

 

 عدم جواز تشغٌل الاطفال   - 6/21

مقاول عدم تشؽٌل الاطفال فً أي من الاعمال التً على ال

ٌؽلب علٌها طابع  الاستؽلال الاقتصادي او التً   تعرضه أو 

ذهنه أو  تحرمه من التعلٌم أو التً تضر بصحته أو جسمه أو

 نموه الاجتماعً. نفسٌته  أو سلوكه أو

 تقارٌر اشتغال العمال - 6/22

دقٌقة بؤجراءات التعٌٌن على المقاول الاحتفاظ بتقارٌر كاملة و

لعماله فً الموقع وان  تكون هذه التقارٌر متضمنه الاسم، و 

العمر، و الجنس، و ساعات الاشتؽال، والاجور  المدفوعة  

لعماله كافة، هذه التقارٌر ٌجب تلخٌص هذه التقارٌر شهرٌا 

وأن تكون جاهزة لاطلاع المهندس خلال ساعات العمل 

ٌر ٌجب أن تقدم ضمن بقٌة التفاصٌل الاعتٌادٌة. هذه التقار

الاخرى المطلوب تقدٌمها من قبل المقاول الى المهندس  

 ( )تقارٌر اشتؽال العمال والمعدات(.6/11بموجب الفقرة )
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these reports shall include name, age, sex, working 

hours and wages paid and for all his workers, these 

reports shall be summarized monthly, and be ready 

for the engineer review during normal working 

hours. These reports shall be provided within the 

rest of the other details to be submitted by the 

Contractor to the engineer under paragraph 6-10 

(Records of workers and contractor's equipment). 
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Article Seven:  Mechanical Supplies, 

Materials and Workmanship 

7-1 Method  of      Implementation: 

Contractor shall manufacture mechanical 

supplies, produce and manufacture materials, 

and all other implementation works as 

follows: 

a)  In the manner specified in the contract (if 

any); 

b) In a keen manner and befits the 

principals of a professional and recognized 

industry; and 

c) By using adequately equipped facilities 

and non-hazardous materials (unless 

otherwise provided for in the contract). 

7-2 Samples: 

The Contractor shall provide the engineer, 

with the following samples of materials and 

relevant information, to obtain approval 

before the use of such materials in the works: 

a) Samples of manufacturers' standard for 

materials and samples set forth in the 

contract and at the expense of the contractor; 

and 

b)  Any other additional samples required by 

the engineer as changes. 

 

Provided that a label shall be put on each 

sample to indicate the origin and purpose of 

its use in the works 

7-3 Inspection: 

The employer's personnel shall have in all 

reasonable times the following: 

1.  Easy access to all parts of the site and to 

all other places from where the natural 

materials are obtained from; and 

2.  To be able during production, 

 السابعة : التجهٌزات الآلٌة والمواد والمصنعٌة المادة

 طرٌقة التنفٌذ :  - 7/1

ٌتعٌن على المقاول أن ٌقوم بتصنٌع التجهٌزات الآلٌة، وانتاج 

وصناعة الفقرات، وجمٌع اعمال التنفٌذ الأخرى على النحو 

 :    الآتً

 بالطرٌقة المحددة فً العقد )إن وجدت(.   .أ 

الصناعة المحترفة والمتعارؾ  بؤصولبطرٌقة حرٌصة ولابقة  .ب 
 علٌها.  

باستخدام مرافق مجهزة بصورة مناسبة ومواد ؼٌر خطرة )الا  .ج 
 اذا نص فً العقد على خلاؾ ذلك(.

 العٌنات :  - 7/2

ٌتعٌن على المقاول أن ٌقدم الى المهندس، العٌنات الأتٌة للمواد 

والمعلومات المتعلقة بها، للحصول على موافقته قبل استعمال 

 لك المواد فً الاشؽال :ت

عٌنات الصانعٌن القٌاسٌة للمواد والعٌنات  .أ 
 المنصوص علٌها فً العقد، وذلك على نفقة المقاول.

 أٌة عٌنات اضافٌة ٌطلبها المهندس كتؽٌٌرات.  .ب 

على أن ٌتم وضع ملصق على كل عٌنة لبٌان منشبها والؽرض 

 من استعمالها فً الاشؽال. 

 التفتٌش : – 7/3

متع أفراد صاحب العمل فً كل الاوقات المعقولة ٌجب أن ٌت

 بما ٌؤتً :

الدخول بٌسر الى كل اجزاء الموقع والى جمٌع  .أ 
 الاماكن التً ٌتم الحصول على المواد الطبٌعٌة منها. 

أن ٌتمكن خلال الانتاج والتصنٌع والانشاء، )فً  .ب 
الموقع وخارجه(، من اختبار وتفتٌش وقٌاس وفحص المواد 

التحقق من تقدم تصنٌع التجهٌزات الآلٌة وانتاج والمصنعٌة، و
 وصناعة المواد. 

ٌتعٌن على المقاول أن ٌتٌح لافراد صاحب العمل الفرصة 

الكاملة للقٌام بهذه الانشطة، بما فً ذلك توفٌر حق الدخول 

والتسهٌلات، والتصارٌح، وادوات السلامة، علما بان قٌام 

 ن أي التزام أو مسإولٌة. المقاول بمثل هذه الافعال لا ٌعفٌه م

كما ٌتعٌن على المقاول اشعار المهندس عندما ٌتم تجهٌز 

الاشؽال وقبل تؽطٌتها أو حجبها عن النظر، أو توضٌبها بقصد 
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manufacturing and construction (inside and 

outside the site), to test, inspect, measure 

and check the materials and workmanship, 

and verify  the  progress  of  manufacturing  

of  the  mechanical  supplies  and  the 

production and manufacturing of the 

materials. 

 

The Contractor shall give employer's 

personnel the full opportunity to carry out 

these activities, including the provision of 

right of access and facilities, permits, safety 

kits, note that the contractor carrying out such 

acts shall not exempt him from any obligation 

or liability. 

The  Contractor  shall  notify  the  engineer  
when  works  is  supplied  and  before  being 
covered  or  hidden, or  packaged  with  a  
view to  storage  or  transport.  And  then  the 
engineer shall conduct examination, 
inspection, measurement or testing without 
any delay, or that the contractor knows that 
he does not need to make detection of them. 

If the contractor failed to notify the engineer, 

it entails - when requested by the engineer – 

to disclose the works that have been 

covered, and then return it to its former 

position and repair the defects therein and 

the contractor shall bear all the costs that 

ensue. 

التخزٌن أو النقل. وعلى المهندس بعدبذ أن ٌجري الفحص أو 

التفتٌش أو القٌاس أو الفحص دون أي تؤخٌر، او ان ٌعلم 

 الكشؾ علٌها. جراءلإجة المقاول انه لا حا

 –اما اذا اخفق المقاول فً اشعار المهندس، فانه ٌترتب علٌه  

ان ٌكشؾ عن الاشؽال التً  –متى طلب منه المهندس ذلك 

تمت تؽطٌتها، ثم ٌعٌدها الى وضعها السابق واصلاح العٌوب 

 فٌها وٌتحمل المقاول كل التكالٌؾ التً تترتب على ذلك.
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7-4 Test: 

What is contained in this "paragraph" shall apply on 

all tests stipulated in this contract except the tests that 

are carried out after completion (if any). 

 

Unless otherwise provided for in the contract, the 

contractor shall provide all tools, supporting materials, 

documents, other information, electricity, equipment, 

fuels, consumables, tools, labor, materials, qualified 

staffs and expertise that is necessary to conduct the 

tests set forth in an effective manner. And he shall 

agree with the 

 

engineer on the time and place to hold the test for any 

of the mechanical supplies, materials and other parts 

of the works. 

The engineer may, pursuant to the provisions of 

"Section Thirteen" to change the location or the 

details of the tests prescribed, or to order the 

contractor to carry out additional testing. And if it is 

found as a result of these changed or additional tests 

that the mechanical supplies or materials that have 

been examined do not conform to contract's 

requirements, then the cost of implementing these 

changes shall be borne by the contractor, regardless 

of the other provisions of the contract. 

The engineer shall give notice to the contractor 

before (24) hours at least informing him of his 

intention to attend the tests. If the engineer or his 

designee did not attend at the time and place 

agreed, the contractor may continue to carry out tests, 

unless written instructions  are  issued  to  him  from  

the  engineer  otherwise,  these  tests  shall  be 

considered as if it had been conducted in the 

presence of the engineer. 

If the contractor incurred a delay and / or a cost 

due to his compliance with these instructions,  or  

as  a  result  of  the  delay  which  the  employer  is  

considered  to  be responsible  for  it,  the  

contractor  shall  give  notice  to  the  engineer  to  

 الفحص : – 7/4

" على جمٌع الفحوصات الفقرةٌنطبق ما ٌرد فً هذه "

المنصوص علٌها فً العقد عدا الفحوصات التً ٌتم أجراإها 

 )إن وجدت(. الإنجازبعد 

ما لم ٌنص على خلاؾ ذلك فً العقد  ٌتعٌن على المقاول أن 

الادوات، والفقرات المساعـدة، والوثابق وؼٌرها ٌقدم جمٌع 

من المعلومات، والكهرباء والمعدات والمحروقات 

والمستهلكات، والأدوات، والعمالة، والمواد، والملاكات 

المإهلة والخبرة، و ؼٌرها مما ٌلزم لاجراء الفحوصات 

المنصوص علٌها بطرٌقة فعالة. كما ٌتعٌن علٌه أن ٌتفق مع 

وقت ومكان اجراء الفحص لأي من التجهٌزات  المهندس على

 الآلٌة أو الفقرات والاجزاء الاخرى من الاشؽال.

"المادة الثالث عشر" أن ٌؽٌر  لأحكامٌجوز للمهندس، اعمالا  

مكان أو تفاصٌل الفحوصات المنصوص علٌها، أو أن ٌؤمر 

المقاول القٌام بفحوصات إضافٌة. وإذا تبٌن نتٌجة لهذه 

مؽٌرة أو الاضافٌة أن التجهٌزات الآلٌة أو الفحوصات ال

الفقرات أو المصنعٌات التً تم فحصها لا تتوافق ومتطلبات 

العقد، فإن كلفة تنفٌذ هذه التؽٌٌرات ٌتحملها المقاول بؽض 

 النظر عن احكام العقد الأخرى.

( 24ٌتعٌن على المهندس ان ٌرسل اشعاراً الى المقاول قبل )

ٌه عن نٌته لحضور الفحوصات. واذا ساعة فً الاقل ٌعلمه ف

لم ٌحضر المهندس او من ٌنوب عنه فً الموعد والمكان 

المتفق علٌهما، فؤنه ٌمكن للمقاول مواصلة اجراء الفحوصات، 

الا اذا صدرت له تعلٌمات كتابٌة من المهندس بخلاؾ ذلك، 

وتعتبر هذه الفحوصات وكؤنها قد تم اجراإها بحضور 

 المهندس.

لمقاول تؤخٌرا و/او كلفة بسبب امتثاله لهذه التعلٌمات، اذا تكبد ا

او نتٌجة لتؤخٌر ٌعتبر صاحب العمل مسإولاً عنه، فؤنه ٌتعٌن 

على المقاول ان ٌقدم اشعاراً الى المهندس لتقدٌر استحقاقاته 

 (، بخصوص : 1/20، مع مراعاة احكام الفقرة )بشؤنها

كان تمدٌد مدة الانجاز بسبب ذلك التؤخٌر، اذا  .أ 
الانجاز قد تؤخر او سوؾ ٌتؤخر، وذلك بموجب احكام  الفقرة 

(4/8.) 

 الى مبلػ العقد. لأضافتهمااي كلفة كهذه  .ب 

وٌتعٌن على المهندس، بعد تسلمه لمثلها هذا الاشعار ، ان ٌقوم 

( بالاتفاق علٌها، او اجراء التقدٌرات 5/3الفقرة ) لأحكاموفقاً 



199 
 

assess  his requirements in this regard, taking into 

account the provisions of Article (20-1), regarding:  

a)  Extension of completion period due to the delay, 

if the completion is delayed or will be delayed under 

the provisions of article (8-4) ; and  

b)  Any such cost to be added to the contract amount. 

The contractor shall, after receiving such notice, to 

agree or conduct estimates on these matters under 

the provisions of paragraph (3-5). 

The Contractor shall provide the engineer, without 

delay, certified tests reports. If the engineer found 

that the tests have been approved, he shall 

approve and acknowledge the test certificate, or 

issued to the contractor a letter to that effect. And 

the engineer shall, if he has not attended the tests, 

accept the results of the readings as being correct. 

 

 لهذه الامور.

ان ٌقدم للمهندس، دون توان، تقارٌر ٌتعٌن على المقاول 

الفحوصات مصدقة. فاذا وجد المهندس بؤن الفحوصات قد 

شهادة الفحص، او ٌصدر للمقاول كتاباً  بإقراراجٌزت، ٌقوم 

بهذا المضمون. وٌتعٌن على المهندس اذا لم ٌكن قد حضر 

 اجراء الفحوصات، قبول نتابج القراءات على انها صحٌحة.
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7-5 Rejection: 

If the contractor failed to conduct any tests 

required under the contract, or if he found 

that as a result of any test or inspection or 

measurement that any the mechanical 

supplies, materials or workmanship are 

defective, or that it does not comply with 

contract requirements, the engineer may 

reject the mechanical supplies or materials 

or workmanship by sending a notice to the 

contractor, with a statement of the reasons 

for the refusal. The contractor shall 

consequently, repair the defect in the item 

rejected until it become compatible with the 

contract requirements. 

If the engineer requested for any re-test of 

the mechanical supplies, or materials or 

workmanship, then the re-conducting of the 

tests shall be made under the same 

conditions or circumstances. If as a result 

for this it found out that the employer has 

incurred additional costs due to rejection 

and re-test, the contractor shall, in 

accordance with paragraph (2-5), pay this 

additional cost to the employer. 

7-6 Repairs  Works: 

Despite of any previous test or issuance of a 

previous certificate, the engineer has the 

powers to issue instructions to the 

contractor, with the following: 

a)  Remove any mechanical supplies or 

materials in violation of the requirements of 

the contract and replace them; 

 

b)  Remove and re-implementation any part of 

the works in violation of the contract's 

requirement; and 

c)  Implement any work considered in the 

opinion of the engineer is required urgently 

for the safety of the works, due to an 

 الرفض : – 7/5

اذا اخفق المقاول فً اجراء اٌة فحوصات مطلوبة بموجب 

او تفتٌش او قٌاس او  اختبار لأيالعقد او اذا وجد نتٌجة 

فحص، ان اٌاً من التجهٌزات الآلٌة او المواد او المصنعٌات 

معٌب، او انه لا ٌتوافق مع متطلبات العقد، فان للمهندس ان 

 بإشعارواد او المصنعٌات ٌرفض تلك التجهٌزات الالٌة او الم

ٌرسله الى المقاول، مع بٌان الاسباب الداعٌة للرفض. وٌتعٌن 

على المقاول بعد ذلك ان ٌصلح العٌب فً البند المرفوض حتى 

 ٌصبح متوافقاً مع متطلبات العقد.

من التجهٌزات الالٌة او  لأيواذا طلب المهندس اعادة الفحص 

ادة اجراء الفحوصات المواد او المصنعٌات، فؤنه ٌجب اع

تحت الشروط او الظروؾ ذاتها. واذا تبٌن نتٌجة لذلك ان 

صاحب العمل قد تكبد كلفة اضافٌة بسبب الرفض واعادة 

( ان ٌدفع 5/2الفحص، فانه ٌتعٌن على المقاول وفقاً للفقرة )

 هذه الكلفة الاضافٌة الى صاحب العمل. 

 

 اعمال الاصلاحات : – 7/6

حص سابق او اصدار شهادة سابقة، ٌتمتع على الرؼم من اي ف

 المهندس بصلاحٌات اصدار التعلٌمات الى المقاول بما ٌؤتً : 

ابعاد اٌة تجهٌزات الٌة او مواد مخالفة لمتطلبات  .أ 
 العقد واستبدالها. 

ازالة واعادة تنفٌذ اي جزء من الاشؽال مخالؾ  .ب 
 لمتطلبات العقد.

لوب تنفٌذ اي عمل ٌعتبر برأي المهندس انه مط .ج 
بصورة مستعجلة من اجل سلامة الأشؽال، بسبب حصول 

 حادث ما، او واقعة ؼٌر منظورة، او لؽٌر ذلك من الأسباب.

 

ٌنبؽً على المقاول ان ٌتقٌد بتعلٌمات المهندس تلك ، وان 

ٌنفذها خلال مدة معقولة، لا تتجاوز المدة المحددة )ان وجدت( 

ان الامر متعلقاً بتنفٌذ فً التعلٌمات، او ان ٌنفذها فوراً اذا ك

عمل ما بصفة الاستعجال كما هو مطلوب فً الفقرة )ج( 

 أعلاه.

اذا اخفق المقاول فً التقٌد بتعلٌمات المهندس، فان صاحب 

العمل مخول باستخدام أي أشخاص اخرٌن لتنفٌذ مثل هذا 

العمل والدفع له مقابل عمله. وفٌما عدا والى الحد الذي ٌكون 
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accident, or unforeseen incident, or for other 

reasons. 

 

The contractor shall adhere with engineer's 

instructions, and to implement it within a 

reasonable period not exceeding the period 

specified (if any) in the instructions, or to 

implement it immediately if the matter is 

related to the implementation of a work if 

immediate nature as required in paragraph 

(c) above. 

If the contractor failed to comply with the 

engineer's instructions, the employer is 

authorized to use other persons to carry out 

such work and pay him in exchange for his 

work. And except for and to the extent that 

the contractor shall be entitled to a 

payment in connection with this work, the 

contractor shall, pursuant to paragraph (2-5) 

pay the employer all the expenses resulting 

from such failure. 

 

7-7 Ownership  of  the  Mechanical  

Supplies  and   Materials: 

Unless otherwise stated in the contract, any 

items of the mechanical supplies and 

materials, and to the extent that 

consistent with the laws of  the state, 

become the property of the employer (free 

of any mortgage or the rights for third 

parties) as of the closest date of the 

following: 

a)  When entered to the site, or installed in 

the works; 

b)  When the contractor receives a payment 

for the value of the mechanical supplies and 

materials pursuant to paragraph (8-10) 

(payment for mechanical supplies in case of 

work suspension). 

 تحقاً.فٌه المقاول مس

لدفعة ما بخصوص هذا العمل، فؤنه ٌتعٌن على المقاول، 

( أن ٌدفع لصاحب العمل كل النفقات 5/2اعمالاً للفقرة )

 .المترتبة على مثل هذا الإخفاق

 ملكٌة التجهٌزات الالٌة والمواد : – 7/7

 ما لم  ٌنص على خلاؾ ذلك فً العقد.

لى الحد الذي والمواد، وا الألٌةفؤن أٌة فقرة من التجهٌزات 

ٌنسجم مع قوانٌن الدولة، تصبح ملكاً لصاحب العمل )خالٌاً من 

اي رهن او حقوق للؽٌر( و اعتباراً من التارٌخ الاقرب مما 

 ٌؤتً :

 عندما ٌتم ادخالها آو تركٌبها فً الأشؽال.  .أ 

عندما ٌستلم المقاول الدفعة عن قٌمة الالٌة والمواد  .ب 
 لالٌة فً حالة تعلٌق العمل(.)الدفع عن ا( 8/11عملا بالفقرة )

 عوائد حق الملكٌة : – 7/8

ان  –مالم ٌنص فً المواصفات على ؼٌر ذلك  –على المقاول 

ٌدفع عوابد الملكٌة وبدلات الاٌجار وؼٌرها من الدفعات 

 المتعلقة بما ٌؤتً : 

المواد الطبٌعٌة التً ٌتم الحصول علٌها من خارج  .أ 
 الموقع. 

ج الحفرٌات والمواد التخلص من الانقاض ونات .ب 
الفابضة الاخرى خارج الموقع )سواء كانت طبٌعٌة أو 
مصنعة(، الا اذا تضمن العقد تخصٌص اماكن لطرح الانقاض 

 داخل الموقع.
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7-8 Revenues  and  Royalties: 

The Contractor shall - unless otherwise 

provided for in the specifications - pay 

royalties and rents and other payments 

related to the following: 

a)  Natural materials that are obtained from 

outside the site; 

b) Remove debris, excavations results and 

other excess material outside the site 

(whether natural or manufactured), unless 

the contract involves the allocation of 

places to put the debris within the site. 
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Article Eight:  Commencement,  

Completion  Delay  and  Work  

Suspension 

8-1 Commencement    of  work: 

Unless otherwise stated in the contract 

data, the date of commencement shall be 

considered the date by which the 

previous conditions hereinafter referred to 

all has been achieved and the engineer 

announcement that both parties 

agreement is made and to instruct the 

contractor to proceed with the works: 

a)  Signing of the contract agreement by 

the parties hereto and approved by the 

entity authorized to do so in the country of 

the works if required; 

b)  Provide the contractor with the 

necessary evidence to prove that the 

employer has secured the financial 

arrangements for the contract (under 

paragraph (2-4) (financial arrangements 

of the employer) unless otherwise stated 

in the contract ; and 

c)  The receipt of the site by the 

contractor as well as site-specific data 

and approvals referred to in 

subparagraph (a) of paragraph (1-13) 

(compliance with laws), required to start 

the work; and 

d) The receipt of the advance payment 

by the contractor under paragraph 14-2 

(Advance Payment) after he has 

submitted his letter of guarantee of the 

advance payment. 

If the contractor did not receive notice of 

the engineer to proceed within 180 days 

of the issuance of Award Letter, the 

 ادة الثامنة : المباشرة ، تأخر الانجاز وتعلٌق العملالم

 مباشرة العمل : – 8/1

ما لم ٌنص على خلاؾ ذلك فً بٌانات العقد، ٌعتبر تؤرٌخ 

المباشرة هو التارٌخ الذي بموجبه ٌكون قد تحققت الشروط 

أتفاق  بإنجازألٌها لاحقا كافة واعلان المهندس  السابقة المشار

 :و هً  بالأشؽال  بالمباشرةى المقاول الطرفٌن والاٌعاز ال

العقد من  طرفً العقد والمصادقة علٌها من  اتفاقٌةتوقٌع  .أ 
 الجهة المخولة بذلك فً دولة الاشؽال ان  تطلب  ذلك.

قٌام صاحب العمل  لإثباتالضرورٌة  بالأدلةتزوٌد المقاول  .ب 
)الترتٌبات  4/  2بتامٌن الترتٌبات المالٌة للعقد بموجب الفقرة

 لمالٌة لصاحب العمل(.ا

أستلام المقاول للموقع والبٌانات الخاصة بالموقع والموافقات  .ج 
)التقٌد   1/13المشار الٌها بالفقرة الثانوٌة )أ( من الفقرة 

للمباشرة بالعمل ما لم ٌنص على   المطلوبةبالقوانٌن(، و 
 خلاؾ ذلك فً العقد.

)السلفة  2/  14استلام المقاول الدفعة المقدمة بموجب الفقرة .د 
المقدمة( بعد ان ٌكون قد قدم خطاب الضمان الخاص  بالسلفة 

 المقدمة .

المهندس بالمباشرة خلال  لإشعارأذا لم ٌتم أستلام المقاول  .ه 
 بإنهاءٌحق للمقاول الطلب  الإحالةٌوما من صدور كتاب  181

 )الانهاء من المقاول(. 16/2العقد عملا بؤحكام الفقرة 

المباشرة بتنفٌذ الاشؽال فً اقرب وقت  ٌتعٌن على المقاول

معقول عملٌا بعد "تؤرٌخ المباشرة" وان ٌستمر فً العمل بعد 

 ذلك بالسرعة الواجبة دون اي تؤخٌر.

 مدة الاكمال :  - 8/2

ٌنبؽً على المقاول أن ٌكمل جمٌع الاشؽال ، وأي قسم منها 

 بكاملها، أو للأشؽال)إن وجد(، خلال مدة الاكمال المحددة 

 لأي قسم منها، )حسب واقع الحال( وٌشمل ذلك  :

 تحقٌق نجاح "الفحوصات عند الاكمال" . .أ 

أنجاز كل الأشؽال المحددة فً العقد، كما هً  .ب 
بكاملها أو لأي قسم منها، بحٌث ٌمكن  للأشؽالمطلوبة 
تسلمها بموجب الفقرة  لأؼراض اكتملتأنها قد  اعتبارها

(10/1.) 



214 
 

contractor shall be entitled to request 

termination of the contract pursuant to 

paragraph 16-2 (termination by the 

contractor). 

 

 

8-2  Completion  Period: 

The contractor shall complete all works, 

and any part thereof (if any), within the 

completion period specified for the 

entire works, or any part thereof (as the 

case may be), and includes: 

a)  Achieve success "tests upon the 

completion" ; and 

b)  The completion of all works specified in 

the contract, as is required for the entire 

works or any part thereof; so that it can 

be considered that it has been completed 

for the purposes of receipt under 

paragraph (10-1). 
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8-3  Work  Program: 

The contractor shall provide the engineer 

with a detailed timetable within (28) days 

from the date of receiving notice to 

proceed under paragraph (8-1). And he 

shall also submit a revised program at 

any time it appears that the former 

program is no longer in line with the 

actual progress or with the contractor's 

obligations, that each of these tables 

should include the following: 

a) The order in which the contractor plans 

to implement the works thereunder, 

including the expected timing for each of 

the design stages, and the preparation of 

contractor's documents, procurement, 

manufacturing of mechanical supplies, 

supply to the site, construction, 

installation, inspection, acceptance and 

commissioning; 

b)  The   period   necessary   to   review,   

provide   authentication   and   approval   

of contractor's   documents   as   defined   

in   the   employer's   requirements   

under paragraph (5-2); 

c)  Stating the sequence and timing of 

inspections and tests specified in the 

contract; 

d)  A supporting report covers: 

1)  General Description of implementation 

methods to be adopted for each key 

stage of implementation. 

2)  Exhibiting the contractor's reasonable 
estimates of Contractor's personnel 
classified according to the skills, and 
contractor's equipment log classified by 
types, which required his presence in the 
site for each key stage of implementation 
And unless the engineer - within 21 days 

from the date of receipt of the program - 

 منهاج العمل : – 8/3

ٌتعٌن على المقاول أن ٌقدم للمهندس منهاج عمل زمنً مفصل 

( ٌوماً من تارٌخ تسلمه أشعار المباشرة بموجب 28خلال )

... كما ٌتعٌن علٌه أٌضا أن ٌقدم برنامجا معدلا (8/1الفقرة )

فً أي وقت ٌتبٌن فٌه أن المنهاج السابق لم ٌعد ٌتماشى مع 

التقدم الفعلً أو مع التزامات المقاول، على أن ٌشمل المنهاج 

 ما ٌؤتً :

الترتٌب الذي ٌعتزم المقاول تنفٌذ الاشؽال بمقتضاه، بما فً  .أ 
من مراحل التصمٌم )إن ذلك التوقٌت المتوقع لكل مرحلة 

وجدت(، واعداد وثابق المقاول، والشراء، وتصنٌع التجهٌزات 
 الآلٌة، والتسلٌم الى الموقع، والانشاء، والتركٌب والفحص.

بٌان مراحل العمل لكل مقاول ثانوي )المقاولون الثانوٌون  .ب 
 المسمون كما تم تعرٌفهم بموجب المادة الخامسة(.

 ٌنات والفحوصات المحددة فً العقد.بٌان تسلسل ومواعٌد المعا .ج 

 تقرٌرا مساندا ٌتناول :  .د 

اعتمادها من قبل المقاول  ىالتنفٌذ المنو لأسالٌبالوصؾ العام  -1
 لكل مرحلة ربٌسة من مراحل التنفٌذ.

مستخدمً المقاول  لأعدادبٌان تقدٌرات المقـــــاول المعقولة  -2
مصنفٌن حسب المهارات، وسجل معدات المقاول مصنفة 

ب الانواع، مما ٌلزم تواجده فً الموقع لكل مرحلة من حس
 مراحل التنفٌذ الربٌسة. 

( ٌوما من تارٌخ تسلمه 21خلال ) –وما لم ٌقم المهندس 

بالتعلٌق علٌه واعلام المقاول عن مدى عدم مطابقة  –للمنهاج 

منهاج للعقد، فللمقاول حٌنبذ الحق فً أن ٌقوم بالتنفٌذ بموجبه، 

زاماته الأخرى وفقا للعقد. كما ٌعتبر أفراد مع مراعاة الت

صاحب العمل مخولٌن بالاعتماد على ذلك المنهاج عند 

 انشطتهم.  لأداءالتخطٌط 

ٌتعٌن على المقاول ارسال اشعار الى المهندس، فورا، عن أٌة 

احداث محتملة أو ظروؾ مستقبلٌة ٌمكن أن تإثر تؤثٌرا 

من مبلػ العقد أو أن عكسٌا على تنفٌذ الاشؽال، أو أن تزٌد 

تإخر عملٌات التنفٌذ. وٌجوز للمهندس أن ٌطلب من المقاول 

اعداد تقدٌراته لما قد تتسبب به هذه الاحداث المحتملة أو 

الظروؾ المستقبلٌة و/أو أن ٌقدم مقترحاته بموجب احكام 

 ( المتعلقة بالتؽٌٌرات. 13/3الفقرة )

ل بؤن منهاج العمل المقاو بإشعارالمهندس فً أي وقت  قاماذا 

لم ٌعد ٌتوافق مع العقد )مبٌنا مدى عدم التوافق( أو أنه لا 

ٌتناسب مع التقدم الفعلً للتنفٌذ ومقاصد المقاول المخطط لها، 
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make a comment and inform the 

contractor about the extent of non-

conformity of the program to the contract, 

then the  contractor shall have the right 

to carry out the implementation 

thereunder, taking into account its other 

obligations under the contract. And 

employer's personnel shall be authorized 

to relay on this program when planning to 

perform their activities. 

The contractor shall give notice to the 

engineer immediately, on any possible 

events or future conditions that may 

adversely affect the implementation of the 

works, or increase the contract amount or 

delay the implementation process. And 

the engineer may ask the contractor to 

prepare his estimates for the results of 

such possible events or future conditions 

and / or provide his suggestions under 

the provisions of paragraph (13-3) related 

to changes. 

If the engineer notified the contractor at 

any time that the work program is no 

longer consistent with the contract 

(stating the extent of such in-consistency) 

or that it is not commensurate with the 

actual progress of the implementation 

and the planned objectives of the 

contractor, the contractor shall provide a 

revised work program to the engineer 

pursuant to the provisions of this 

"paragraph". 

فانه ٌتعٌن على المقاول تقدٌم منهاج معدل الى المهندس إعمالا 

 هذه " الفقرة".      لأحكام
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8-4 Extension  of   Completion  Period: 

The contractor shall be entitled – subject 

to paragraph (20-1) – to obtain an 

extension of completion period if a delay 

occurred or expected to occur and the 

extent of its impact on the delivery date of 

the works for the purpose of applying 

paragraph (10-1), for any of the following 

reasons: 

a) Change, except if it has been agreed 

to amend the completion period under 

paragraph (13-3); 

b)  Any reason for the delay justifies the 

extension of the completion period under 

any of these conditions; 

c)  Exceptional adverse weather 

conditions; 

d) The unforeseeable shortage in the 

availability of personnel or 

implementation's requirements as a result 

of an epidemic or change of 

government's measures; and 

e)  Any delay or hinder or prevention 

attributed to the actions of the employer 

or his personnel, or any of the other 

contractors working on the site for its own 

account. 

If the contractor considers that he has the 

right to an extension to "completion 

period", he shall notify the engineer 

pursuant to paragraph (20-1). When 

the engineer estimates each extension 

of the period under paragraph (20-1), he 

has to reconsider his previous estimates 

and may increase, but shall not decrease 

the total extension for completion period. 

8-5  Delay  Due  to  Authorities: 

The delay or hindrance shall be considered a 

cause of delay under Para b of item (8-4 ), in the 

 تمدٌد مدة الاكمال : – 8/4

الحصول  –( 20/1)مع الخضوع( للفقرة ) –ٌحق للمقاول 

لمدة الانجاز إذا حصل تؤخٌر أو كان متوقعا أن  على تمدٌد

ٌحصل تؤخٌر، ومدى تؤثٌره على  موعد تسلٌم الإشؽال 

 (، وذلك لأي من الأسباب الأتٌة :10/1لؽرض تطبٌق الفقرة )

التؽٌٌر، إلا أذا كان قد تم الاتفاق على تعدٌل مدة الاكمال  .أ 
ما (، أو أي تؽٌٌر جوهري أخر فً كمٌة 13/3بموجب الفقرة )

 من فقرات الأشؽال المشمولة فً العقد.

أي سبب للتؤخٌر ٌبرر تمدٌد مدة الاكمال بمقتضى أي من هذه  .ب 
 الشروط. 

 الظروؾ المناخٌة المعاكسة بصورة استثنابٌة. .ج 

النقص ؼٌر المنظور فً توفر المستخدمٌن أو مستلزمات  .د 
التنفٌذ مما هو ناتج عن انتشـــار وباء أو تؽٌٌر الاجراءات 

 مٌة.الحكو

هـ. أي تؤخر أو اعاقة أو منع ٌعزى الى تصرفـــــات صاحب 

العمل أو أفراده، أو أي من المقــــاولٌن الاخرٌن العاملٌن 

 لحسابه. 

إذا اعتبر المقاول نفسه محقاً  للتمدٌد فً "مدة الإكمال"،  فانه 

(. 20/1ٌتعٌن علٌه ان ٌشعر المهندس بذلك استناداً للفقرة )

لمهندس بتقدٌر كل تمدٌد للمدة بموجب الفقرة وعندما ٌقوم ا

(، فعلٌه أن ٌعٌد النظر فً التقدٌرات السابقة وٌجوز له 20/1)

 أن ٌزٌد، ولكن لٌس له أن ٌنقص التمدٌد الكلً لمدة الاكمال. 

 التأخٌر بسبب السلطات : – 8/5

سبباً للتؤخٌر بموجب الفقرة)ب( من   الإعاقةٌعتبر التؤخٌر أو 

 -الأحوال الأتٌة :( فً  8/4)

تجاوب المقاول بجدٌة لاتباع الاجراءات الموضوعة من قبل  .أ 
 السلطات العامة المختصة المشكلة قانوناً. 

 تسبب هذه السلطات بالتؤخٌر أو اعاقة عمل المقاول.  .ب 

 ان هذا التؤخٌر أو الاعاقة لم ٌكن منظورا. .ج 

 نسبة تقدم العمل : – 8/6

 اذا تبٌن فً أي وقت :

الفعلً بطًء جدا بحٌث ٌصبح الانجاز  أن التقدم .أ 
 متعذرا خلال مدة الاكمال. 

أن تقدم العمل قد تخلؾ )أو سوؾ ٌتخلؾ( عن توقٌت  .ب 
 (.8/3المنهاج الحالً المشار الٌه فً الفقرة )
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following cases: 

a)   If   the   contractor   responded   seriously   in   

following   the   procedures established by the 

competent authorities legally. 

b)   These authorities have caused delay or 

hindered the contractor's work. 

 c)   That this delay or hindrance was not 

foreseeable 

 

8-6  Percentage  of   Work   Progress: 

If it found out at any time: 

a) That the actual progress is very slow 

where completion becomes unattainable 

during the completion period; and / or 

b)  That the work progress is delayed (or 

will be delayed) from the timing of 

current program referred to in paragraph 

(8-3) and this was not due to one of the 

reasons mentioned on paragraph (8-4), 

then the engineer may issue his 

instructions to the contractor pursuant to 

paragraph (8-3) so the contractor can 

prepare a revises work program, 

supported by a report showing the 

modified methods that the contractor 

intends to follow to accelerate the rate of 

work progress and it completion within 

the completion period. 

And unless the engineer issued 

instructions otherwise, the contractor 

shall proceed using the modified methods 

that might require increase in working 

hours and / or the number of contractor's 

personnel and / or the implementation 

requirements, on contractor's 

responsibility and cost. But if these 

modified methods led to the employer 

bears the extra cost, then the contractor 

shall - in accordance with the provisions 

ولم ٌكن ذلك راجعا لسبب من تلك الاسباب الواردة فً الفقرة  

لمقاول (، عندبذ ٌمكن للمهندس أن ٌصدر تعلٌماته الى ا8/4)

منهاج عمل معدل، مدعما  بإعداد( لٌقوم 8/3عملا بالفقرة )

بتقرٌر ٌبٌن الاسالٌب المعدلة التً ٌنوي المقاول اتباعها 

 لتسرٌع معدل تقدم العمل واتمامه ضمن مدة الاكمال. 

وما لم ٌصدر المهندس تعلٌمات خلافا لذلك، فانه ٌتعٌن على 

معدلة، التً قد تتطلب المقاول ان ٌباشر باعتماد الاسالٌب ال

زٌادة عدد ساعات العمل و/او اعداد مستخدمً المقاول و/او 

مستلزمات التنفٌذ، على مسإولٌة المقاول ونفقته. اما اذا ادت 

هذه الاسالٌب المعدلة الى أن ٌتحمل صاحب العمل كلفة 

( 2/5الفقرة ) بؤحكامعملا  –اضافٌة، فانه ٌنبؽً على المقاول 

 بالإضافةلكلفة الاضافٌة الى صاحب العمل، ان ٌدفع هذه ا –

موجب الفقرة ب)إن وجدت(  الى أٌة تعوٌضات عن التؤخٌر

 ( لاحقا.      8/7)

ٌتعٌن على صاحب العمل دفع الكلفة الاضافٌة الناجمة عن  

مراجعة اسالٌب التنفٌذ التً اصدرها المهندس بهدؾ تسرٌع 

المدرجة  ابللأسبالحاصل  التؤخٌروتابر العمل و لتقلٌص 

( )تمدٌد مدة الانجاز( دون التسبب بؤٌة دفعة 8/4بالفقرة )

 متحققة للمقاول. إضافٌة
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of paragraph (2-5) - pay this additional 

cost to the employer, in addition to any 

penalties for the delay (if any) under 

paragraph ( 8-7) later. 

Employer shall pay the additional cost 

resulting from a review of implementation 

methods issued by the engineer in order 

to accelerate the pace of work and to 

reduce the delay for the reasons listed in 

paragraph (8-4) (extension of completion 

period) without causing any additional 

payment realized to the contractor. 
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8-7  Delay   penalties: 

If the contractor failed in the obligation to 

complete the works in accordance with the 

provisions of paragraph (8-2), he shall 

pay the employer pursuant to the 

provisions of paragraph (2-5) delay 

penalties resulting from such failure, and 

these penalties shall be in the amount 

stipulated in the contract data, on each 

day that passes between the period 

specified for completion and the date 

specified in the initial acceptance 

certificate of the works, but the total 

penalties payable under this "paragraph," 

shall not exceed the maximum delay 

penalties (if any) as stipulated in the 

contract data. 

These delay penalties shall be all what the 

contractor has to pay for such failure, 

except in the case of contract termination 

by the employer under paragraph (15-2) 

before completion of the works, and these 

penalties shall not relieve the contractor 

from the obligation to complete the works 

or of any of his duties or obligations or 

other responsibilities mentioned in the 

contract. 

 

8-8  Work  Suspension  

The engineer may - at any time - issue 

instructions to the contractor to suspend 

the work in any part of the works or all. The 

contractor shall, during this suspension, 

protect and store and maintain the works or 

the part of it against any deterioration, loss 

or damage. 

And the engineer may also state the 

reasons for suspension in his notification. If 

the reason for suspension is the 

responsibility of the contractor, then the 

provisions of the following paragraph (8-9, 

8-10, and 8-11) shall not apply. 

 الغرامات التأخٌرٌة : – 8/7

 لأحكامالاشؽال وفقا  بإكمالاذا اخفق المقاول فً الالتزام 

(، فٌنبؽً علٌه أن ٌدفع لصاحب العمل إعمالا 8/2الفقرة )

( الؽرامات التؤخٌرٌة المترتبة على هذا 2/5الفقرة ) لأحكام

الاخفاق، وتكون هذه الؽرامات بالمقدار المنصوص علٌه فً 

 للإنجازد، وذلك عن كل ٌوم ٌمر بٌن المدة المحددة بٌانات العق

الأولً للأشؽال، الا أن   الاستلاموالتارٌخ المحدد فً شهادة 

مجموع الؽرامات  المستحقة بموجب هذه "الفقرة"، ٌجب أن لا 

تتجاوز الحد الاقصى للؽرامات التؤخٌرٌة )إن وجدت( كما هو 

 منصوص علٌه فً بٌانات العقد.. 

امات التؤخٌرٌة هذه هً كل ما ٌجب على المقاول تعتبر الؽر

دفعه نظٌر هذا الاخفاق، فٌما عدا حالة انهاء العقد من قبل 

( قبل انجاز الاشؽال، ولا 15/2صاحب العمل بموجب الفقرة )

الاشؽال او  بإنجازتعفى هذه الؽرامات  المقاول من التزامه 

خرى الواردة من اي من واجباته أو التزاماته أو مسإولٌاته الا

 فً العقد. 

 تعلٌق العمل :  - 8/8

أن ٌصدر تعلٌماته الى المقاول  –فً أي وقت  –للمهندس  

لتعلٌق العمل فً أي جزء من الاشؽال أو فٌها كلها. وعلى 

المقاول خلال هذا التعلٌق، أن ٌحمً وٌخزن وٌحافظ على 

الاشؽال أو ذلك الجزء منها ضد أي تردي أو خسارة أو 

 ضرر. 

كان  فاذاللمهندس اٌضا أن ٌبٌن اسباب التعلٌق فً اشعاره. و

سبب التعلٌق من مسإولٌة المقاول، فان احكام الفقرات الأتٌة ) 

 ( لا تطبق .   8/11، 8/10، 8/9

 تبعات تعلٌق العمل : – 8/9

اذا تكبد المقاول تؤخرا فً مدة الاكمال و/ أو كلفة ما بسبب  

(، 8/8لٌق العمل عملا بالفقرة )امتثاله لتعلٌمات المهندس بتع

و/او استبناؾ العمل، فللمقاول ان ٌقدم اشعارا الى المهندس 

( 20/1الفقرة ) بؤحكامبذلك، لتقدٌر ما ٌستحقه المقاول عملا 

 بخصوص :

أي تمدٌد فً مدة الاكمال بسبب هذا التؤخٌر ، اذا كان  .أ 
 (.8/4الانجاز قد تؤخر او سوؾ ٌتؤخر، وذلك بموجب الفقرة )

 دفع اٌة كلفة لؽرض اضافتها الى مبلػ العقد. .ب 

، ٌتعٌن علٌه النظر فٌه بموجب للأشعاروبعد تسلم المهندس 
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8-9  Consequences  of   Work   

Suspension: 

If the Contractor incurs a delay in the 

completions period and / or a cost due 

to his compliance  with  the  instructions  

of  the  engineer  to  suspend  the  work  

pursuant  to paragraph (8-8), and / or 

resume work, the contractor may give 

notice to the engineer thereon, to estimate 

what the contractor's dues pursuant to 

paragraph (20-1) concerning:  

a)  Any extension in the completion 

period due to this delay, if the completion 

had 

been delayed or will be delayed, under 

paragraph (8-4) ; and 

 b)  Any such cost to be added to the 

contract amount. 

After receipt of notice by the engineer, he 

shall reconsider it under the provisions of 

paragraph (3-5) to be agreed on or prepare 

his estimates in regard of these matters. 

Note that the contractor shall not have the 

right in any extension in the completion 

period or refund the cost incurred due to his 

repairing the result of the defect in his 

designs or materials or workmanship or for 

any failure by him in storing or protecting or 

maintaining the works in accordance with 

the provisions of paragraph (8-8). 

 

( للاتفاق علٌها او اعداد تقدٌراته بشؤن هذه 3/5احكام الفقرة )

 الامور .

علما بانه لا ٌستحق المقاول اي تمدٌد فً مدة الانجاز أو 

ما هو ناتج  بإصلاحه استرداد الكلفة التً تكبدها بسبب قٌام

عن عٌب فً تصامٌمه أو مواده أو مصنعٌته، أو عن أي 

اخفاق منه فً الحماٌة أو التخزٌن أو المحافظة على الاشؽال 

 (. 8/8الفقرة ) بؤحكامعملا 

8-10 Payment  for  Mechanical 

Supplies and Material in case of  

Work  Suspension:  

The contractor is entitled to be paid 

the value of the mechanical 

supplies and / or materials (as they 

are on the date of work 

suspension) that are not supplied 

 

الدفع مقابل التجهٌزات الآلٌة والمواد فً حالة  – 8/11

 : تعلٌق العمل 

ٌستحق المقاول أن تدفع له قٌمة التجهٌزات الآلٌة و/أو المواد 

)كما هً بتارٌخ تعلٌق العمل( والتً لم ٌتم تورٌدها بعد الى 

 الموقع، اذا :

لآلٌة، او تورٌد التجهٌزات كان العمل فً التجهٌزات ا .أ 
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yet to the site, if: 

a)  The work on mechanical 

supplies, or the supply of 

mechanical supplies and / or 

materials has been suspended for a 

period more than (28) day. 

b)  The contractor considered that 

such mechanical supplies and / or 

materials has become the property 

of the employer in accordance with 

instructions issued by the engineer. 

8-11 Prolonged   Suspension: 

If the work suspension continued 

under paragraph (8-8) for more 

than 84 days (unless otherwise 

indicated in the special conditions), 

contractor may ask the engineer to 

authorize him to resume work. If 

the engineer did not permit the 

contractor to resume work within 

the (28) days following the date of 

request, contractor may, after 

notice to engineer, treat that 

suspension as a cancel under 

"Article Thirteen" for that part of the 

works affected. But if the 

suspension affects the entire 

works, the contractor may give 

notice to terminate the contract 

from his part pursuant to paragraph 

(16-2). 

8-12 Resumption   of   work: 

If instructions or permission issued 

from the engineer to resume the 

work, the contractor and the 

 ( ٌوما.28الآلٌة و/او المواد قد تم تعلٌقه لمدة تتجاوز )

تلك التجهٌزات الآلٌة و/او المواد  بتؤشٌرقام  المقاول  .ب 
بانها اصبحت ملكا لصاحب العمل وفقا للتعلٌمات الصادرة عن 

 المهندس.

 

 التعلٌق المطول :  - 8/11

( لمدة تتجاوز 8/8رة )اذا استمر تعلٌق العمل بموجب الفق

( ٌوما، ) ما لم ٌرد ؼٌر ذلك فً الشروط الخاصة(، جاز 84)

للمقاول ان ٌطلب من المهندس ان ٌصرح له باستبناؾ العمل. 

فاذا لم ٌقم المهندس بالتصرٌح للمقاول باستبناؾ العمل خلال 

( ٌوما التالٌة لتارٌخ الطلب، جاز للمقاول، بعد اشعار 28الــ )

ن ٌتعامل مع ذلك التعلٌق وكؤنه الؽاء بموجب المهندس، أ

احكام "المادة الثالثة عشر" لذلك الجزء المتؤثر من الاشؽال. 

اما اذا كان التعلٌق ٌإثر على الاشؽال بمجملها، جاز للمقاول 

 (.16/2الفقرة ) بؤحكامالعقد منه عملا  بإنهاءارسال اشعار 

 

 

  

 أستئناف العمل : – 8/12

ت أو اذن من المهندس باستبناؾ العمل، فانه اذا صدرت تعلٌما

ٌتعٌن على المقاول والمهندس مجتمعٌن، ان ٌقوما بالكشؾ عن 

الاشؽال والتجهٌزات الآلٌة والمواد التً تؤثرت بالتعلٌق، 

أي تردي أو عٌب أو خسارة  بإصلاحوعلى المقاول أن ٌقوم 

ٌه بعد استلام توج تلك تكون قد لحقت بها خلال فترة التعلٌق

من المهندس بذلك بموجب المادة الثالثة عشرة )التؽٌٌرات 

 .  والتعدٌلات(
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engineer combined, shall carry out 

inspection (detection) on the works, 

mechanical supplies and materials 

affected by the suspension, and the 

contractor shall repair any 

deterioration or defect or loss 

incurred during such period of 

suspension after receiving the 

engineer's direction under Article 

thirteen (changes and 

amendments). 
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Article Nine :  Tests  upon  Completion 

9-1 Contractor's   Obligations: 

The  Contractor  shall  conduct  a  

"Tests  upon  completion"  in  

accordance  with  the provisions of this 

"article" and paragraph (7-4), after 

submitting the documents required of 

him under paragraph (4-1-d). 

 

The contractor shall notify the engineer 

through a notification in period of not less 

than (21) days from the date when the 

contractor shall be ready to carry out any 

of the tests upon completion. Unless 

otherwise agreed, these tests shall be 

conducted within (14) days after this date, 

in the day or days specified by the 

engineer. 

 

The engineer shall, when evaluating the 

results of "tests upon completion", obtain 

an appropriate permit to consider any use 

of works with the knowledge of the 

employer on the performance or other 

characteristics of the works. And the 

contractor shall provide a certified report 

of the results of such tests to the 

engineer, when works, or any part 

thereof, are considered has passed the 

"tests upon completion" stag. 

9-2 Delayed   Tests: 

If the employer delayed the tests upon 

completion without justification, the 

provisions of the fifth paragraph of 

paragraph (7-4) and / or paragraph (10-3) 

with respect to interference in conducting 

the tests shall apply. 

 

And if it the conduct of "tests upon 

completion" is delayed by the contractor 

without justification, the engineer may 

 المادة التاسعة : الفحوصات عند الاكمال

 التزامات المقاول :  - 9/1

ات عند الاكمال" طبقا ٌتعٌن على المقاول اجراء "الفحوص

(، وذلك بعد تقدٌم الوثابق 7/4"المادة" والفقرة ) هذه لأحكام

د( )الالتزامات العامة  -4/1المطلوبة منه بموجب الفقرة )

 للمقاول(. 

لا تقل مدته عن  بإشعارٌتعٌن على المقاول أن ٌعلم المهندس 

 لإجراء( ٌوما من الموعد الذي ٌكون فٌه المقاول مستعدا 21)

أي من الفحوصات عند الاكمال. وما لم ٌتفق على خلاؾ ذلك، 

( ٌوما بعد هذا الموعد، 14ٌتم اجراء هذه الفحوصات خلال )

 فً الٌوم أو الاٌام التً ٌقوم المهندس بتحدٌدها.

عند تقٌٌم نتابج "الفحوصات عند الاكمال"، ٌتعٌن على 

أخذ سماح مناسب لمراعاة أي استخدام للأشؽال المهندس 

معرفة صاحب العمل على الأداء أو الخواص الأخرى ب

وعندما تعتبر الاشؽال، أو أي قسم منها، أنه قد للأشؽال. 

اجتاز مرحلة "الفحوصات عند الاكمال"، ٌقوم المقاول بتقدٌم 

 تقرٌر مصدق بنتابج تلك الفحوصات الى المهندس.  

 الفحوصات المتأخرة :  - 9/2

بدون  الإكمالفحوصات عند اذا قام صاحب العمل بتؤخٌر ال

( 10/3( و/او الفقرة )7/4مبرر، ٌتم تطبٌق احكام الفقرة )

 بخصوص التدخل فً اجراء الفحوصات. 

واذا تم تؤخٌر اجراء "الفحوصات عند الاكمال" من المقاول 

بدون مبرر ، جاز للمهندس أن ٌرسل اشعارا الى المقاول 

( ٌوما من 21) الفحوصات خلال لإجراءٌطلب منه فٌه أن ٌعد 

تارٌخ استلام الاشعار، وٌتعٌن على المقاول أن ٌجري 

الفحوصات خلال تلك الفترة فً الٌوم او الاٌام التً ٌحددها 

 شرٌطة اشعار المهندس بذلك. 

اما اذا اخفق المقاول فً اجراء" الفحوصات عند الاكمال 

صاحب العمل ان  لأفراد( ٌوما، جاز 21"خلال فترة الــ)

الفحوصات على مسإولٌة ونفقة المقاول،  جراءإبٌقوموا 

وتعتبر تلك الفحوصات وكؤنها قد تم اجراإها  بحضور 

 المقاول وتقبل نتابجها على انها صحٌحة. 
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give notice to the contractor asking him 

to conduct the tests within 21 days after 

the date of receipt of the notice, the 

contractor shall conduct the tests during 

that period on the day or days 

determined by the contractor, provided 

that the engineer shall be notified of that. 

But if the contractor failed to carry out 

"tests upon completion" during the 

period of the (21) days, the employer's 

personnel may carry out the tests on 

contractor's responsibility and expense, 

and these tests are considered as if it 

had been conducted in the presence of 

the contractor and their results shall be 

accepted as true. 

9-3 Retesting: 

If the works or any part thereof failed to 

pass "tests upon completion", t 

En the provisions of paragraph (7-5) shall 

apply thereto. The engineer or the 

contractor may request to conduct the 

retesting for the part of the works that 

failed in passing the tests,   provided   

that   tests   shall   be   re-conducted   

under   the   same   terms   and 

circumstances. 

 اعادة الفحص:  - 9/3

اذا اخفقت الاشؽال او اي قسم منها فً اجتٌاز "الفحوصات 

ٌجوز ( علٌها. و7/5عند الاكمال"، فٌتم تطبٌق احكام الفقرة )

للمهندس او للمقاول ان ٌطلب اعادة فحص ما اخفقت نتٌجته 

جزء من الاشؽال ذات العلاقة، على ان تعاد الفحوصات  لأي

 تحت نفس الشروط والظروؾ. 
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9-4 Failure  in  passing  the  

Tests  upon  Completion: 

If  the  works or any part thereof  

failed  in  passing the  "tests  upon  

completion" after retesting under 

paragraph (9-3), the engineer shall 

be authorized to take any of the 

following procedures: 

a)  To order the repeat the test 

upon completion once again under 

paragraph (9-3); 

b)  If this failure leads to the loss of 

employer the full benefit of the 

Works or any part thereof 

materially, the engineer may reject 

the works or any part thereof (as 

the case may be), and in this case 

the employer shall have the right to 

obtain same penalties set out within 

the provisions of item (11-4-c); and 

c)  That  the  engineer  to  issue  the  

initial  acceptance  certificate  of  

the  works,  if requested by the 

employer. 

 

In case of applying paragraph (c) 

above, the contractor shall continue 

in performing his other obligations 

under the contract, and the contract 

amount shall be decreased in an 

appropriate amount to cover the 

decrease in realized value for the 

employer as a result of this failure. 

Unless this reduction that is related 

to this failure is defined in the 

 : الاكمالالاخفاق فً اجتٌاز الفحوصات عند   - 9/4

اذا اخفقت الاشؽال، او اي قسم منها، فً اجتٌاز 

"الفحوصات عند الاكمال" بعد إعادتها بموجب الفقرة 

(، فان المهندس مخول باتخاذ اي من الاجراءات 9/3)

 الأتٌة : 

ان ٌامر بتكرار اعادة الفحوصات عند الاكمال مرة اخرى  .أ 
 .(9/3لفقرة )بموجب ا

اذا كان هذا الاخفاق ٌإدي الى فقدان صاحب العمل   .ب 
بشكل جوهري من الاستفادة الكاملة من الاشؽال او اي 
قسم منها ، فللمهندس ان ٌرفض الاشؽال او اي قسم منها 
)حسب واقع الحال(، وفً هذه الحالة ٌحق لصاحب العمل 
الحصول على نفس الؽرامات المنصوص علٌها ضمن 

  .ج(-11/4الفقرة ) احكام

، اذا طلب صاحب للأشؽالان ٌصدر المهندس شهادة تسلم  .ج 
 العمل منه ذلك. 

فً حالة تطبٌق الفقرة )ج( اعلاه، ٌتعٌن على المقاول ان 

ٌستمر فً اداء جمٌع التزاماته الاخرى وفقا للعقد، وٌتم 

تخفٌض مبلػ العقد بمبلػ ٌكون مناسبا لتؽطٌة نقصان 

لنسبة لصاحب العمل نتٌجة لهذا الاخفاق. القٌمة المتحققة با

وما لم ٌكن هذا التخفٌض المتعلق  بهذا الاخفاق محددا فً 

العقد )او حددت طرٌقة احتسابه(، فان لصاحب العمل ان 

 الطرٌقتٌن الأتٌتٌن :  بإحدىٌطلب التخفٌض 

ان ٌتم الاتفاق علٌه بٌن الطرفٌن )كتعوٌض كامل عن هذا  .1
  الاستلامتعوٌض قبل اصدار شهادة الاخفاق فقط( وٌدفع ال

 الأولً للأشؽال.

( و 2/5ان ٌتم تقدٌره ودفعه بموجب احكام الفقرتٌن ) .2
(3/5.) 
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contract (or its calculation method 

is defined), the employer may 

request evaluation of the reduction 

in one of the following two methods: 

1.  Agreement between both parties 

shall be reached (as a full 

compensation for this failure only) 

and the compensation shall be paid 

before the issuance of the initial 

acceptance certificate of the works; 

or 

2.  It shall be evaluated and paid 

for under the provisions of 

paragraphs (2-5) and (3-5). 
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Article  Ten :  Receipt  of  Works  by  

the  Employer 

10-1 Receipt  of  Works  and  Parts  of   

Works: 

Except for the text in paragraph (9-4) with 

respect to the failure to pass the "tests 

upon completion," the employer shall 

receive the works when: 

1. Works have been completed according 

to the contract, including the matters 

specified in paragraph (8-2) related to the 

completion, and with the exception of 

what is allowed under paragraph (a) 

below, and 

2. The initial acceptance certificate of the 

works has been issued, or shall be 

considered as have been issued in 

accordance with the provisions of this 

"paragraph." 

The contractor may request the engineer 

to issue the "initial acceptance certificate 

of the works" in a period no less than (14) 

day from the date where the works – in 

the opinion of the contractor – have been 

completed and ready for delivery. If the 

works were divided into sections, the 

contractor shall submit an application to 

hand over any of them in the same 

manner. 

The engineer shall carry out, within (28) 

days after the date of receipt of the 

request from the contractor, the following: 

a)  Issue the initial acceptance certificate 

of the works to the contractor specifying 

in it the date in which the works or any 

part thereof has been completed under 

the contract, except for any  secondary 

works remaining or defects that do not 

affect significantly the use of the works - 

or any part thereof - for the purpose for 

 المادة العاشرة : تسلم الاشغال من صاحب العمل

 تسلم الاشغال واقسام الاشغال :  - 11/1

( بخصوص الاخفاق فً 9/4باستثناء النص الوارد فً الفقرة )

اجتٌاز " الفحوصات عند الاكمال "، فانه ٌتعٌن ان ٌتسلم 

 صاحب العمل الاشؽال عندما : 

الاشؽال قد تم انجازها وفقا للعقد، بما فً ذلك الامور  تكون .1
( المتعلقة              بمدة الانجاز، 8/2المحددة فً الفقرة )

 وباستثناء ما ٌسمح به وفقا للبند )أ( ادناه، و... 

الأولً للأشؽال، او  الاستلامأن ٌكون قد تم اصدار شهادة  .2
 ذه "الفقرة". ه لأحكامتعتبر وكؤنها قد تم اصدارها وفقا 

"شهادة  لإصدارٌجوز للمقاول ان ٌتقدم بطلب الى المهندس 

( ٌوما من 14الأولً للأشؽال" فً مدة لا تقل عن  )  الاستلام

قد تم –برأي المقاول  –التارٌخ الذي تكون فٌه الاشؽال 

انجازها وانها جاهزة  للتسلٌم. واذا كانت الاشؽال مقسمة الى 

دم بطلب لتسلٌم اي قسم منها بنفس اقسام، فللمقاول ان ٌتق

 الطرٌقة. 

( ٌوما من 28س أن ٌقوم بما ٌؤتً، خلال )دٌتعٌن على المهن

 بعد تارٌخ تسلمه طلب المقاول : 

الأولً للأشؽال للمقاول محددا  الاستلامصدار شهادة ا .أ 
فٌها التارٌخ الذي تعتبر فٌه الاشؽال، أو أي قسم منها، قد تم 

باستثناء أٌة أعمال ثانوٌة متبقٌة  انجازها بموجب العقد،
أو  –وعٌوب لا تإثر بشكل جوهري على استعمال الاشؽال 

للؽرض الذي أنشبت من اجله، )الى أن أو  –اي قسم منها 
 حٌنما ٌتم انجاز هذه الاعمال وتصلح هذه العٌوب(، أو ...

رفض الطلب، مبٌنا الاسباب، ومحددا العمل الذي  .ب 
تكمل انجازه حتى ٌمكن اصدار ٌترتب على المقاول أن ٌس

الأولً للأشؽال. وٌتعٌن على المقاول أن   الاستلامشهادة 
آخر لتسلٌم  بإشعارٌستكمل انجاز مثل هذا العمل قبل التقدم 

 الاشؽال بموجب أحكام هذه الفقرة. 

الأولً للأشؽال أو   الاستلاماما اذا لم ٌصدر المهندس شهادة 

( ٌوما، وكانت 28ــ )رفض طلب المقاول خلال فترة ال

الاشؽال أو القسم )حسب واقع الحال( قد تم انجازها بصورة 

جوهرٌة وفقا للعقد، فعندها ٌجب اعتبار شهادة "تسلم الاشؽال" 

 قد تم اصدارها بالفعل فً اخر ٌوم من تلك الفترة. وكؤنها
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which it was created, (these works to be 

completed and defects to be repaired) ; or 

b)  Reject  the  request,  stating  the  

reasons,  and  determining  the  work  

that  the contractor shall complete so the 

initial acceptance certificate of the works 

can be issued. The contractor shall 

complete such work before giving 

another notice to deliver the works under 

the provisions of this Article. 

But if the engineer did not issue the initial 

acceptance certificate of the works or did 

not reject the contractor's request during 

the (28) day period, and the works or 

part thereof (as the case may be) has 

been completed substantially according 

to the contract, then the "initial 

acceptance" certificate shall be 

considered as if it were already issued on 

the last day of that period. 
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10-2 Receipt  Parts  of   the  Works: 

The  engineer  may  -  at  the  discretion  

of  the  employer  solely  -  to  issue  an  

initial acceptance certificate of any part 

of the permanent works. And the 

employer shall not use any part of the 

works (other than use as an interim 

measure stipulated in the contract or 

agreed between the parties thereon) 

unless or until the engineer issue the 

acceptance certificate of the works for 

that part. But if the employer used any 

part of the works before issuing the initial 

acceptance certificate: 

a)  This part of the works that has 

been used shall be considered as if  it 

been received from the date of the 

beginning of its use; 

b) The responsibility of care for that part 

of the works shall be transferred to the 

employer as of that date, and the 

contractor's responsibility of care for that 

part shall stop; and 

c)  The engineer shall issue initial 

acceptance certificate for that part, if so 

requested by the contractor. 

After the engineer issue the initial 

acceptance certificate of the works for 

some part of the works, the contractor 

shall be allowed the opportunity as soon 

as possible to complete the necessary 

steps to carry out what remains of "tests 

upon completions" and the contractor 

shall perform these tests as soon as 

practicable and before the expiration of 

the "maintenance period "pertaining to 

that part. 

If the Contractor incurs a cost as a 

result of employers' receiving part of 

works and / or use it - unless it is 

 تسلم اجزاء من الاشغال :  - 11/2

 –بناء على تقدٌر صاحب العمل منفردا  –ٌجوز للمهندس 

جزء من الأشؽال  لأيان ٌصدر شهادة الاستلام الاولً 

الدابمٌة. لا ٌجوز لصاحب العمل ان ٌستخدم اي جزء من 

مإقت منصوص  كؤجراءالاشؽال )بخلاؾ الاستعمال 

( الى ان بشؤنهرفٌن علٌه فً العقد او تم الاتفاق بٌن الط

الأولً للأشؽال لذلك  الاستلامٌصدر المهندس شهادة 

الجزء. اما اذا أستخدم صاحب العمل اي جزء قبل اصدار 

 شهادة الاستلام الاولً، فانه : 

ٌجب اعتبار ذلك الجزء الذي تم استخدامه وكؤنه   .أ 
 .قد تم تسلمه من تارٌخ بدء استعماله

لجزء من الاشؽال تنتقل مسإولٌة العناٌة بذلك ا .ب 
الى صاحب العمل من ذلك التارٌخ، وتتوقؾ مسإولٌة 

 .المقاول عن العناٌة به

ٌتعٌن على المهندس ان ٌصدر شهادة تسلم لذلك  .ج 
 الجزء ، اذا طلب المقاول منه ذلك.

الأولً للأشؽال   الاستلامصدار المهندس شهادة ابعد 

لجزء ما من الاشؽال، فإنه ٌجب اتاحة أقرب فرصة 

ما تبقى من  لإجراءمقاول لٌستكمل ما ٌلزم من خطوات لل

"الفحوصات عند الاكمال" وعلى المقاول أن ٌقوم بإجراء 

تلك الفحوصات فً اسرع فرصة ممكنة عملٌا، وقبل 

 انقضاء "فترة الصٌانة" التً تخص ذلك الجزء. 

اذا تكبد المقاول كلفة ما نتٌجة لتسلم صاحب العمل جزإً 

الا اذا كان ذلك منصوصا  -استخدامه من الاشؽال و/أو 

فانه ٌتعٌن  -علٌه فً العقد أو تمت موافقة المقاول علٌه 

 على المقاول :

 أن ٌرسل اشعاراً الى المهندس.  .1

أن ٌتم تقدٌر استحقاقات المقاول بشؤن تلك الكلفة،  .2
(، مضافا الٌها هامش ربح 20/1مع مراعاة أحكام الفقرة )

 د. الى مبلػ العق لإضافتها، 

وٌتعٌن على المهندس، بعد تسلمه لهذا الاشعار، أن ٌقوم 

( بالاتفاق على تلك الكلفة والربح 3/5عملاً بؤحكام الفقرة )

 أو تقدٌرهما.

اذا تم اصدار شهادة تسلم لجزء ما من الاشؽال، فإن 
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provided for in the contract or been 

approved by the contractor - the 

contractor shall: 

 

1.  Give notice to the engineer; and 

2.  The contractor's dues shall be 

estimated concerning this cost, taking 

into account the provisions of paragraph 

(20-1), adding to it a reasonable profit 

margin to be added to the contract 

amount. 

 

The engineer shall, after receipt of such 

notification, and pursuant to the 

provisions of paragraph (3-5) agree on 

the cost and profit, or their estimates. 

 

If the initial acceptance certificate for 

some part of the works has been issued, 

the delay compensation for what remains 

of the works shall be reduced, and 

similarly, the delay compensation for the 

remainder of the some part of the works 

(if any) if some part of it have been 

received, they shall also be reduced. As 

for reduction in delay compensation, it 

shall be calculated in proportion to the 

value of that part which has been 

received attributed to the total value of 

the works or part of the works (as the 

case may be). The engineer shall, 

pursuant to the provisions of paragraph 

(3-5), approve it or to prepare estimates 

for these percentages. Note that the 

provisions of this paragraph shall not 

apply only to the daily amount of delay 

compensation under paragraph (7-8) and 

shall not affect its maximum amount. 

10-3 Interference  in  the  Conducting  

of   Tests  upon  Completion: 

الؽرامات التؤخٌرٌة عما تبقى من الاشؽال ٌجب تخفٌضها. 

ة لما تبقى من قسم ما من وبالمثل، فإن الؽرامات التؤخٌرٌ

الاشؽال )إن وجد( اذا تم تسلم جزء ما منه، فٌتم 

 تخفٌضهما أٌضاً. أما التخفٌض فً الؽرامات التؤخٌرٌة

فٌتم احتسابه بالتناسب لما للجزء الذي تم تسلمه من قٌمة 

أو القسم من الاشؽال  للأشؽالمنسوبة الى القٌمة الكلٌة 

المهندس عملاً بؤحكام )حسب واقع الحال(. وٌتعٌن على 

عد التقدٌرات ٌ(، أن ٌقوم بالاتفاق علٌها أو أن 3/5الفقرة )

 تطبق المتعلقة بهذه النسب. علما بؤن احكام هذه الفقرة لا

لؽرامات التؤخٌرٌة بموجب الفقرة الا على المقدار الٌومً ل

 ( ولا تإثر على مبلػ الحد الاقصى لها. 7/8)

 : الاكمالعند  فحوصاتالالتدخل فً إجراء   - 11/3

 –اذا تعذر على المقاول اجراء "الفحوصات عند الاكمال" 

لأي سبب ٌعتبر صاحب العمل  –( ٌوما 14لفترة تتجاوز )

مسإولا عنه، فإنه ٌجب اعتبار تلك الاشؽال أو أي قسم 

منها )حسب واقع الحال( أنه قد تم تسلمها من صاحب 

انجاز الفحوصات العمل فً التارٌخ الذي كان ممكنا فٌه 

 عند الاكمال. 

وفقا  للأشؽالوٌتعٌن على المهندس أن ٌصدر شهادة تسلم 

لذلك، ولكنه ٌتعٌن على المقاول أن ٌقوم بإجراء 

الفحوصات عند الاكمال فً أقرب فرصة ممكنة عملٌا 

قبل انقضاء "فترة الصٌانة". وعلى المهندس أن ٌرسل 

حوصات عند ( ٌوما ٌتضمن اجراء الف14اشعارا خلال )

 الاكمال بموجب الشروط ذات العلاقة فً العقد. 

اذا تكبد المقاول تؤخرا فً مدة الاكمال و/أو كلفة ما نتٌجة 

لمثل هذا التؤخٌر فً اجراء الفحوصات عند الاكمال، 

فللمقاول أن ٌرسل اشعارا الى المهندس لتقدٌر استحقاقاته 

 : (، بخصوص20/1بشؤنها مع مراعاة أحكام الفقرة )

أي تمدٌد فً مدة الاكمال مما نتج عن هذا التؤخر،  .أ 
اذا كان الاكمال قد تؤخر أو سوؾ ٌتؤخر، وذلك بموجب 

 .(8/4الفقرة )

الى مبلػ  لإضافتهاأي كلفة كهذه مع هامش ربح  .ب 
 العقد.

أن ٌقوم  –بعد تسلمه أشعار المقاول  –وعلى المهندس 
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If the contractor was unable to perform 

"tests upon completion" - for a period 

exceeding 

14 days - for any reason then the 

employer shall be considered responsible 

thereof, and that such works or any part 

thereof shall be considered (as the case 

may be) that they have been received 

from the employer on the date where 

achieving "tests upon completion" was 

possible. 

 

The engineer shall issue the initial 
acceptance certificate of the works in 
accordance with that, but the contractor 
shall conduct tests upon completion as 
soon as practicable before the expiry of 
"maintenance period". And the engineer 
shall give notice within a period of (14) 
day includes conducting tests upon 
completion under the conditions related 
to the contract. 

 

If the contract incurred a delay in 

completion period and / or a cost as a 

result for such delay in conducting test 

upon completion, the contractor may give 

notice to the engineer to estimate his 

dues thereon taking into account the 

provisions of paragraph (20-1) regarding: 

a)  Any  extension  in  the  completion  

period  of  which  resulted  in  the  

delay,  if completion had been delayed or 

will be delayed, under Article (8-4) ; and 

b)  Any such cost to be added to the 

contract amount. 

 

The engineer shall – after receiving 

contractor's notification – approve it or 

make estimates in relation to such 

matters pursuant to the provisions of 

التقدٌرات ( بالاتفاق علٌها أو اعداد 3/5إعمالا للفقرة )

 المتعلقة بهذه الامور .

الأسطح التً ٌطلب اعادتها الى وضعها السابق   - 11/4

: 

الأولً   الاستلامما لم ٌنص علٌه خلافاً لذلك فً شهادة 

للأشؽال، فان شهادة التسلم لأي قسم أو جزء ما من 

كمال أي عمل اٌمكن اعتبارها تصدٌقا على  الاشؽال، لا

 .وب اعادتها الى وضعها السابقللأرض أو الأسطح المطل
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paragraph (3-5). 

10-4 Surfaces Required to be 

Returned to its Previous 

condition 

Except as provided otherwise in the 

acceptance certificate of the works, 

the initial acceptance certificate of 

any section or part of the works, 

shall not be considered an 

endorsement on the completion of 

any work for the land or the 

surfaces required to be returned to 

its former position 
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Article  Eleven : Responsibility  for  

Defects 

11-1Completion  of  the  Remaining   

Work  and  Repair  of  Defects: 

In order for the works, contractor's 

documents, and any part thereof, in the 

case required by the contract (except as 

may result from normal use and expected 

consumption) on the expiry of the 

maintenance period relating thereto, or 

immediately after it in the shortest 

practically possible period, the contractor 

shall: 

a)  Complete any remaining work as of the 

date specified in the acceptance certificate 

of works, within a reasonable time and 

according to the engineer's instructions ; 

and 

b) Implement all works required to repair 

the defects or the damage, according to 

employer's instructions (or his 

representative), and before the expiration of 

the maintenance period in such works or 

any part thereof (as the case may be). 

And if a defect or damage occurs, the 

employer (or his representative) shall give 

notice to the contractor thereon. 

11-2 Cost  of  Repairing  the  Defects: 

Contractor shall bear the cost of all the 

works referred to in paragraph (11-1 - b) on 

his own responsibility and expense, if and 

to the extent to which these works are 

attributable to: 

a)  Any design where the contractor is 

considered responsible for; 

b) The provision of mechanical supplies or 

manufactured materials in violation of 

contract conditions ; and 

c)  Any failure from the contractor to 

comply with any other obligation. 

 المادة الحادٌة عشر : المسؤولٌة عن العٌوب

 إكمال الاعمال المتبقٌة واصلاح العٌوب :  - 11/1

لكً تكون الاشؽال ووثابق المقاول، وأي قسم منها، فً الحالة 

التً ٌتطلبها العقد )باستثناء ما قد ٌنجم عن الاستعمال العادي 

لصٌانة( والاستهلاك المتوقع( عند انقضاء فترة الصٌانة )فترة ا

المتعلقة بها، أو بعدها مباشرة بؤقصر فترة ممكنة عملٌا، فإنه 

 ٌتعٌن على المقاول :

اكمال أي عمل متبق اعتبارا من التارٌخ المحدد فً  .أ 
، خلال مدة معقولة وفقا  الأولً للأشؽال الاستلامشهادة 

  .لتعلٌمات المهندس

العٌوب أو  لإصلاحتنفٌذ جمٌع الأعمال المطلوبة  .ب 
فً ، وفقا لتعلٌمات صاحب العمل )أو من ٌنوب عنه( الضرر

أو قبل انقضاء فترة الصٌانة فً تلك الاشؽال أو فً  أي قسم 
 منها )حسب واقع الحال( .

واذا ما ظهر عٌب أو حدث ضرر، فإنه ٌتعٌن على صاحب 

 العمل )أو من ٌنوب عنه( أن ٌرسل للمقاول اشعارا ًبذلك. 

 كلفة اصلاح العٌوب :  - 11/2

ٌتحمل المقاول كلفة جمٌع الاعمال المشار الٌها فً الفقرة 

ب( على مسإولٌته ونفقته الخاصة، اذا كانت والى  -11/1)

 المدى الذي تعزى فٌه هذه الأعمال الى :

  .أي تصمٌم ٌعتبر المقاول مسإولا عنه .أ 

 .تقدٌم تجهٌزات آلٌة أو مواد مصنعٌة مخالفة لشروط العقد .ب 

 قاول فً التقٌد بؤي التزام آخر . أي اخفاق من جانب الم .ج 

أما اذا كانت والى المدى الذي تعزى فٌه هذه الاعمال الى أي 

، كلٌا أو جزبٌا فإنه ٌجب إبلاغ "لا ٌخص المقاول" سبب آخر

المقاول بذلك من صاحب العمل )أو نٌابة عنه(، دون توان، 

( المتعلقة 13/3وفً مثل هذه الحالة ٌتم تطبٌق احكام الفقرة )

 بإجراء التؽٌٌرات. 

 تمدٌد فترة الصٌانة )خلال فترة الصٌانة( :  - 11/3

لصاحب العمل الحق فً تمدٌد فترة الصٌانة فً الاشؽال أو أي 

(، بفترة تساوي فترة الصٌانة 2/5قسم منها، بموجب الفقرة )

الواردة فً بٌانات العقد وبما لا ٌزٌد على سنتٌن، اذا كانت 

م منها، أو أي بند ربٌس من التجهٌزات هذه الاشؽال أو أي قس

الآلٌة )حسب واقع الحال بعد تسلمه( لا ٌمكن استعمالها 
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But if and to the extent to which these 

works attributed to any other reason, "that 

does not belong to the contractor", in whole 

or in part, the contractor shall be informed 

by the employer  (or  on  his  behalf),  

without  delay,  and  in  such  a  case  the  

provisions  of paragraph (13 -3) relating to 

make the changes shall apply. 

11-3 Extension of Maintenance Period 

(during maintenance period)   

The employer shall have the right to extend 

maintenance period in the works or any 

part thereof, under paragraph (2-5), with a 

period equal to the maintenance period 

mentioned in contract data not exceeding 

two years, if such works or any part 

thereof, or any key item of mechanical 

supplies (as the case after his receipt) 

cannot be used for the purposes intended, 

due to the existence of a defect or damage. 

If the supply of mechanical supplies and / 

or materials or their installation has been 

suspended under paragraph (8-8) or based 

on contractor's procedures under 

paragraph (16-1), the contractor's 

obligations according to the provisions of 

this "article" shall not apply on any 

defects or damage that may occur after 

two years from the deadline in which the 

notice period of repairing defects will expire 

for such mechanical supplies and / or 

materials, if such suspension never 

happened. 

 

 المقصود منها، وذلك بسبب وجود عٌب أو ضرر.  للأؼراض

و اذا تم تعلٌق تورٌد التجهٌزات الآلٌة و/أو المواد أو تركٌبها 

( أو بناء على اجراءات المقاول 8/8بموجب أحكام الفقرة )

(، فإن التزامات المقاول وفق 16/1ب أحكام الفقرة )بموج

"المادة" لا تنطبق على أٌة عٌوب أو ضرر قد  هذهأحكام 

ٌحصل بعد مرور سنتٌن على الموعد الذي كانت ستنقضً فٌه 

فترة الصٌانة لتلك التجهٌزات الآلٌة و/أو المواد، لو لم ٌحصل 

 ذلك التعلٌق.
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11-4 Failure  to  Repair  Defects: 

If the contractor failed to repair any defect 

or damage within a reasonable period, the 

employer (or his representative) may give 

notice to the Contractor specifying another 

reasonable date to repair such defects or 

damage prior to its expiry If the contractor 

failed to repair the defect or damage at this 

deadline referred to, and this resulted that 

repair to be carries on the contractor's 

expense, in accordance with paragraph 

(11-2), the employer may take any of the 

following procedures (at his choice) 

:Implement the work by himself or 

through third parties, in a reasonable 

manner and on contractor's expense, but 

without contractor bearing any 

responsibility for this performed work. In 

such case, the contractor shall - 

according to paragraph (2-5) - pay to the 

employer the costs reasonably incurred to 

repair the defect or damage; 

b) To request the engineer to reach an 

agreement or to prepare his reasonable 

estimates to reduce the value of the 

contract for it according to the procedures 

of paragraph (3-5); 

c)  If the defect or damage leads to 

depriving the employer substantially from 

taking full advantage of the works or any 

key part thereof, he may terminate the 

contract as a whole, or terminate that part, 

including the key part thereof, which cannot 

be used for its intended purposes. And 

without prejudice to any other rights 

entailed to him under contract or other 

reasons, 

the employer shall have the right to recover 

all amounts that have been paid to the 

contractor for the works or for that part (as 

the case may be), adding to it the funding 

costs and the expenses of dismantling and 

evacuation of the site and returning the 

 الاخفاق فً اصلاح العٌوب :  - 11/4

اذا اخفق المقاول فً اصلاح أي عٌب أو ضرر خلال فترة 

معقولة، جاز لصاحب العمل )أو من ٌنوب عنه( أن ٌرسل 

اشعارا بشكل معقول الى المقاول ٌحدد فٌه موعدا آخر 

 تلك العٌوب أو الاضرار قبل انقضابه.  لإصلاح

ب أو الضرر فً الموعد واذا اخفق المقاول فً اصلاح العٌ

المشار الٌه، وترتب على ذلك أن ٌتم الاصلاح على حساب 

(، جاز لصاحب العمل اتخاذ أي من 11/2المقاول وفق الفقرة )

 الاجراءات الاتٌة )حسب اختٌاره( :

أن ٌقوم بتنفٌذ العمل بنفسه أو بواسطة آخرٌن،  .أ 
بطرٌقة معقولة وعلى حساب المقاول، ولكن دون أن ٌتحمل 

لمقاول أٌة مسإولٌة عن هذا العمل المنفذ. وفً مثل هذه ا
  –الحالة ٌنبؽً على المقاول 

أن ٌدفع الى صاحب العمل ما تكبده  –( 2/5وفقاً للفقرة )

 العٌب أو الضرر.  لإصلاحبصورة معقولة من تكالٌؾ 

أن ٌطلب من المهندس التوصل الى اتفاق أو أن ٌحدد  .ب 
ػ العقد مقابلها حسب اجراءات تقدٌراته المعقولة لتخفٌض مبل

 (.3/5الفقرة )

اذا كان العٌب أو الضرر ٌإدي الى حرمان صاحب  .ج 
العمل بصورة جوهرٌة، من الاستفادة الكاملة من الاشؽال أو 
أي جزء ربٌس منها، فله أن ٌنهً العقد بكامله، أو إنهاإه 

ٌمكن استخدامه  بالنسبة لذلك الجزء الربٌسً منها مما لا
منه. وبدون الاجحاؾ بؤٌة حقوق أخرى  ةلمقصودا للأؼراض

تترتب له بموجب العقد أو ؼٌر ذلك من الاسباب، فإن لصاحب 
العمل الحق فً استرداد جمٌع المبالػ التً تم دفعها الى 
المقاول عن الاشؽال أو على ذلك الجزء )حسب واقع الحال(، 

ع مضافا الٌها نفقات التموٌل ونفقات التفكٌك واخلاء الموق
 واعادة التجهٌزات الآلٌة والمواد الى المقاول. 

 إزالة الاشغال المعٌبة :  - 11/5

اذا كان العٌب أو الضرر لا ٌمكن اصلاحه فً الموقع بصورة 

بعد الحصول على موافقة  –عاجلة، فإنه ٌجوز للمقاول 

أن ٌنقل من الموقع لؽرض اصلاحها أٌة  –صاحب العمل 

تكون معٌبة أو تالفة الا أن مثل  أجزاء من التجهٌزات الآلٌة

هذه الموافقة قد تتطلب تكلٌؾ المقاول أن ٌزٌد قٌمة ضمان 

حسن التنفٌذ بما ٌعادل كامل قٌمة الاستبدال لتلك التجهٌزات 

 الآلٌة المنقولة، أو أن ٌقدم ضمانا آخر مناسبا بشؤنها.  
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mechanical supplies and materials to the 

contractor. 

11-5 Removal  of   Defective  Works: 

If the defect or damage cannot be repaired 

at the site on an urgent basis, the 

contractor may - after obtaining employer's 

approval - transfer from the site in order to 

repair them, any parts of the mechanical 

supplies that are defective or damaged, but 

that such approval may require assigning 

the contractor to increase the value of the 

performance guarantee equivalent to full 

replacement value of such mechanical 

supplies removed, or to provide another 

appropriate guarantee in respect thereof. 

11-6 Further  Tests: 

If the repair work for any defect or damage 
has an impact on the performance of the 
works,  the  engineer  may  request  the  re-
perform  any  of  the  tests  described  in  
the contract, including completion tests and 
/ or after-completion tests provided that 
such request is made within (28) days from 
the date of completion of the repair of the 
defect or the damage. Such tests shall be 
conducted in the same conditions under 
which the previous tests have been 
conducted, but the cost of performing such 
tests shall be borne by the party who is 
responsible for the defect or damage as 
may be specified under paragraph (11-2) 
with respect to the cost of the repair work. 

 الفحوصات اللاحقة :  - 11/6

ضرر تؤثٌر على أداء الاشؽال،  اصلاح أي عٌب أو لأعمالاذا كان 

فإنه ٌجوز للمهندس أن ٌطلب اعادة اجراء أي من الفحوصات 

( ٌوما من 28الموصوفة فً العقد، على أن ٌتم ذلك الطلب خلال )

 تارٌخ اتمام اصلاح العٌب أو الضرر. 

ٌتم اجراء هذه الفحوصات ضمن نفس الشروط التً أجرٌت 

كلفة اجرابها ٌتحملها الطرؾ  بموجبها الفحوصات السابقة، الا أن

الذي ٌعتبر مسإولا عن العٌب أو الضرر حسبما ٌتم تحدٌده بموجب 

 ( فٌما ٌخص كلفة اعمال الاصلاح.11/2الفقرة )
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11-7 Right  of  access  to  the  

site: 

The contractor shall have the right, 

till the issuance of the certificate of 

performance (the final acceptance 

certificate of the work), to access to 

all parts of the works and view the 

operation and performance 

records. Except with matter 

inconsistent with the reasonable 

security considerations of the 

employer 

11-8 Contractor  Duty  to  Look  

for  Reasons: 

The Contractor shall - if requested 

by the engineer - and under the 

supervision of the engineer to look 

for the reasons of any defect in the 

works. And unless the cost of 

repairing defects are at the 

contractor's expense under the 

provisions of paragraph (11-2), the 

engineer shall estimate the cost of 

the process of looking for reasons, 

with the profit margin, in 

accordance with the provisions of 

paragraph (3-5), either by 

agreement or prepare the required 

estimate thereof, to be added to the 

contract amount. 

11-9 Final Acceptance Certificate 

of the works: 

Contractor shall not consider that 

he has fulfilled his obligations only 

after the engineer issued "final 

acceptance certificate of the works" 

 حق الدخول الى الموقع : - 11/7

النهابً للأشؽال، ٌكون  الاستلامالى أن ٌتم اصدار شهادة 

للمقاول الحق فً الدخول الى موقع الاشؽال كلما تطلب 

الوفاء بالتزاماته  لأؼراضالامر ذلك بصورة معقولة 

المادة، الا فٌما ٌتعارض مع  هذهبموجب احكام 

 حب العمل.الاعتبارات الامنٌة المعقولة لصا

 

 واجب المقاول فً البحث عن الاسباب :  - 11/8

أن  –اذا طلب المهندس منه ذلك  –ٌتعٌن على المقاول 

ٌبحث تحت اشراؾ المهندس عن اسباب أي عٌب فً 

الاشؽال. وما لم تكن كلفة اصلاح العٌوب على حساب 

(، فإنه ٌتعٌن على 11/2المقاول بموجب احكام الفقرة )

ر الكلفة المترتبة على عملٌة البحث عن المهندس أن ٌقد

( إما 3/5مع هامش ربح، بموجب أحكام الفقرة )، الاسباب

الى مبلػ  لإضافتهابالاتفاق أو بإعداد التقدٌر اللازم لها، 

 العقد. 

 

 

 

النهائً للأشغال )شهادة  الاستلامشهادة   - 11/9

 الاداء( 

 بعد أن ٌقوم لا ٌعتبر المقاول أنه قد أتم اداء التزاماته الا

النهابً للأشؽال"  الاستلامالمهندس بإصدار "شهادة 

للمقاول، مبٌنا فٌها التارٌخ الذي ٌعتبر فٌه المقاول أنه قد 

 المطلوبة منه بموجب العقد.  اتأكمل الالتزام

النهابً  الاستلامٌتعٌن على المهندس أن ٌصدر "شهادة 

ترة من ( ٌوما من بعد انقضاء آخر ف28للأشؽال" خلال )

فترات الصٌانة، أو فً أقرب فرصة ممكنة بعد أن ٌكون 

المقاول قد قدم جمٌع "وثابق المقاول" واكمل الاشؽال وتم 

فحصها بكاملها بما فً ذلك اصلاح أٌة عٌوب فٌها، كما 

النهابً للأشؽال تلك  الاستلامٌتم ارسال نسخة من شهادة 
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for the contractor, stating the date 

on which the contractor is 

considered has completed the 

obligations required of him under 

the contract. 

And the engineer shall issue the 

"final acceptance certificate of the 

works " within (28) days after the 

expiration of the last period of the 

maintenance periods, or at the 

earliest opportunity  after  the  

contractor  has  submitted  all  "  

contractor's  documents"  and 

completed the works and all have 

been tested including the repair of 

any defects therein, and a copy of 

the final acceptance certificate shall 

be send to the employer. 

The "final acceptance certificate of 

works" solely without others is 

considered representative of 

accepting the works. 

11-10 Unfulfilled Obligations: 

Each party shall, after the issuance 

of the "final acceptance certificate 

of the works", remain liable for the 

fulfillment of any obligation that has 

not been completed to date. 

Accordingly, the contract remains in 

force between the two parties until 

the determination of the nature and 

extent of the unfulfilled obligations. 

11-11 Site   Evacuation: 

The Contractor shall, upon receipt 

of the final acceptance certificate of 

 الى صاحب العمل. 

للأشؽال" وحدها دون ؼٌرها  النهابً الاستلامان "شهادة 

 تعتبر ممثلة لقبول الاشؽال.

 

 

 الالتزامات غٌر المستوفاه :  - 11/11

النهابً للأشؽال" ٌبقى  الاستلامبعد أن ٌتم صدور "شهادة 

كل طرؾ مسإولا عن الوفاء بؤي التزام لم ٌنجزه الى 

تارٌخه. وعلٌه، ٌظل العقد ساري المفعول بٌن الطرفٌن 

 دٌد طبٌعة ومدى الالتزامات ؼٌر المستوفاة.الى أن ٌتم تح

 اخلاء الموقع :  - 11/11

النهابً  الاستلامٌتعٌن على المقاول عند تسلمه شهادة 

تبقى من معدات المقاول،  للأشؽال، أن ٌزٌل من الموقع ما

 الفابضة، والحطام والنفاٌات والاشؽال المإقتة.  المواد و

تلزمات التنفٌذ قد تمت واذا لم تكن جمٌع هذه المعدات ومس

( ٌوما من بعد تارٌخ  تسلم المقاول  28إزالتها خلال )

النهابً للأشؽال" فإنه ٌحق  الاستلاملنسخة "شهادة 

لصاحب العمل أن ٌبٌع أو ٌتخلص من بقاٌاها. وٌكون 

صاحب العمل مخولا بؤن ٌسترد التكالٌؾ التً تكبدها 

 موقع. عملٌة البٌع أو التخلص واستعادة ال لإتمام

ٌدفع للمقاول أي رصٌد فابض من حصٌلة البٌع. أما اذا 

تم تحصٌله تقل عما انفقه صاحب العمل،  كانت قٌمة ما

 فإنه ٌتعٌن على المقاول أن ٌدفع الفرق الى صاحب العمل.

 

 



231 
 

the works, remove from the site the 

remaining of contractor's 

equipment, surplus material, debris 

and waste and temporary works. 

 

And if not all of the equipment and 

implementation accessories has 

been removed within (28) days 

after the date of employer receipt 

a copy of the "final acceptance 

certificate", the employer shall be 

entitled to sell or dispose of their 

remnants. The employer shall be 

authorized to recover the costs he 

incurred for the completion of the 

sale or disposal process and 

restoring the site. 

 

And then he pays the contractor 

any surplus balance of the sale 

proceeds. If the value of what has 

been collected is less than what 

the employer spent, the contractor 

shall pay the remaining balance to 

the employer. 
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Article  Twelve :  Measurement  of  

Works  and  Estimation  of  Value 

12-1 Measurement  of   Works: 

Works  are  measured  and  valued  for  
the  purpose  of  paying  its  values  
under  the provisions of this Article. The 
contractor shall clarify, in every 
application for an interim payment  under  
paragraph  (3-14)  or  when  submitting  a  
request  for  the  completion payment 
(installment) under paragraph (10-14) or 
his request for the final payment 
(installment) under paragraph (11-14), 
the quantities and any special details of 
its amounts owed under the contract. 
When the engineer makes a request to 
carry out measurement for any part of the 
works, he shall send a written notice to 
the contractor's representative, who shall: 

a)  Immediatelycomply, either by being 
present or send another qualified 
representative to assist the engineer in 
conducting the measurement; and 

b)  Provide all details required by the 
engineer. 

If the contractor failed to appear or send 

a representative, then the measurement 

being prepared by the engineer (or his 

representative) shall be the correct 

measurement of the work. 

 

Except as otherwise provided in the 

contract, and where measurement of 

permanent works requires the use of 

records, the engineer shall prepare them. 

The contractor, while requested 

therefore, to attend to examine the 

records to agree upon with the engineer, 

and then sign it upon approval. If the 

contractor failed to appear, then the 

records shall be considered acceptable 

and certified. 

If the contractor examined the records 

 المادة الثانٌة عشر: قٌاس الأشغال وتقدٌر القٌمة

 قٌاس الأشغال:  - 12/1

تقاس الاشؽال وتقدر لؽرض دفع اقٌامها بموجب أحكام هذه 

 المادة.

على المقاول ان ٌوضح  فً كل طلب سلفة مرحلٌة بموجب 

بموجب الفقرة  الاكمال( او عند تقدٌمه طلب سلفة 3/14الفقرة )

( 11/14فة الختامٌة بموجب الفقرة )( او طلبه السل10/14)

 الكمٌات و اٌة تفاصٌل خاصه بمبالؽها المستحقة بموجب العقد.

عندما ٌطلب المهندس قٌاس أي جزء من الأشؽال فإن علٌه أن 

 ٌرسل اشعارا خطٌا الى ممثل المقاول، والذي ٌتعٌن علٌه :

أن ٌمتثل فورا، اما بالحضور، أو أن ٌرسل ممثلاً آخر  .أ 
 ساعدة المهندس فً اجراء القٌاس. مإهلا لم

 أن ٌقدم جمٌع التفاصٌل التً ٌطلبها المهندس منه. .ب 

اذا تخلؾ المقاول عن الحضور أو ارسال ممثل عنه، فعندها 

ٌعتبر القٌاس الذي ٌعده المهندس )أو من ٌنوب عنه( هو 

 . للأعمالالقٌاس الصحٌح 

قٌاس وما لم ٌنص علٌه خلافا لذلك فً العقد، عندما ٌتطلب 

السجلات، فإنه ٌتعٌن على المهندس  باستخدامالأشؽال الدابمٌة 

اعدادها. وعلى المقاول، حٌن ٌدعى لذلك، أن ٌحضر للفحص 

السجلات للاتفاق علٌها مع المهندس، ومن ثم التوقٌع علٌها 

عند الموافقة. فاذا تخلؾ المقاول عن الحضور، تعتبر 

 السجلات مقبولة صحٌحة ومعتمدة.  

ذا تفحص المقاول السجلات ولم ٌوافق علٌها و/أو لم ٌوقع أما ا

علٌها بالموافقة، فإنه ٌتعٌن علٌه أن ٌشعر المهندس بذلك، مبٌنا 

 الامور التً ٌرى أنها ؼٌر صحٌحة فً تلك السجلات. 

وعلى المهندس بعد تسلمه لهذا الاشعار، أن ٌقوم بمراجعة  

ن ٌصادق  على دفع أن ٌإكدها، أو أن ٌعدلها أوا فؤماالسجلات 

الاجزاء ؼٌر المختلؾ علٌها. وفً حالة أن المقاول لم ٌرسل 

( ٌوما من بعد تارٌخ 14ذلك الاشعار الى المهندس خلال )

دعوته لتفحصها، فان القٌاس الذي قام به المهندس ٌعتبر نهابً 

 ومعتمد.  
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and did not approve them and / or did not 

sign them by approval, he has to notify 

the engineer of this, stating the matters 

that he sees as incorrect in these 

records. 

 

And the engineer shall after the receipt of 

this notification review the records and 

either confirms  them  or  makes  

amendment  thereon  and  approves  

the  payment  of  the undisputed  parts.  

In  the  event  that  the  contractor  did  

not  send  such  notice  to  the engineer 

within (14) days after the date of the call 

for examination, the measurement carried 

out by the engineer is considered final 

and approved. 

12-2 Method  of  Measurement: 

Except as otherwise provided in the 

contract, notwithstanding any local 

customs, the measurement shall be 

carried out is as follows: 

a)  The measurement shall be for the 

actual net quantities implemented from 

each item of permanent works 

geometrically; and 

b)  The measurement method shall be 

according to the table of quantities or 

any other tables applicable 

 أسلوب القٌاس :  - 12/2

وعلى الرؼم من ما لم ٌنـص علٌـه خلافا لذلك فً العقد،  

 وجود أٌة أعراؾ محلٌة، ٌتم القٌاس على النحو الأتً :

ٌتم القٌاس لصافً الكمٌات الفعلٌة المنفذة من كل بند من بنود  .أ 
 الأشؽال الدابمٌة هندسٌا.

ٌكون أسلوب القٌاس وفقا لجدول الكمٌات أو أٌة جداول أخرى  .ب 
  واجبة التطبٌق. 
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12-3 Estimation  of  Value: 

Except as provided otherwise in the 

contract, the engineer shall - pursuant 

to the provisions of paragraph (3-5) – 

make agreement on the contract 

amount or estimates it by calculating 

the value of each item of the works, 

by adopting the measure approved or 

that is estimated under the provisions 

of paragraphs (12-1 and 12-2) above, 

and the unit price determined for the 

item shall be the unit price of the 

item as specified in his contract, and 

if the item does not exist, unit price 

for a similar item shall be relied on. If 

any item of the works mentioned in 

the table of quantities does not have a 

price or amount, then its price and the 

amount shall be mentioned implicitly 

in the prices and amounts of other 

items in the table of quantities and 

payment for them shall not be made 

individually. Otherwise, it is necessary 

to determine a suitable new unit price 

for item of the works, in the following 

cases: 

a)  If the quantity measured for this 

item changed by more than (20%) of 

the amount recorded in the table of 

quantities or any other table, and the 

result of multiplying the change in 

quantity by the unit price specified in 

the contract for this item, exceeds 

(0.1%) of the " accepted contract 

amount ". and reference has not been 

made in the contract as it is "fixed 

price" item; or 

b)  That work had issued change 

instructions thereon under the 

 تقدٌر القٌمة :  - 12/3

ما لم ٌنص علٌه خلافا لذلك فً العقد، فإنه ٌتعٌن على 

أن ٌقوم بالاتفاق  –( 3/5لاً بؤحكام الفقرة )عم –المهندس 

على مبلػ العقد أو تقدٌرها باحتساب القٌمة لكل بند من 

بنود الاشؽال، وذلك باعتماد القٌاس الموافق علٌه أو الذي 

( أعلاه، 12/2و)1)/12ٌتم تقدٌره بموجب أحكام الفقرتٌن )

 هو وسعر الوحدة المحدد للبند ٌكون سعر الوحدة للبند كما

محدد له فً العقد، فاذا لم ٌكن هذا البند موجودا، ٌعتمد 

سعر الوحدة لبند مشابه لها.. ان اي فقرة من الاشؽال 

واردة فً جدول الكمٌات لا ٌوجد ازاءها سعر او مبلػ 

ٌعتبر سعرها ومبلؽها وارد ضمنا فً اسعار و مبالػ 

الفقرات الأخرى فً جدول الكمٌات ولن ٌتم الدفع بموجبها 

ورة منفردة. وفٌما عدا ذلك فانه ٌلزم تحدٌد سعر وحدة بص

 مناسب جدٌد لبند ما من الأشؽال، فً الحاتٌن الاتٌتٌن :

اذا تؽٌرت الكمٌة المقاسة لهذا البند بما ٌزٌد على  .أ 
%( من الكمٌة المدونة فً جدول الكمٌات أو أي 20)

جدول آخر ،وكان حاصل ضرب التؽٌر فً الكمٌة بسعر 
%( من " 0.1دد فً العقد لهذا البند، ٌتجاوز )الوحدة المح

ولم تتم الاشارة الٌه فً العقد على أنه  .مبلػ العقد المقبولة"
 بند "بسعر ثابت". او...

إن العمل قد صدرت بشؤنه تعلٌمات تؽٌٌر بموجب أحكام 

المادة الثالثة عشرة ولا ٌوجد سعر وحدة مدون لهذا البند 

وحدة محدد مناسب، لأن فً العقد. ولا ٌوجد له سعر 

طبٌعة العمل فٌه لٌست متشابهة مع أي بند من بنود العقد، 

 أو إن العمل لا ٌتم تنفٌذه ضمن ظروؾ مشابهة لظروفه. 

ٌتم اشتقاق سعر الوحدة الجدٌد من أسعار بنود العقد ذات 

الصلة، مع تعدٌلات معقولة لشمول أثر الامور الموصوفة 

علاه، حسبما هو واجب فً الفقرتٌن )أ( و/أو )ب( أ

 للتطبٌق منها.

واذا لم ٌكن هناك بنود ذات صلة لاشتقاق سعر الوحدة 

الجدٌد، فانه ٌجب اشتقاقه من خلال تحدٌد الكلفة المعقولة 

لتنفٌذ العمل، مضافاً الٌها هامش ربح معقول، مع الآخذ 

 فً الاعتبار أٌة أمور أخرى ذات علاقة. 

سعر الوحدة المناسب أو  والى أن ٌحٌن وقت الاتفاق على

تقدٌره، فانه ٌتعٌن على المهندس أن ٌقوم بوضع سعر 
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provisions of Article Thirteen and 

there is no unit price recorded for this 

item in the contract. And there is no 

unit price specified appropriately, 

due to the nature of work which is 

not similar to any provision of the 

terms of the contract, or that the work 

is not implemented within conditions 

similar to its conditions. 

 

The new unit price is derivate from the 

price of the relevant terms of the 

contract, with reasonable 

amendments to include the effect of 

matters described in paragraphs (a) 

and / or (b) above, as applicable. 

 

And if there are no relevant items to 

derive the new unit price, it shall be 

derived by determining the reasonable 

cost of the implementation of the 

works, plus a reasonable profit 

margin, taking into account any other 

relevant matters. 

 

And  until  time  comes  to  reach  an  

agreement  on  the  appropriate  unit  

price  or  its estimation, the engineer 

shall temporarily put a unit price for 

the purposes of the progress (interim) 

advances. 

12-4 Cancellations: 

When the cancellation of any work 

forms part of or the entire change, 

and agreement had not been reached 

to determine its value: 

a)  If the contractor shall incur (or has 

 السلؾ المرحلٌة.  لأؼراضوحدة مإقت 

 الالغاءات :  -12/4

عندما ٌشكل الؽاء أي عمل جزءا من التؽٌٌر أو كله، ولم 

 ٌكن قد تم الاتفاق على تحدٌد قٌمته، فانه :

كلفة ما كان  اذا كان المقاول سوؾ ٌتكبد )أو قد تكبد( .أ 
من "مبلػ  جزأمفترضاً فٌها أن تكون مؽطاة بمبلػ ٌشكل 

 العقد المقبولة"، فٌما لو لم ٌحصل الالؽاء.

العمل سوؾ ٌنتج عنه )أو نتج عنه( أن هذا المبلػ  بإلؽاء .ب 
 لم ٌعد ٌشكل جزءاً من مبلػ العقد.

أن هذه الكلفة لا ٌمكن اعتبارها مشمولة فً تقدٌر قٌمة أي  .ج 
 له. عمل بدٌل 

ففً مثل هذه الحالة، ٌتعٌن على المقاول اشعار المهندس 

بذلك، مع تقدٌم التفصٌلات المإٌدة. كما ٌتعٌن على 

عملاً بؤحكام الفقرة  –المهندس، عند تسلمه لهذا الاشعار 

التقدٌر  بإعدادأن ٌتوصل بالاتفاق، أو أن ٌقوم  –( 3/5)

. حال الى مبلػ العقد لإضافتهااللازم لهذه التكلفة، 

 المباشرة بهذا الجزء من الاشؽال.
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incurred) a cost that was not 

supposed to be covered in an amount 

that forms part of "the approved 

contract amount", As if the 

cancellation did not happen; 

b)  The cancellation of work will 

result (or has resulted in) that this 

amount is no longer a part of the 

contract amount; and 

c) That this cost cannot be considered 

included in the estimation of value of 

any alternative work. 

In such a case, the contractor shall 

give notice to the engineer, with 

supporting details. And the engineer 

shall also, when receiving this notice - 

pursuant to the provisions of 

paragraph (3-5) - agree, or to prepare 

necessary estimate for such a cost, to 

be added to the contract amount at 

the commencement of that part of 

works. 
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Article Thirteen: Changes and 

Amendments 

13-1 Authority  to  Make  Changes: 

The  engineer  may,  at  any  time  and  

before  the  issuance  of  the  initial  

acceptance certificate of the works and 

after approval from the employer, 

proceed to make changes in the works, 

whether through instructions he issues, or 

by request to the contractor to submit a 

proposal to be considered. 

 

The contractor shall comply with each 

change (change order) and implement it, 

unless the contractor gave notice without 

delay, to the engineer informing him: 

1.  His inability to obtain the 

implementation supplies required for the 

implementation of changes works on 

time; 

2.  That change will significantly affect the 

achievement of the undertakings 

schedule. 

The engineer shall, as soon as he 

receives such notice, cancel or confirm or 

amend his instructions. 

Each change [Change Order] may 

include the following: 

a)  Changes in the quantities of any 

item of the works covered in the 

contract (but such changes shall not 

necessarily constitute a change order) ; 

b)  Changes in the quality or other 

specifications of any work items; 

c)  Cancelations in the levels and places 

and / or dimensions of any part of the 

works; 

d)  Cancelation any of the works (only if 

 المادة الثالثة عشرة : التغٌٌرات والتعدٌلات

 صلاحٌة احداث التغٌٌر :  - 13/1

  الاستلامبإمكان المهندس، فً أي وقت قبل صدور شهادة 

الأولً للأشؽال وبعد موافقة صاحب العمل، أن ٌبادر 

واء من خلال تعلٌمات بإحداث تؽٌٌرات فً الاشؽال، س

ٌصدرها، أو بالطلب الى المقاول أن ٌقدم اقتراحا للنظر 

 فٌه. 

ٌتعٌن على المقاول أن ٌلتزم بكل تؽٌٌر )امر تؽٌٌر( 

وٌنفذه، الا اذا قدم المقاول اشعاراً بدون توان، الى 

 المهندس. معززاً بالتفاصٌل الداعمة لراٌه ٌعلمه فٌه :

مستلزمات  عدم استطاعته فً الحصول على .1
 التنفٌذ المطلوبة لتنفٌذ اعمال التؽٌٌرات فً الوقت المحدد.

التؽٌٌر ٌإثر بشكل كبٌر على تقدم العمل  ان هذا .2
 او تسلسلها المنطقً. للأشؽال

ولدى تسلم المهندس لمثل هذا الاشعار ٌنبؽً علٌه اما ان 

 ٌلؽً او ان ٌثبت او ٌعدل فً تعلٌماته.

 ر تؽٌٌر( على ما ٌؤتً :ٌمكن أن ٌشتمل كل تؽٌٌر )ام

تؽٌٌرات فً الكمٌات لأي بند من بنود الاشؽال  .أ 
المشمولة فً العقد )الا أن مثل هذه التؽٌٌرات لا تشكل 

 أمراً تؽٌٌرٌاً بالضرورة(. 
تؽٌٌرات فً النوعٌة أو الخصابص الأخرى لأي  .ب 

 بند من بنود الاشؽال. 
تؽٌٌرات فً المناسٌب والاماكن و/أو الابعاد لأي  .ج 

 ء من الاشؽال.جز
 الؽاء أي من الاشؽال )الا اذا كان سٌتم تنفٌذه من آخرٌن(. .د 

تنفٌذ أي عمل اضافً، أو تقدٌم تجهٌزات آلٌة أو  .ه 
الدابمة، بما فً ذلك أي  للأشؽالمواد أو خدمات تلزم 

"الفحوصات عند الاكمال" متعلقة بها، أو عمل مجسات أو 
 عملٌات الفحصٌة أو استكشافٌة أخرى. 

 ات فً تسلسل أو توقٌت تنفٌذ الاشؽال. تؽٌٌر .و 
لا ٌحق للمقاول أن ٌجري أي تؽٌٌر و/أو أي تعدٌل فً 

الأشؽال الدابمٌة، مالم وحتى ٌصدر المهندس تعلٌماته او 

 موافقته على اجراء التؽٌٌر.  
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will be implemented by others); 

e)   The  implementation  of  any  

additional  work,  or  the  provision  of  

mechanical supplies or materials or 

services that are required for permanent 

works, including any "test upon 

completion" related thereto, or the 

making of sensors or checks or other 

exploratory processes; and 

f) Changes in the sequence or timing of 

the implementation of works. 

The Contractor shall not be entitled to 

make any change and / or any 

amendment to permanent works, unless 

and until the engineer instructs or 

approve conducting the change. 
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13-2 Engineering   Assessment: 

The contractor may at any time to submit 

a written proposal to the engineer, which 

displays his opinion, that if adopted, it: 

1.  Shall accelerate the completion of the 

work; 

2.  Shall reduce the cost of  the works 

(for the employer's benefit) regarding 

the process of implementation or 

maintenance or operation of the works; 

3.  Shall improve the efficiency and value 

of the work performed for the benefit of 

the employer; 

4.  Shall achieve benefit to the employer 

in general. 

The proposal shall be prepared at the 

expense of the contractor, and shall 

conform to the requirements of making 

changes specified in paragraph (13-3) 

later. 

If contractor's proposal, which the 

engineer approves, comprised an 

amendment to the design of any part of 

the permanent works, the following shall 

be conducted (unless the parties have 

agreed otherwise): 

a)  That the contractor shall develop the 

design of that part; 

b)  The provisions of paragraphs (4-1-

a,b,c,d) related to the general obligations 

of the contractor shall apply; and 

c)  If this amendment resulted in a 

reduction in the amount of the contract 

for this part, the engineer, in 

accordance with the provisions of 

paragraph (3-5), shall agree on it or 

estimate the fees allowances resulted 

from amending the design to be included 

 : (Value Engineering)التقٌٌم الهندسً   - 13/2

ٌمكن للمقاول فً أي وقت أن ٌقدم الى المهندس اقتراحا 

 خطٌا، ٌعرض فٌه رأٌه، الذي إن تم اعتماده، فإنه :

 ٌعجل فً إكمال العمل. .1
خفض كلفة الاشؽال )لمصلحة صاحب العمل(  .2

 الاشؽال. فٌما ٌخص عملٌات تنفٌذ أو صٌانة أو تشؽٌل
كفاءة أو قٌمة الاشؽال المنجزة  ٌحسن من .3

 لمصلحة صاحب العمل. 
 ٌحقق منفعة لصاحب العمل بصورة عامة.  .4

ٌتعٌن أن ٌتم اعداد الاقتراح على حساب المقاول، وان 

ٌكون مستوفٌا لمتطلبات اجراء التؽٌٌرات المحددة فً 

 ( لاحقاً. 13/3الفقرة )

اذا اشتمل عرض المقاول، الذي تتم موافقة المهندس 

علٌه، تعدٌلاً على تصمٌم أي جزء من الأشؽال الدابمٌة، 

فانه ٌتعٌن القٌام بما ٌلً )الا اذا اتفق الطرفان على 

 خلاؾ ذلك( 

 تصمٌم هذا الجزء.  بإعدادأن ٌقوم المقاول  .أ 
أ، ب، ج، د( -4/1تطبق علٌه أحكام الفقرات ) .ب 

  .المتعلقة بالتزامات المقاول العامة
ل تخفٌض فً مبلػ اذا ترتب على هذا التعدٌ .ج 

  العقد لهذا الجزء، فإنه ٌتعٌن على المهندس، عملاً 
( أن ٌقوم بالاتفاق علٌه أو تقدٌر بدل 3/5بؤحكام الفقرة )

لتضمٌنه فً مبلػ  الاتعاب المترتب على تعدٌل التصمٌم
%( من الفرق بٌن 50العقد. وٌكون هذا البدل مساوٌاً لــ)

 : الآتٌٌنالمبلؽٌن 
ق فً مبلػ العقد لهذا الجزء، التخفٌض المتحق .1

مما هو ناتج عن التعدٌل، باستثناء التعدٌلات بسبب 
(، والتعدٌلات 13/7تؽٌٌر التشرٌعات بموجب الفقرة )

  .(13/8بسبب تؽٌر التكالٌؾ بموجب الفقرة  )
عند اجراء التعدٌل(  النقص الحاصل )إن وجد .2

حب بالنسبة لصا المعدلةفً القٌمة المادٌة لتلك الاجزاء 
العمل، مع الاخذ فً الاعتبار أي نقص فً النوعٌة أو 

 . للمنشآتالعمر المتوقع أو الكفاءة التشؽٌلٌة 
( تقل عن قٌمة المبلػ 1الا أنه اذا وجد أن قٌمة المبلػ )

 . للإتعاب(، فعندها لا ٌحتسب أي بدل 2)
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in the contract amount. And this 

allowance shall be equal to (50%) of the 

difference between the two following 

amounts: 

1)  Reduction realized in the contract 

amount for this part, which is the result of 

the  amendment,  except  for  

amendments  due  to  changes  in  

legislation under paragraph (13-7), and 

the amendments due to the change in 

costs under paragraph (13-8). 

2)  Shortfall (if any) when making the 

amendment in the material value of those 

changed parts for the employer, taking 

into account any shortfall in the quality or 

the life expectancy or the operational 

efficiency of the facilities. 

 

But, if it founds out that the value of 

the amount (1) less than the value of 

the amount (2), then any allowance fees 

shall not be calculated. 

13-3 Change  Procedures: 

If the engineer proposed to the 

contractor, prior to issue instructions, a 

change, then the contractor shall respond 

to the request in writing as soon as 

practicable, either by giving reasons for 

its inability to comply (if this is the case), 

or to provide the following: 

a)  A description of the works that he 

proposed to be implemented and the 

timetable for its implementation; 

b)  Contractor proposals for any 

amendment required on the timetable in 

accordance with paragraph (8-3), and its 

impact on the completion period of the 

works; 

c)  Contractor proposal to calculate the 

 إجراءات التغٌٌر : –  13/3

قبل اصدار اذا قام المهندس بطلب اقتراح من المقاول، 

التعلٌمات بتؽٌٌر ما، فإنه ٌتعٌن على المقاول أن ٌستجٌب 

للطلب كتابٌاً فً أسرع وقت ممكن عملٌا، إما بإبداء 

اسباب عدم قدرته على الامتثال )ان كان هذا هو الحال(، 

 أو بؤن ٌقدم ما ٌؤتً :

المقترح القٌام بها والمنهاج  للأشؽالوصفاً  .أ 
 .الزمنً لتنفٌذها

مقاول لأي تعدٌل ٌلزم ادخاله على مقترحات ال .ب 
 اكمال(، واثره على مدة 8/3المنهاج الزمنً وفقاً للفقرة )

 .الاشؽال
 اقتراح المقاول لاحتساب قٌمة التؽٌٌر.  .ج 

ٌتعٌن على المهندس، بؤسرع ما ٌمكن عملٌا، بعد تسلمه 

( أو لؽٌر ذلك( أن 13/2لاقتراح المقاول )بموجب الفقرة )

بالموافقة أو عدم الموافقة، أو أن  ٌرد على المقاول إما

ٌرسل ملاحظاته علٌه، علما بؤنه ٌتعٌن على المقاول أن لا 

 ٌإجل تنفٌذ أي عمل خلال فترة انتظاره لتسلم الرد. 

ان أي تعلٌمات لتنفٌذ تؽٌٌر ما، مع أي طلب لمتطلبات 

تسجٌل التكالٌؾ، ٌجب أن تصدر من المهندس الى 

 علمه بتسلم تلك التعلٌمات. المقاول، وعلى المقاول أن ٌ

ٌتم تقدٌر قٌمة كل "تؽٌٌر" بموجب أحكام "المادة الثانٌة 

عشرة"، الا اذا اصدر المهندس تعلٌماته أو وافق على 

 ؼٌر ذلك عملا بؤحكام هذه المادة.  

 الدفع بالعملات الواجب الدفع بها :  - 13/4

دة، إذا نص العقد على دفع مبلػ العقد بؤكثر من عملة واح 

فعندها، إذا تم الاتفاق على أي تعدٌل للأسعار أو الموافقة 

علٌه، أو تم اجراء تقدٌر بشؤنه، كما ذكر أعلاه، فإنه ٌجب 

تحدٌد المبلػ الذي سٌدفع بكل عملة من العملات الواجب 

الدفع بها. وبناء علٌه، فإنه ٌجب الاشارة الى النسب 

لدفع بها فٌما الفعلٌة أو المتوقعة للعملات التً ٌتعٌن ا

ٌخص كلفة العمل المؽٌر، ونسب العملات المختلفة 

 المحددة لدفع مبلػ العقد. 

 المبالغ الاحتٌاطٌة :   - 13/5

ٌتم استخدام كل مبلػ احتٌاطً تم تخصٌصه فقط كلٌاً أو 
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change value. 

 

The engineer shall, as soon as practicable 

after receipt of the contractor's proposal (under 

paragraph (13-2) or otherwise), respond to the 

contractor either to approve or disapprove, or to 

send him his remarks, noting that the contractor 

shall not postpone the implementation of any work 

during the period of waiting for the response. 

 

Any instructions to implement a change, and any 

order for the requirements of costs registration, 

shall be issued by the engineer to the 

contractor, and the contractor shall inform him of 

the receipt of such instructions. 

The value of each "Change" under the provisions 
of "Article Thirteen" shall be estimated, unless the 
engineer has issued instructions or approved 
otherwise in accordance with the provisions of this 
Article. 
13-4 Payment  in  currencies  

Accepted: 

If the contract stated on payment of contract 

amount in more than one currency, then, if agreed 

on any price adjustment or being approved, or 

an estimate is made in respect thereof, as 

mentioned above, the amount that will be paid in 

each currency payable shall be determined. 

Accordingly, reference should be made to the 

actual or expected percentages of currencies to be 

paid in terms of the cost of the work changed, and 

the percentages of various currencies specified for 

payment of the contract amount. 

13-5 Reserve   Amounts: 

Each reserve amount shall be used that 

has been allocated in whole or in part in 

accordance with the instructions of the 

engineer only, and the contract amount 

shall be adjusted accordingly. 

The total amount to be paid to the 

contractor shall not include only those 

جزبٌاً وفقا لتعلٌمات المهندس، وٌتم تعدٌل مبلػ العقد وفقاً 

 لذلك. 

لذي ٌدفع للمقاول الا تلك المبالػ لا ٌشمل المبلػ الاجمالً ا

المتعلقة بالعمل أو مستلزمات التنفٌذ أو الخدمات التً تم 

رصد المبلػ الاحتٌاطً لأجلها، وفقا لتعلٌمات المهندس. 

ولكل مبلػ احتٌاطً ٌجوز للمهندس أن ٌصدر تعلٌماته 

 بخصوص ما ٌؤتً : 

لعمل ٌنفذه المقاول )بما فً ذلك التجهٌزات الآلٌة  .أ 
أو الخدمات المطلوب تقدٌمها(، وٌتم تقدٌر قٌمته  الموادأو 

 و/او... .(13/3كتؽٌٌر بموجب الفقرة )
أو الخدمات التً  الموادالتجهٌزات الآلٌة أو  .ب 

ٌشترٌها المقاول من مقاول ثانوي مسمى وفق المادة 
الى  لإضافتها، الآتًالخامسة او تقدٌر قٌمتها على النحو 

 مبلػ العقد :
فعلٌة التً دفعها المقاول )أو المستحقة الدفع من المبالػ ال .1

 و  .قبله(
مبلؽاً مقابل المصارٌؾ الادارٌة والربح، محسوبا كنسبة  .2

مبوٌة من هذه المبالػ الفعلٌة بتطبٌق النسبة المبوٌة ذات 
الصلة )إن وجدت( كما حددت فً أي من الجداول 

النسبة المناسبة، فإن لم ترد مثل هذه النسبة فً الجداول، فب
 المبوٌة المحددة فً بٌانات العقد. 

وٌتعٌن على المقاول، عندما ٌطلب المهندس منه ذلك، ان 

ٌقدم له العروض المسعرة والفواتٌر والمستندات 

 والحسابات أو الاٌصالات الاثباتٌة. 
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amounts related to the work or supplies 

or services that the reserve amount been 

allocated for, according to engineer's 

instructions. For each reserves amount, 

the engineer may issue instructions 

concerning the following: 

a) For a work performed by the 

contractor (including the mechanical 

supplies or services required to be 

provided), and its value shall be 

assessed as a change under paragraph 

(13-3) ; and / or 

b)  Mechanical supplies or materials or 

services purchased by the contractor 

from the named subcontractor according 

to article five or other, and its value shall 

be assessed as follows, to be added to 

the contract amount: 

1-  The actual amounts paid by the 

contractor (or payable of him). And 

2-  The   amounts  for   administrative   

expenses   and   profit,   calculated   as   

a percentage of these actual amounts 

by applying the relevant percentage (if 

any) as specified in any of the 

appropriate tables, if such a percentage 

is not mentioned in the tables, then by 

the percentages specified in the 

contract data. 

The Contractor shall, when requested by 

the engineer, provide him with priced 

offers, invoices, documents and accounts 

or evidentiary receipts. 
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13-6 Daily  Paid  Work: 

The engineer may issue his instruction to 

implement the change on the basis of 

daily paid works for small businesses or of 

emergency nature, and is then evaluated 

under the "daily paid works table" covered 

by the contract, and with the procedures 

specified later. If the contract does not 

contain a table of "daily paid works ", the 

provisions of this Article shall not apply. 

 

The Contractor shall - before confirming the 

purchase order of implementation 

requirements - submit to the engineer 

quoted proposals, and he shall also, when 

submitting payment orders, to submit 

receipts, documents and accounts relating 

to any of the implementation requirements. 

And with the exception of any items which 

have not been identified in the table of daily 

paid works to be paid for, the contractor 

shall provide accurate daily statements (in 

two copies) include the following details of 

the resources that have been used in the 

implementation of the previous day's work: 

a)  Names, jobs and working period of the 

contractor's personnel. 

b)  Specifying the types and operation 

period of contractor's equipment and the 

use of temporary works. 

c)  Quantities and types of mechanical 

supplies and materials used. 

The engineer shall sign a single copy of 

each statement (detection) if he finds it true 

or agreed upon, and then return them to 

the contractor. After that the contractor 

provides a priced statement (detection) of 

these resources to the engineer before 

including them in the next batch statement 

(detection) under the provisions of 

paragraph (14-3). 

 العمل بالٌومٌة :  - 13/6

للأعمال الصؽٌرة أو ذات الطبٌعة الطاربة، ٌمكن  

للمهندس أن ٌصدر تعلٌماته لتنفٌذ التؽٌٌر على اساس 

العمل بالٌومٌة، وعندبذ ٌتم تقٌٌمه بموجب جدول "العمل 

المحددة لاحقاً.  وبالإجراءاتبالٌومٌة" المشمول بالعقد، 

بالٌومٌة"، فإن احكام أما إذا لم ٌتضمن العقد جدول "العمل 

 هذه الفقرة لا تنطبق. 

قبل تثبٌت طلبات شراء مستلزمات  –ٌتعٌن على المقاول 

أن ٌقدم الى المهندس العروض المسعرة، كما أنه  –التنفٌذ 

ٌتعٌن علٌه عندما ٌتقدم بطلبات الدفع أن ٌقدم الفواتٌر 

والمستندات والحسابات أو الاٌصالات المتعلقة بؤي من 

 تلزمات التنفٌذ. هذه مس

وباستثناء أٌة بنود لم ٌتم تحدٌدها فً جدول العمل بالٌومٌة 

للدفع مقابلها، فإنه ٌتعٌن على المقاول أن ٌقدم كشوفا 

ٌومٌة دقٌقة )على نسختٌن( تتضمن التفاصٌل الأتٌة 

 للموارد التً تم استخدامها فً تنفٌذ عمل الٌوم السابق : 

 .ً المقاولأسماء ووظابؾ ومدة عمل مستخدم .أ 
تحدٌد أنواع ومدة تشؽٌل معدات المقاول  .ب 

 .واستعمال الاشؽال المإقتة
 المواد كمٌات وأنواع التجهٌزات الآلٌة و .ج 

 المستعملة. 
ٌقوم المهندس بتوقٌع نسخة واحدة من كل كشؾ اذا وجده 

صحٌحاً أو وافق علٌه، ومن ثم ٌعٌدها الى المقاول. بعد 

ه الموارد الى المهندس ذلك ٌقدم المقاول كشؾ مسعر بهذ

قبل تضمٌنها فً كشؾ الدفعة التالٌة بموجب احكام الفقرة 

(14/3.) 

 

 التعدٌلات بسبب تغٌٌر التشرٌعات :  - 13/7

ٌتعٌن تعدٌل مبلػ العقد مراعاة لأٌة زٌادة أو نقصان فً 

الكلفة نتٌجة أي تؽٌٌر فً قوانٌن الدولة ) بما فً ذلك سن 

تعدٌل قوانٌن قابمة( أو فً قوانٌن جدٌدة والؽاء أو 

التفسٌرات القضابٌة أو الحكومٌة الرسمٌة لها، إذا حصل 

ذلك التؽٌٌر بعد التارٌخ الاساس، ونتج عنه تؤثٌر على 

 أداء المقاول لالتزاماته بموجب العقد.
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13-7 Amendments  due  to  change  in  

legislations: 

The contract amount shall be amended to 

take into account any increase or decrease 

in cost as a result of any change in the 

laws of the country (including the 

enactment of new laws and cancel or 

delete existing laws) or the judicial or 

government interpretations thereof, and if 

that change occurred after the basic date, 

and resulted in an impact on the 

contractor's performance of his obligations 

under the contract. 

If the contractor incurred (or he would 

incur) a delay and / or additional costs as 

a result of these changes in the laws or in 

the interpretation, took place after the basic 

date, the contractor shall give notice to the 

engineer to assess his requirements in this 

regard, taking into account the provisions of 

paragraph (20-1), regarding: 

a)  Extension of the completion period 

due to the delay, if the completion had 

been delayed or will be delayed, under 

paragraph (8-4) ; and 

b)  Any such cost to be added to the 

contract value. 

After engineer receipt of such notice, he 

shall- pursuant to the provisions of 

paragraph (3-5)  –reach  an  agreement  

thereof  or  prepare  the  necessary  

assessment  in  terms thereof. 

Further to the aforementioned, the 

contractor shall not be entitled to any 

extensions in the work period if the delay 

had already been considered in the 

extension of the contract duration, and no 

cost will be paid the for that if it had been 

considered in the input of the revisions of 

prices list under paragraph (13-8) 

(Amendments due to costs change). 

إذا تكبد المقاول )أو كان سٌتكبد( تؤخٌراً و/أو كلفة اضافٌة 

أو فً تلك التفسٌرات،  نتٌجة لهذه التؽٌٌرات فً القوانٌن

مما حصل بعد التارٌخ الاساس، فإنه ٌتعٌن على المقاول 

أن ٌرسل اشعارا الى المهندس بذلك لتقدٌر استحقاقاته 

 (، بخصوص : 20/1بشؤنها، مع مراعاة احكام الفقرة )

تمدٌد مدة الانجاز بسبب التؤخٌر الحاصل، اذا كان  .أ 
جب الفقرة الانجاز قد تؤخر أو سوؾ ٌتؤخر، وذلك بمو

(8/4).  
 الى مبلػ العقد.  لإضافتهاأي كلفة كهذه،  .ب 

عملا  –وبعد تسلم المهندس لهذا الاشعار، فإنه ٌتعٌن علٌه 

أن، ٌتوصل الى اتفاق علٌها أو أن  –( 3/5بؤحكام الفقرة )

 ٌعد التقدٌرات اللازمة بخصوص هذه الامور .

 الى ما ورد انفا، فلن ٌستحق المقاول أٌة بالإضافة 

قد سبق وان  التؤخٌرتمدٌدات فً مدة العمل اذا كان ذلك 

اخذ بنظر الاعتبار فً تمدٌد مدة العقد، ولن ٌتم دفع الكلفة 

عن ذلك اذا كانت اخذت بالحسبان فً مدخلات قابمة 

)التعدٌلات  8.13بموجب الفقرة  للأسعارالمراجعات 

 بسبب تؽٌٌر التكالٌؾ(.
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13-8 Amendments  due   to  Costs  

Change: 

In the case of the application of the principle 
of price amendments due to costs change, it 
shall be done according to what is included 

in the table of price adjustment data 
accompanied to contract data, and for each 
of the local and foreign currency specified in 

the table of quantities. 

The term "data amendment table contained 

in this" paragraph means the data 

amendment table completed and annexed 

to the tender offer attachment, in the 

absence of such a table, the contents of this 

paragraph shall not apply. In the case of the 

application of the provisions of this 

"paragraph", the amounts paid to the 

contractor shall be amended to include the 

impact of increases or decreases for any 

rise or fall occurring in labor wages or prices 

on the implementation supplies and other 

requirements of the works, by applying the 

equations listed in this article. And to the 

extent to which a compensation is 

comprehensive for any increase or decrease 

in the cost that is not covered under the 

provisions of this paragraph or the 

provisions of any other items in the contract, 

the "value of the contract accepted" shall be 

deemed to contain accidental amount to 

compensate for other fluctuations in costs. 

The amendment in the amounts payable 

to the contractor shall be calculated (as 

their value  are  assessed  by  using  the  

appropriate  tables  and  through  the  

ratification  of payment certificates) and by 

applying the following equation, but for 

cases of payment in different currencies 

separately, note that this amendment shall 

not apply to any work being assessed on 

the basis of costs or prices prevail. 

 التعدٌلات بسبب تغٌٌر التكالٌف :  - 13/8

فً حالة تطبٌق مبدأ تعدٌل الأسعار بسبب تؽٌٌر التكالٌؾ، 

ٌتم ذلك وفقا لما هو مدرج فً جدول بٌانات تعدٌل 

لعقد، ولكل من العملة المحلٌة الاسعار المرافقة لبٌانات ا

 والعملة الاجنبٌة المحددة فً جدول الكمٌات.

أن مصطلح "جدول بٌانات التعدٌل" الوارد فً هذه الفقرة 

ٌعنً جدول بٌانات التعدٌل المعبؤ والمرفق بملحق عرض 

المناقصة، وفً حالة عدم وجود مثل هذا الجدول فإن 

بٌق أحكام هذه مضمون هذه الفقرة لا ٌطبق. فً حالة تط

"الفقرة" فإن المبالػ التً تدفع للمقاول ٌجب أن ٌتم تعدٌلها 

لتشمل أثر الزٌادة أو النقصان بسبب أي أرتفاع أو 

أنخفاض ٌطرأ على أجور الأٌدي العاملة أو على اسعار 

مستلزمات التنفٌذ وؼٌرها من متطلبات الاشؽال، من 

ة . والى خلال تطبٌق المعادلات المدرجة فً هذه الفقر

المدى الذي ٌكون فٌه التعوٌض الشامل بسبب أي ارتفاع 

فً الكلفة ؼٌر مؽطى ضمن أحكام هذه الفقرة  انخفاضأو 

أو أحكام أي مادة أخرى فً العقد، فان "مبلػ العقد 

المقبولة" تعتبر أنها تحتوي على مبلػ عرضً للتعوٌض 

 عن التقلبات الأخرى فً الكلفة.

ً المبالػ المستحقة الدفع الى المقاول التعدٌل ف احتسابٌتم 

)كما ٌتم تقدٌر قٌمتها باستعمال الجداول المناسبة ومن 

خلال تصدٌق شهادات الدفع( وذلك بتطبٌق المعادلة 

الأتٌة، ولكن لحالات الدفع بالعملات المختلفة كل على 

حدة، علماً بؤن هذا التعدٌل لا ٌسرى على أي عمل ٌتم 

 فة أو الاسعار الدارجة.تقدٌره على أساس الكل
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Adjustment factor (t) = a + b (5 p / p 1) + c (5 

m / m 1) + d (5L/1L) +.... 

Pn=a+b (Ln/Lo) +c (En/Eo) +d (Mn/Mo) +…. 

Where: 

T= Amendment coefficient (factor), multiplied 

by the assessed value in the currency 

involved in the contract during the time 

period (n) assessed by months, unless 

stated otherwise in the text of the tender 

offer attachment. 

A= Fixed coefficient (factor), shall mean that 

part of the value assessed that is not 

changed, as specified in the relevant tables. 

B, C.D= Coefficients (relative weights), 

which represents the ratios of the cost 

elements involved in the execution of works 

such as employment, equipment and 

materials. 

P5, M5, L5= Coefficients of the current 

"price guide" of cost elements, in the forty 

ninth day which proceeds the period of 

assessment regarding the relevant payment 

certificate. 

P1, M1, L1= Coefficients of the basic or 

reference "price guide" of cost elements on 

the day of the Basic Day for each currency. 

Provided that the coefficient of "Prices 

Guides" or the reference price specified in 

the amendment evidence table shall be 

used, and if there was a doubt about their 

source, it shall be assessed by the engineer. 

And for this purpose, it must be guided by 

the values of the "Prices Guides" in specific 

dates until clarifying the said source; 

although these dates (and these values) may 

not fit with the reference Prices Guides 

(evidence). 

In cases where the "Currency Guide" is not 

(+ 1/م5( + جــ )م1/ع5معامل التعدٌل )ت(= أ+ب )ع

 ( +....1/ل5د)ل

Pn=a+b (Ln/Lo) +c (En/Eo) +d (Mn/Mo) +…. 

 حٌث:

ت = معامل التعدٌل الذي تضرب به القٌمة المقدرة 

بالعملة المعنٌة فً العقد خلال الفترة الزمنٌة )ن( مقدرة 

، الا اذا ورد نص مؽاٌر لذلك فً ملحق عرض  بالأشهر

 المناقصة .

أ = معامل ثابت ٌقصد به ذلك الجزء من القٌمة المقدرة 

التً لا ٌطالها التعدٌل، وكما هو محدد فً الجداول ذات 

 العلاقة .

ب، جـ، د = معاملات )اوزان نسبٌة( التً تمثل نسب 

عناصر الكلفة الداخلة فً تنفٌذ الأشؽال كالعمالة والمعدات 

 .المواد و

ت "دلٌل الاسعار" الحالٌة لعناصر = معاملا 5، ل5، م5ع

الكلفة وذلك فً الٌوم التاسع والاربعٌن السابق لفترة 

 التقدٌر فٌما ٌخص السلؾ ذات العلاقة.

= معاملات "دلٌل الاسعار" الاساسٌة أو 1، ل1، م1ع

المرجعٌة لعناصر الكلفة فً ٌوم التارٌخ الاساسً لكل 

 عملة من العملات.

لات "دلٌل الاسعار" أو الاسعار على أن ٌتم استعمال معام

المرجعٌة المحددة فً جدول بٌنات التعدٌل، واذا كان 

هنالك شك فً مصدرها، فٌتم تقدٌرها من المهندس. ولهذا 

الؽرض فانه ٌجب الاسترشاد بقٌم "أدلة الأسعار" بتوارٌخ 

محددة لؽاٌة توضٌح المصدر المذكور، ولو أن هذه 

د لا تتلاءم مع أدلة الأسعار التوارٌخ )وكذلك هذه القٌم( ق

 المرجعٌة.

فً الحالات التً تكون فٌها "عملة الدلٌل" ؼٌر العملة 

المحددة فً الجدول، فانه ٌجب اجراء التحوٌل اللازم فً 

أسعار العملات باعتماد سعر البٌع المحدد من البنك 
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the currency specified in the table, it must 

conduct the necessary conversion in 

currency rates by adopting the sales price 

specified by the central bank on the 

applicability of the Prices Guides. 

And  until  such  time  in  which  the  current  

"Prices  Guides"  is  being  determined,  the 

engineer shall put a temporary guide for 

the purpose of issuing the progress 

payment certificates, and at a time when the 

price guide is available, the calculation of 

amendment value shall be re-conducted 

accordingly. 

 

*If the contractor failed to complete the 

works within the completion period, the 

amendment on the amounts due after 

completion period shall be calculated by any 

of the two following methods: 

1.  Each price guide or price applicable in 

the forty-ninth day before the expiry date of 

the "completion period" of the works. 

2.  Prices Guide or current price. Whichever 

best for the employer. 

As for the coefficients (relative weight) (B, 

C, D) of the constituent elements of the 

cost (P, M, L) specified in the amendments 

table(s), it shall not be reviewed unless they 

become unreasonable or unbalanced or that 

they no longer apply as a result of the 

changes 

 المركزي فً تارٌخ انطباق دلٌل الاسعار.

ٌه تحدٌد "دلٌل الاسعار" والى أن ٌحٌن الوقت الذي ٌتم ف

الحالً فإنه ٌتعٌن على المهندس وضع دلٌل مإقت لؽرض 

اصدار السلؾ المرحلٌة، وفً الوقت الذي ٌصبح فٌه دلٌل 

 السعر، ٌعاد احتساب قٌمة التعدٌل وفقا لذلك.

، الاكمالاذا اخفق المقاول فً انجاز الاشؽال خلال مدة 

لمستحقة بعد مدة  فانه ٌتم احتساب التعدٌل على المبالػ ا

 : الآتٌٌنالانجاز بواسطة أي من الاسلوبٌن 

كل دلٌل سعر أو سعر واجب التطبٌق فً الٌوم التاسع  .1
 .للأشؽال" الاكمالوالاربعٌن قبل تارٌخ انقضاء "مدة 

دلٌل الاسعار أو السعر الحالً. اٌهما افضل لصاحب  .2
 العمل.

( أما بخصوص المعاملات )الاوزان النسبٌة( )ب، ج، د

للعناصر المكونة للكلفة )ع، م، ل( المحددة فً 

جدول)جداول( التعدٌلات، فانه لا ٌعاد النظر فٌها الا اذا 

اصبحت ؼٌر معقولة، أو ؼٌر متوازنة أو انها لم تعد 

 تنطبق نتٌجة للتؽٌٌرات.
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Article Fourteen: Contract  Amount  and  

Payments 

14-1 Contract  Amount:  

Unless otherwise provided in the special conditions: 

a)  The contract amount shall be agreed upon or 

determined under paragraph (12-3) and this amount 

is subject to any amendments made pursuant to the 

provisions of the contract; 

b)  The contractor shall pay all taxes, fees and 

wages required to be paid by him under the 

contract, and the contract amount shall not be 

amended due to any such expenses except what is 

stated in paragraph (13-7). 

c) The amounts written in the table of quantities or 

other tables are approximate quantities,  and  shall  

not  considered  that  they  are  the  actual  and  

accurate quantities of: 

1) Such works required to be implemented by the 

contractor; 

2) For the purpose of measurements and value 

assessment under "Article twelve". 

d) The Contractor shall provide to the Engineer, 

within (28) days from the date of commencement, 

his proposal on the analysis of the price of each 

item that has been priced in the tables as a lump 

sum. And the engineer may take this analysis into 

consideration when preparing the advances, but it is 

not binding for adoption. 

e)  In addition to the provisions of paragraph (b) 

above, the contractor's equipment including the 

spare parts needed for maintenance and imported 

by him for the purposes of implementation of the 

works will be exempt from customs duties and taxes 

when imported. 

14-2 Advance  Payment: 

The employer shall pay the contractor an advance 

payment as a loan without interest for the purposes 

of preparation for work, designs and secure 

liquidity when the contractor provides the 

 المادة الرابعة عشرة : مبلغ العقد والدفعات

 مبلغ العقد :  - 14/1

 ما لم ٌنص على ؼٌر ذلك فً الشروط الخاصة، فانه :

( 12/3مبلػ العقد ٌتم الاتفاق علٌه او تحدٌده بموجب الفقرة ) .أ 
وٌكون هذا المبلػ خاضعاً لأٌة تعدٌلات تتم بموجب أحكام 

 .العقد

ٌع الضرابب والرسوم والاجور ٌتعٌن على المقاول ان ٌدفع جم .ب 
المطلوب دفعها منه بموجب العقد، ولا ٌتم تعدٌل مبلػ العقد 

هو منصوص علٌه فً  بسبب أي من هذه النفقات باستثناء ما
 .(13/7الفقرة )

ان الكمٌات المدونة فً جدول الكمٌات أو ؼٌره من الجداول  .ج 
 هً كمٌات تقرٌبٌة، ولا تعتبر بؤنها هً الكمٌات الفعلٌة

 والدقٌقة :
 لتلك الأشؽال المطلوب تنفٌذها من المقاول. .1
 لاؼراض القٌاس وتقدٌر القٌمة بموجب "المادة الثانٌة عشرة".  .2
( ٌوما من 28ٌتعٌن على المقاول أن ٌقدم الى المهندس، خلال ) .د 

تارٌخ المباشرة، اقتراحه المتعلق بتحلٌل السعر لكل بند تم 
للمهندس ٌؤخذ هذا تسعٌره فً الجداول كمبلػ مقطوع. و

ٌعتبر  التحلٌل بنظر الاعتبار عند  اعداده للسلؾ، الا انه لا
 ملزما باعتماده.  

اضافة الى ما ورد فً الفقرة الثانوٌة )ب( انفا فان معدات  .ه 
المقاول بضمنها المواد الاحتٌاطٌة اللازمة لصٌانتها 

تنفٌذ الاشؽال ستكون معفٌة من  لأؼراضوالمستوردة منه 
 الكمركٌة والضرابب عند استٌرادها.الرسوم 

 

 

 السلفة المقدمة :  - 14/2

على صاحب العمل ان ٌدفع الى المقاول سلفة مقدمة كقرض 

التهٌبة للعمل و تامٌن السٌولة النقدٌة  ضللأؼرابدون فابدة 

هذه عندما ٌقدم المقاول الكفالة المطلوبة منه بموجب احكام 

"الفقرة". وٌكون اجمالً المبلػ للسلفة المقدمة وطرٌقة دفع 

 بالأسلوباقساطها )ان تعددت( والعملات التً ٌتم دفعها بها، 

 المحدد فً ملحق بٌانات العقد. 

لا تنطبق احكام هذه الفقرة فً حالة عدم استلام الكفالة من 

 صاحب العمل او اذا لم ٌتم تحدٌد مبلػ السلفة المقدمة فً

 بٌانات العقد. 

ٌقوم المهندس، بعد تسلمه شهادة السلفة المقدمة عملا بؤحكام 

( بإصدار شهادة سلفة مرحلٌة بالسلفة المقدمة او 14/3الفقرة )
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guarantee required of him under the provisions of 

this "paragraph". The total amount of the advance 

payment and the method of payment of its 

premiums (if numerous) and the payment currencies 

shall be in a manner specified in the contract data. 

The provisions of this paragraph shall not apply in 

the case of non-receipt of guarantee from the 

employer, or if the amount of the advance 

payment has not been specified in the contract 

data. 

 

The engineer shall, after receiving a certificate of 

advance payment pursuant to the provisions of 

paragraph (14-3), issue progress advance 

certificate or the first installment of it and sent it to 

both the employer and the contractor, after the 

employer has received: 

1.  Good Performance guarantee under paragraph 

(4-2). 

2.  Advance payment guarantee equal in its amount 

and currencies to the amount of the advance 

payment, and shall be issued by a bank or a 

financial institution approved by the employer. And 

this guarantee shall be in the form attached to the 

special conditions or any other form approved by the 

employer. 

The Contractor shall ensure the entry into force of 

the validity of the advance payment guarantee of till 

the repayment of the amount of the advance to the 

employer in full, but the amount of such guarantee 

may be reduced by first hand in the amount 

recovered from the contractor as being described in 

the advance progress certificate. If among the 

guarantee conditions its expiry on a specified date, 

the contractor shall, in such a situation, extend its 

validity until its full amount has been paid. 

Unless otherwise stated in the contract, the amount 

of the advance shall be recovered through 

deductions in a percentage of progress advances 

القسط الاول منها وارسالها الى كل من صاحب العمل 

 والمقاول، وذلك بعد ان ٌكون صاحب العمل قد استلم :

   .(4/2)ضمان حسن الاداء بموجب الفقرة  .1
كفالة السلفة المقدمة مساوٌة فً مبلؽها وعملاتها لمبلػ السلفة  .2

المقدمة، وٌجب ان تكون صادرة عن مصرؾ أو مإسسة 
مالٌة ٌوافق علٌه صاحب العمل. وتكون هذه الكفالة بالصٌؽة 

المرفقة بالشروط الخاصة او اي صٌؽة اخرى ٌقبل بها 
 صاحب العمل. 

ذ صلاحٌة كفالة السلفة المقدمة ٌتعٌن على المقاول ضمان نفا

حتى سداد مبلػ السلفة المقدمة الى صاحب العمل بكاملها، 

بالقدر المسترد  بؤولولكن ٌجوز تخفٌض مبلػ تلك الكفالة اولا 

من المقاول كما ٌتم بٌانه بشهادة السلؾ المرحلٌة. واذا كان من 

بٌن شروط الكفالة انقضابها بتارٌخ محدد، فانه ٌتعٌن على 

لمقاول فً مثل هذه الحالة، ان ٌمدد صلاحٌتها الى حٌن ان ا

ٌتم تسدٌد مبلؽها بالكامل... ما لم ٌنص على خلاؾ ذلك فً 

 العقد.

ٌتم استرداد مبلػ السلفة المقدمة من خلال استقطاعات بنسبة 

مبوٌة من السلؾ المرحلٌة المصادق علٌها من المهندس 

سلؾ المرحلٌة( وكما ( )اصدار ال 6/14بموجب أحكام الفقرة )

 مبٌن لاحقا  : 

 

ٌبدأ الاستقطاع بشهادة السلفة المرحلٌة التً تبلػ  .أ 
قٌمتها المصدقة )باستثناء السلفة المقدمة والخصم الاخر ورد 

%( من مبلػ العقد 31النقدٌة( ما ٌتجاوز ) الاستقطاعات
  .المقبول مخصوما منه المبالػ الاحتٌاطٌة

ة استهلاك الدٌن المحددة ٌتم اجراء الاستقطاع  بنسب .ب 
فً بٌانات العقد  من قٌمة كل سلفة مرحلٌة )باستثناء مبلػ 

السلفة المقدمة والاستقطاعات المتعلقة باستردادها 
النقدٌة المستردة( بالعملات ونسب الخصم من  والاستقطاعات

السلفة المقدمة، حتى حلول الوقت الذي ٌكون قد تم عنده 
على ان ٌتم استرداد السلفة المقدمة  استرداد السلفة المقدمة.

بالكامل قبل حلول الوقت الذي تكون فٌه المستحقات الواجبة 
%( من مبلػ العقد المقبول مخصوما منه 91الدفع قد بلؽت )

 .الاحتٌاطٌةالمبالػ 
اذا لم ٌكن قد تم استرداد السلفة المقدمة قبل اصدار شهادة 

العقد بموجب احكام  الأولً للأشؽال او قبل انهاء  الاستلام

"المادة الخامسة عشرة"، او انهاء العقد بموجب احكام "المادة 

السادسة عشرة"، او انهاء العقد بموجب احكام "المادة التاسع 

فؤن رصٌد السلفة المقدمة ؼٌر   -حسب واقع الحال  –عشرة" 

المسدد ٌصبح مستحق الدفع وواجب السداد فوراً من المقاول 
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approved by the engineer 

 

under the provisions of paragraph (14-6) 

(Issuance of Progress Advance), as shown later: 

a)  Deduction  begins  in  progress  advance  

payment  certificate  that  its  approved amount shall 

be (with exception of advance payment and 

discounts and cash deductions recoveries)(over 

30%) of contract amount accepted net of reserved 

amounts; and 

b)  Deduction is made by amortization specified in 

the contract data of the value of each progress 

advance (with the exception of the amount of 

advance and deductions relating to its recovery and 

cash deductions recovered) in currencies and  

discount  percentage  of  advance  payment,  until  

the  time  comes  where recovery of the advance 

payment is made. Provided that the recovery of the 

advance shall be in full before the time that dues 

payable have reached (90%) of the contract amount 

accepted, net of reserves amounts. 

If the advance payment has not been recovered 

before issuing the initial acceptance certificate of 

the works or before the termination of the contract 

under the provisions of "Article Fifteen ", or 

termination of the contract under the provisions of 

"Article Sixteen ", or termination of the contract 

under the provisions of "Article Nineteen" - as the 

case may be - the balance of advance unpaid 

becomes due for payment and payable immediately 

by the contractor to the employer, as well as in the 

case of termination of the contract under Article 

Fifteen (Contract Termination by the Employer) and 

paragraph (19-6) (Optional Termination of the 

Contract, Payment and Discharge of the 

Performance Responsibility). 

 

. و كذلك فً حالة انهاء العقد بموجب المادة الى صاحب العمل

الخامسة عشرة )انهاء المقاولة من صاحب العمل( والفقرة 

)انهاء العقد الاختٌاري، الدفع والاخلاء من مسإولٌة  6.19

 الاداء(.
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14-3 Submitting  requests   for   interim  

Advance: 

Contractor shall submit to engineer after the end of 

each month a statement of the advance of work 

performed (in the number of copies required) so that 

the statement is organized in the sample approved 

by engineer, stating the details of amounts which the 

contractor  consider  are  due  to  him,  and  

accompanied  by  supporting  documents, including 

the monthly report on the progress of work during 

this month under the provisions of paragraph (4-21). 

The statement of the advance payment shall include 

the following items, as applicable, that shall be 

expressed in different payment currencies in which 

the contract amount is paid, in the following order: 

a) Estimated contractual value of works performed 

and contractor's documents provided until the end of 

the month and include changes. With exception of 

what is stated in (b) and (f) below; 

b)  Any amounts to be added or deducted in 

exchange for price amendments due to changes in 

legislation or change due to the costs, pursuant 

to the provisions of paragraphs (13-7, 13-8); 

c)  Any amount to be deducted as cash 

deductions, by the percentage specified in the 

contract data as a deduction from the total 

outstanding amounts in above, till the amount of 

deductions withheld by employer reach the 

maximum value of the cash deductions (if any), as 

specified in the contract data; 

d)  Any amounts to be added to the advance 

payment and (if there is more than one premium)  

deducted  for  the  purposes  of  recovery,  under  

paragraph  (14-2) (Advance Payment); 

e)  Any amounts to be added or deducted of 

mechanical supplies and materials under paragraph 

(14-5) related to the preparations; 

f)   Any  amounts  or  other  deductions  may  be  

realized  under  any  provisions  the contract, or 

 تقدٌم طلبات السلف المرحلٌة :   - 14/3

 ٌتعٌن على المقاول ان ٌقدم الى المهندس بعد نهاٌة كل شهر

ة )بعدد النسخ المطلوبة( وبحٌث كشؾ سلفة بالأعمال المنجز

ٌكون الكشؾ منظما على النموذج المعتمد من المهندس ، 

ومبٌنا فٌه تفاصٌل المبالػ  التً ٌعتبر المقاول انها مستحقة له، 

ومرفقا به الوثابق المإٌدة ، بما فً ذلك التقرٌر الشهري عن 

 (. 4/21تقدم العمل خلال هذا الشهر بموجب احكام الفقرة ) 

جب ان ٌشمل كشؾ السلفة المفردات الأتٌة، حسب انطباقها، وٌ

والتً ٌجب ان ٌعبر عنها بعملات الدفع المختلفة التً ٌدفع بها 

 :  الآتًمبلػ العقد، وبالترتٌب 

المنفذة ووثابق  للأشؽالالقٌمة التعاقدٌة التقدٌرٌة  .أ 
 باستثناءالمقاول المقدمة حتى نهاٌة الشهر وتشمل التؽٌٌرات. 

 د فً )ب( و )و( ادناه. ور ما
مقابل تعدٌل الاسعار  استقطاعهااٌة مبالػ ٌجب اضافتها او  .ب 

 بؤحكامبسبب تؽٌٌر التشرٌعات او بسبب تؽٌٌر التكالٌؾ، عملا 
  .(13/8و  13/7الفقرتٌن )

نقدٌة، بواقع النسبة  كاستقطاعات استقطاعهمبلػ ٌجب  .ج 
ً المبالػ المبوٌة المحددة فً ملحق العطاء اقتطاعا من اجمال

المحتجزة لدى  الاستقطاعاتالمستحقة فً اعلاه، الى ان تبلػ 
النقدٌة )ان  الاستقطاعاتصاحب العمل الحد الاقصى لقٌمة 

 .وجد( كما هو محدد فً بٌانات العقد
كان  واذااٌة مبالػ ٌجب اضافتها للدفعة المقدمة ) .د 

استردادها، بموجب  لأؼراضهنالك اكثر من قسط( خصمها 
 )السلفة المقدمة(.  2.14لفقرة احكام ا

اٌة مبالػ ٌجب اضافتها او استقطاعات بخصوص  .ه 
( 14/5بموجب احكام الفقرة ) المواد التجهٌزات الآلٌة و

  .المتعلقة بالتحضٌرات

اخرى تكون قد تحققت  استقطاعاتأٌة مبالػ او  .و 
بموجب اي من احكام العقد، او ؼٌره، بما فً ذلك تلك الناجمة 

  .مادة العشرٌن"عن احكام "ال
المبالػ التً تم دفعها فً جمٌع شهادات  استقطاع .ز 

 السلؾ السابقة.
  .ح 
 جدول الدفعات :        - 14/4 .ط 

اذا تضمن العقد جدولا للدفع محددا فٌه طرٌقة دفع  مبلػ العقد 

على اقساط، عندبذ وما لم ٌكن قد نص على ذلك فً الجدول 

 المذكور فإن : 

الدفعات ٌجب ان تكون الاقٌام  الاقساط المحددة فً جدول .أ 
  .أ ( اعلاه -14/3الفقرة ) لأؼراضالتعاقدٌة التقدٌرٌة 

  .للأشؽال( المتعلقة بالتحضٌرات 14/5لا تنطبق الفقرة ) .ب 
اذا لم تكن هذه الاقســـاط معرفة بالـــرجــوع الى التقـــدم  .ج 

 للأشؽالالفعلً فً تنفٌذ الاشؽال، ووجـــد بان التقدم الفعلً 
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otherwise, including those resulting from the 

provisions of "Article Twenty" ; and 

g)  Discount the amounts that have been paid in all 

previous advances certificates. 

 

14-4 Schedule  of   Payments: 

If the contract included table of payments specifying 

the method of payment of the contract amount in 

installments, then and unless otherwise provided in 

the said table: 

a)  Premium specified in table of payments shall be 

the estimated contractual values for the purposes of 

item (14-3- a) above; 

b)  Paragraph (14-5) related to preparations for the 

works shall not apply; 

c)  If premiums were not identified by reference to 

actual progress in implementation of works, and it 

found out that the actual progress of the works 

performed is less or more than what is specified in 

the table of payments, then the engineer may 

proceed applying the provisions of paragraph (3-5) 

to agree upon it or make rectified  premiums  that  

take  into  account  the  extent  which  work  

progress  is delayed from the one that the previous 

determination of premiums has based on. 

d)  If the contract did not contain a Table of 

Payments, the Contractor shall submit a non-binding 

estimates for the payments, which he expects it will 

be due to him at the end of each quarterly cycle, 

provided that the first estimate shall be submitted 

during (42) days after the date of commencement, 

and corrected estimates shall continue to be 

provided at the end of each quarter (quarterly 

basis), until the issuance of the initial acceptance 

certificate of the works. 

 

14-5 Mechanical  Supplies  and  Materials  to  be  

Used  in  the  Works  (Preparations): 

نفذة ٌقل او ٌزٌد عما هو محدد فً جدول الدفعات، الم
( 3/5فللمهندس عندبذ، ان ٌشرع  بتطبٌق احكام الفقرة )

فً الاعتبار المدى  تؤخذللاتفاق على او اعداد اقساط مصححة 
به تقدم العمل عن ذلك الذي تم على اساسه التحدٌد  تؤخرالذي 

 .للأقساطالسابق 
ى ل للدفعات، فانه ٌتعٌن علاما اذا لم ٌحتوي العقد على جدو

ملزمه للدفعات التً ٌتوقع انها المقاول ان ٌتقدم بتقدٌرات ؼٌر 

تستحق له فً نهاٌة كل دورة ربع سنوٌة، على ان ٌتم تقدٌم 

( ٌوما من بعد تارٌخ المباشرة، 42التقدٌر الاول خلال )

وٌستمر تقدٌم التقدٌرات المصححة فً نهاٌة كل فصل )ربع 

 الأولً للأشؽال.  الاستلامن ٌتم اصدار شهادة سنوي(، الى ا

المراد استعمالها فً  المواد التجهٌزات الآلٌة و  - 14/5

 الاشغال )التحضٌرات( : 

أذا كانت شروط احكام هذه "الفقرة" متوفرة، ٌتم تضمٌن 

 هـ( ما ٌؤتً : -14/3الفقرة )  بؤحكامالسلؾ المرحلٌة، عملا 

التً تم  المواد ات الآلٌة ومبلؽا مقابل تحضٌرات التجهٌز .1
 فً الأشؽال الدابمٌة.  تورٌدها الى الموقع لؽرض استعمالها

التخفٌض فً اقٌام الفقرات عندما تكون القٌمة التعاقدٌة لمثل  .2
قد دخلت كجزء من الأشؽال  المواد هذه التجهٌزات الآلٌة و

 أ(. -14/3الدابمٌة بموجب احكام الفقرة )
 –شار الٌها فً الفقرتٌن الثانوٌتٌن )ب اذا لم تكن القوابم الم

( فً ادناه مشمولة ضمن الجداول  فلا ٌتم 1 –( و )ج 1

 تطبٌق احكام هذه الفقرة . 

ٌتعٌن على المهندس ان ٌقدر وٌصادق على كل زٌادة فً قٌمة 

 السلؾ اذا توفرت الشروط الأتٌة : 

 ان ٌكون المقاول :  .أ 
)بما فٌها طلبات قد احتفظ بقٌود وافٌه جاهزة للمعاٌنة  .1

 الشراء والاٌصالات، والتكالٌؾ، واستعمال التجهٌزات الآلٌة و
 . المواد(

 قدم كشفا بكلفة شراء واٌصال التجهٌزات الآلٌة و .2
 الى الموقع، مإٌدا بؤدلة ثبوتٌة كافٌة، وان اٌا مما ٌؤتً : المواد

 ان التجهٌزات الآلٌة و المواد ذات العلاقة :  .ب 
 الجداول الدفع مقابلها عند شحنها. هً تلك المدونة فً  .1
انها قد تم شحنها باتجاه الدولة، اي الى الموقع، عملا  .2

 العقد.  بؤحكام
انها موصوفة ضمن وثٌقة شحن صحٌحة او أي دلٌل  .3

دلٌل ٌثبت  اثبات اخر للشحن، وتم تسلٌمها الى المهندس مع
دفع اجور الشحن والتؤمٌن الشحن والتامٌن، وؼٌرها من وثابق 

ثباتات المطلوبة،  وكفالة مصرفٌة صادرة عن مإسسة مالٌة الا
وبصٌاؼة مقبولة لدى صاحب العمل وبالمبالػ والعملات 
المحددة بموجب احكام هذه "الفقرة". ٌمكن ان تكون هذه 
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The terms of provisions of this "paragraph" are 

available; progress advances shall be included, 

pursuant to paragraph (14-3-e) as follows: 

1.  An amount for preparation of mechanical 

supplies and materials that are supplied to the site 

for the purpose of being used in the permanent 

works. 

2.  The reduction in the values of items when 

contractual value of such mechanical supplies and 

materials are entered as part of permanent works 

under the provisions of paragraph (14-3-a). 

If the lists referred to in clauses (b-1) and (c-1) not 

included in the tables below then the provisions of 

this paragraph shall not apply. The engineer shall 

estimate and approve every increase in the value of 

advances if the following conditions are available: 

a)  The contractor has: 

1. Maintained adequate entries (records) ready for 

inspection (including purchase orders, receipts, 

costs, and the use of mechanical supplies and 

materials); and 

2. Submitted a statement of cost of purchase and 

delivery of mechanical supplies and materials to 

site, supported by sufficient probative evidence, and 

that any of the following: 

b)  That the relevant mechanical supplies and 

materials : 

1.  Are those mentioned in the contract data to be 

paid for upon shipment; 

2.  Are shipped to the country, i.e. to the site, 

pursuant to the provisions of the contract. 

3. Are described within a true shipping document or 

any other shipping evidence, and has been 

delivered to the engineer with an evidence that 

proofs  the  payment  of  shipping  and  insurance  

fees  and  other documentation of evidence 

reasonably required, and a bank guarantee issued 

الكفالة بنموذج مماثل لنموذج السلفة المقدمة المشار الٌه فً 
 ، شرٌطة ان تظل سارٌة المفعول(14/2الفقرة )

وتخزٌنها بشكل  المواد الآلٌة و التجهٌزاتحتى ٌتم اٌصال  

ملابم فً الموقع، وحماٌتها ضد الفقدان او الضرر او التردي، 

 او : 

 ان التجهٌزات الآلٌة و المواد ذات العلاقة :  .ج 
هً تلك المدونة فً الجداول لدفع مقابلها عند تورٌدها  .1

 الى الموقع. 
الموقع بصورة انها قد تم اٌصالها وتخزٌنها فً  .2

مناسبة وحماٌتها ضد الفقدان او الضرر او التردي، وٌظهر 
 انها تفً بمتطلبات العقد.

للنسبة  وعندها ٌكون المبلػ الاضافً الذي ٌتم تصدٌقه معادلا .3
تقدٌرات المهندس  المنصوص علٌها فً ملحق العطاء من 

ى )بما فً ذلك كلفة الاٌصال ال المواد لكلفة التجهٌزات الآلٌة و
الموقع(، مع الاخذ بنظر الاعتبار الوثابق المذكورة فً هذه 

 . المواد الفقرة والقٌمة التعاقدٌة للتجهٌزات الآلٌة و
ٌكـون الدفـع لهذا المبلػ الاضافً بالعمـلات المماثلـة لما سٌتم 

أ(. وفً -14/3به صرؾ السلؾ المستحقة بموجب الفقرة )

ؾ شاملة التخفٌض ذلك الوقت، ٌجب مراعاة ان تكون السل

 بؤنواعوالذي ٌعتبر معادلا لما ٌطبق على هذا المبلػ والدفع 

 المواد ونسب العملات الواجب تطبٌقها، للتجهٌزات الآلٌة و

 ذات العلاقة .  

 

 

 السلف المرحلٌة : اصدار  - 14/6

لن ٌتم تصدٌق او دفع اي مبلػ الى المقاول، مالم  ٌتسلم 

ذ وٌوافق علٌه. وبعدها ٌتعٌن صاحب العمل ضمان حسن التنفٌ

( ٌوما من تارٌخ استلامه 28خلال مدة ) –على المهندس 

كشؾ بالأشؽال المنجزة والوثابق المإٌدة لها، ان ٌرسل الى 

صاحب العمل شهادة سلفة مرحلٌة مبٌنا فٌها المبلػ الذي ٌقدر 

المهندس انه ٌستحق للمقاول بصورة منصفة، ومرفقا بها 

استقطاعات او مبالػ محتجزة من  لأٌة التفاصٌل المإٌدة

 المهندس على كشؾ الدفعة ان وجدت.

  الاستلامٌعتبر ملزما قبل صدور "شهادة  الا ان المهندس لا

اي شهادة سلفة مرحلٌة، اذا كانت  بإصدار –الأولً للأشؽال" 

النقدٌة والتنزٌلات الاخرى(  الاستقطاعاتقٌمتها )بعد خصم 

وجد( للسلفة المرحلٌة المشار الٌه فً  اقل من الحد الادنى )ان

ٌتعٌن على المهندس ان  الحالةبٌانات العقد. وفً مثل هذه 
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by a financial institution acceptable to the employer 

in the amounts and currencies specified under the 

provisions of this "paragraph". And this guarantee  

may  be  in  a  similar  form  for  the  form  of  

advance  payment referred to in paragraph (14-2), 

provided that it remains in force until the 

mechanical supplies and materials are delivered and 

stored properly at the site, and their protection 

against loss or damage or deterioration. 

 

Or: 

 

c)  That the relevant mechanical supplies and 

materials: 

1.  Those listed in the tables to be paid for upon 

supplied to the site. 

2. That they are delivered and stored at site 

properly and been protected against lost or 

damage or deterioration, and demonstrates that 

they meet the contract requirement. 

3.  And then the additional amount that has been 
approved shall be equal to the percentages 
stipulated in the tender offer attachment of engineer 
estimates for the cost of mechanical supplies and 
materials (including the cost of delivery to the site), 
taking into account the documents mentioned in this 
paragraph and the contractual value of the 
mechanical supplies and material. 

Payment of this additional amount shall be in similar 

currencies to that the advance payment due will be 

paid under item (14-3-a). And at that time, the 

advances shall be inclusive reduction, which shall 

be equivalent, to what is applied to this amount and 

payment shall be in types and percentages of 

currencies to be applied for the relevant mechanical 

supplies and materials. 

 

 

 ٌشعر المقاول بذلك. 

 سبب اخر . الا انه :  لأيلا ٌجوز حجب اصدار السلؾ 

تم تورٌده اواي عمل تم تنفٌذه من  ءشًاذا كان اي  .أ 
و المقاول ؼٌر مطابق للعقد، فٌمكن حبس كلفة الاصلاح ا

 الاستبدال حتى ٌتم انجاز ذلك الاصلاح او الاستبدال. و/او...
كان المقاول قد اخفق )او هو مخفق( فً اداء اي  اذا .ب 

عمل او التزام وفقا للعقد، وتم اشعاره بذلك من المهندس، جاز 
حبس قٌمة هذا العمل أو الالتزام حتى ٌكون العمل أو الالتزام 

 قد تم تنفٌذه.
ٌة شهادة سلفة، ان ٌقوم بعمل أي تصحٌح ٌجوز للمهندس، فً أ

أو تعدٌل كان ٌجب اجراإه بشكل مناسب على قٌمة أي شهادة 

سلفة سابقة، كما ان أي من السلؾ لا ٌمكن اعتبارها مإشرا 

 على رضا المهندس أو موافقته أو قبوله أو اقتناعه.

 

 

 

 الدفع للمقاول :  - 14/7

ة، ٌتعٌن على ذلك فً الشروط الخاص ما لم ٌنص على ؼٌر

 صاحب العمل ان ٌدفع للمقاول :

( ٌوما من 42القسط الاول من السلفة المقدمة خلال ) .أ 
( ٌوما من تارٌخ 21، أو خلال )الإحالةتارٌخ اصدار كتاب 

( 4/2تسلم صاحب العمل لضمان حسن التنفٌذ، عملا بالفقرة )
 .ر(، أٌهما كان الاخ14/2ٌولكفالة السلفة المقدمة عملا بالفقرة )

( ٌوما 56المبلػ المصدق لكل سلفة المرحلٌة، خلال ) .ب 
 .من تارٌخ تسلم المهندس لكشؾ الدفعة والوثابق المإٌدة له

( ٌوما من 56المبلػ المصدق بالسلؾ الختامٌة خلال ) .ج 
 تارٌخ تسلم صاحب العمل للسلفة هذه. 

  

وٌتعٌن ان ٌتم الدفع للمقاول عن كل مبلػ مستحق بالعملة 

داع المبلػ فً الحساب المصرفً الذي  ٌعٌنه المحددة، واٌ

 المقاول فً دولة الدفع )لهذه العملة( المحددة فً العقد. 
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14-6 Issuance  of  interim  Advances: 

No approval or payment of any amount shall be 

made to contractor, unless employer receives and 

approves a performance guarantee. And engineer 

shall, within (28) days from the date of receipt of 

statement of work performed and supporting 

documents, send to employer a progress advance 

certificate indicating the amount of which the 

engineer estimates that it is due to the contractor in 

an equitable manner, and accompanied by the 

supporting details for any deductions or amounts 

withheld by engineer on statement of installment (if 

any). 

But engineer shall not be considered obligated 

before the issuance of the "initial acceptance 

certificate of the works" – to issue any progress 

advances certificate, if its value (after discounting 

cash deductions and other discounts) less than the 

minimum (if any) of the progress advance payment 

referred to in the contract data. In such a case 

the engineer shall give notice to the contractor in 

respect thereof. 

The advances shall not be withheld for any other 

reason, except in the following events: 

a) If anything that has been supplied or any works 

has been performed by the contractor inconsistent 

with the contract, then the cost of repair or 

replacement may be withheld till the completion of 

such repair or replacement and / or 

b)  If  the  contractor  has  failed  (or  is  failed)  in  

the  performance  of  any  work  or obligation under 

the contract, and has been so notified by the 

engineer, the value of this work or obligation may be 

withheld until the work or the obligation has been 

implemented. 

The engineer may, on any advance payment 

certificate, carry out any corrective work or 

amendment that should be done properly on the 

value of any previous advance payment certificate, 

and any advance payment shall not be considered 

 السلف المتأخرة :  - 14/8

اذا لم ٌتسلم المقاول اٌة سلفة مستحقة له بموجب الفقرة 

(، فانه ٌحق له ان ٌتقاضى نفقات التموٌل عن اٌة مبالػ 14/7)

مركب شهرٌا عن مدة التؤخٌر، ٌتؤخر دفعها له، بحساب 

وتحسب هذه المدة اعتبارا من تارٌخ الدفع المنوه عنه فً 

( بؽض النظر عن تارٌخ اصدار السلفة المرحلٌة 14/7الفقرة )

 ب(.-14/7) فً حالة البند 

وما لم ٌنص على ؼٌر ذلك فً الشروط الخاصة، فان نفقات  

ً ٌحددها التموٌل تحسب على اساس نسبة الخصم السنوٌة الت

البنك المركزي فً دولة عملة الدفع، مضافا الٌها  نسبة سنوٌة 

 %(، وٌتعٌن دفعها بالعملة المحددة لها. 3قدرها )

وٌكون المقاول مستحقا لتقاضً هذه الدفعة بدون أي اشعار 

رسمً او تصدٌق، وبدون الاجحاؾ باي حق او تعوٌض اخر، 

نسبة المبوٌة طبقا )على ان لا تتجاوز نسبة نفقات التموٌل ال

للقوانٌن النافذة فً بلد تنفٌذ الاشؽال، ما لم ٌنص على خلاؾ 

 ذلك فً الشروط الخاصة(.
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an indication to the engineer's satisfaction or 

consent or conviction. 

 

14-7 Payment   to  the  Contractor: 

Unless otherwise provided in the special conditions, 

employer shall pay the contractor: 

a)  First  installment  of  the  advance  payment  

within  (42)  days  from  the  date  of issuance  of  

Award  Letter,  or  within  21  days  from  the  

date  of  receipt  of performance guarantee by the 

employer, pursuant to paragraph (4-2) and for the 

guarantee of the advance payment pursuant to 

paragraph (14-2) , whichever is later; 

b)  The certified amount for each progress 

advance payment certified, within (56) days from 

the date of receipt of the engineer of the installment 

statement and supporting documents; 

c)  The amount certified in the final advance 

payment within (56) day from the date of receipt of 

this advance by the employer. 

Payment to the contractor shall be made for each 

amount owed in the specific currency, and deposit 

the money into the bank account designated by the 

contractor in the country of payment (for this 

currency) specified in the contract. 

 

14-8 Late   Advance  Payment: 

If contractor did not received any advance payment 

due to him under paragraph (14-7), he is entitled to 

be paid for any late payment, in a mixed accounts 

per month for the period of delay, this period shall 

be calculated from the date of payment mentioned 

in paragraph (14-7) regardless of date of issuance 

of progress advance (in case of item 14- 

7-b).and unless otherwise provided in the special 

conditions, the financing expenses are accounted 

for on the basis of annual discount rate set by 

Central Bank in the currency of payment, plus an 
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annual percentage (3%), to be paid by the specified 

currency for it. 

Contractor shall be entitled to receive this payment 

without formal notice or certification, and without 

prejudice to any right or other compensation, 

provided that percent of financing expenses shall not 

exceed the percentage in accordance with the laws 

in force in the country of implementation of the 

works, unless otherwise provided in the special 

conditions 
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14-9  Payment  of  Cash  Deductions: 

When the initial acceptance certificate of the works will 

be issued, the engineer shall release half the cash 

balance of deductions to the contractor. And if the initial 

acceptance certificate of the works is issued for part or a 

section of the of the works, then a percentage of the cash 

deductions shall be returned by calculating the relative 

value of that section and part, and this percentage shall 

be (50%) of the percentage resulted from dividing the 

estimated amount of the contract for that section or part 

on the amount of the final contract, as being estimated. 

The Contractor shall be entitled, once the last period 

of maintenance periods is expired, to recover the 

balance of the remaining cash deductions by a certificate 

certified from the engineer. As for the expiration of the 

last period of notice of repair for a part of the works, It will 

be refunded the proportion from cash deductions 

equivalent to 50% from the value that is calculated 

by dividing the estimated amount of the contract for this 

section to the amount of the final contract as been 

estimated, immediately upon the expiration of the 

maintenance period related thereto. 

If repair works appeared under the provisions of Article 
Eleven, the engineer shall have the right to withhold the 
estimated cost for such repair from the remaining 
value of cash deductions till 

their implementation is completed. 

When calculating these percentages, it shall not take into 

account any amendments in prices due to changes in 

legislation pursuant to the provisions of paragraph 

(13-7) or due to the costs change pursuant to the 

provisions of paragraph (13-8). 

Unless otherwise provided in the special conditions, the 
contractor shall be entitled, after the issuance of the 
initial acceptance certificate of the works and obtain the 
Engineer's approval to release the first half of the 
cash deductions, to provide a bank letter of 
guarantee from an accredited bank (in the form as 
referred to in the special conditions attachment) in 
exchange for the release of the second half of the cash 
deductions and that the letter of guarantee shall be in 
the same amounts and currencies for the second half 
of the cash deductions binding and valid until the 
completion of contractor of the works and his conducting 
repair of any defects, similar to the letter of guarantee for 
good performance referred to in paragraph (4-2). Once 
the employer receives the letter of guarantee in 

 النقدٌة : الاستقطاعاتدفع   - 14/9

الأولً للأشؽال" ٌصادق   الاستلامعندما ٌتم اصدار "شهادة 

 اول. النقدٌة الى المق الاستقطاعاتالمهندس على دفع نصؾ 

اذا تم اصدار شهادة الاستلام الاولً لجزء او قسم من  

النقدٌة  الاستقطاعاتالاشؽال، فانه ٌتم رد نسبة معٌنة من  

باحتساب قٌمة ذلك القسم او الجزء النسبٌة، وتكون هذه النسبة 

%( من النسبة الناتجة عن قسمة مبلػ العقد 51بواقع )

لػ العقد النهابٌة كما ٌتم التقدٌرٌة لذلك القسم او الجزء على مب

 تقدٌرها. 

ٌحق للمقاول فور انقضاء اخر فترة من "فترات الصٌانة"، 

النقدٌة المتبقى بشهادة مصدقة  الاستقطاعاتاسترداد رصٌد 

من المهندس. اما بالنسبة لانقضاء اخر فترة الصٌانة لقسم ما 

النقدٌة  الاستقطاعاتمن الاشؽال، فانه ٌتم رد نسبة ما من 

%( من القٌمة التً تحتسب بقسمة مبلػ العقد 50ادل )تع

المقدرة لهذا القسم على مبلػ العقد النهابٌة كما ٌتم تقدٌرها، 

 وذلك فور انقضاء فترة الصٌانة المتعلقة به. 

عٌوب الأشؽال  بإصلاحاتالا انه اذا تبقت أعمال متعلقة  

بموجب احكام "المادة الحادٌة عشرة"، فان المهندس مخول 

بحجب الكلفة التقدٌرٌة لتلك الاصلاحات من قٌمة 

 الاستقطاعات النقدٌة الى ان ٌتم تنفٌذها. 

عند احتساب هذه النسب، لا ٌإخذ فً الحسبان أٌة تعدٌلات فً 

( 13/7الفقرة ) بؤحكامالأسعار بسبب تؽٌٌر التشرٌعات عملا 

 (.  13/8الفقرة) بؤحكاماو بسبب تؽٌر التكالٌؾ عملا 

على خلاؾ ذلك فً الشروط الخاصة ٌحق للمقاول  ما لم ٌنص

وحصول موافقة  للأشؽالبعد صدور شهادة التسلم الاولً 

النقدٌة  الاستقطاعاتالمهندس على اطلاق النصؾ الاول من 

_تقدٌم خطاب ضمان مصرفً من مصرؾ معتمد )بالصٌؽة 

المشار الٌها فً ملحق الشروط الخاصة( مقابل اطلاق النصؾ 

النقدٌة وان ٌكون خطاب الضمان  الاستقطاعات الثانً، من

النقدٌة  الاستقطاعاتبنفس المبالػ والعملات للنصؾ الثانً من 

ملزماً وساري المفعول الى حٌن انجاز المقاول الاشؽال 

عٌوب اسوة بخطاب الضمان لحسن الاداء  لأٌةواصلاحه 

(. و حال استلام صاحب العمل 2/4المشار الٌها بالفقرة )

النقدٌة على  الاستقطاعاتضمان مقابل اطلاق  لخطاب

 لأطلاقالمهندس التوصٌة بالدفع واشعار صاحب العمل 

 النقدٌة. الاستقطاعات
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exchange for the release of cash deductions, the 
engineer shall recommend the payment and give notice 
to the employer to release the cash deductions. 

This form to release the second half of the cash 
deductions in contrary to what is as stated in the second 
sentence of this paragraph is an alternative proposal and 
the employer shall release the letter of guarantee in 
return for the second half of cash deductions within 21 
days from the date of his receipt of the final acceptance 
certificate of the final works. 

If the amount of the performance guarantee referred to in 
paragraph (4-2) is more than half the cash deductions at 
the issuance of initial acceptance certificate, then the 
first half of the second cash deductions shall be 
released without the need for a new letter of guarantee 
in exchange for 

its amount.  But if the amount of the performance 
guarantee is less than the half cash deductions, then the 
remaining half-cash deductions in exchange for a letter 
of guarantee shall be releases by  the  difference  
between  the  amounts  of  the  performance  guarantee  
and  the  half  cash deductions remaining. 

 

النقدٌة  للاستقطاعاتالنصؾ الثانً  لإطلاقان هذه الصٌؽة  

المؽاٌرة لما ورد فً العبارة الثانٌة من هذه الفقرة هو مقترح 

ب ضمان مقابل اطلاق بدٌل، وعلى صاحب العمل اطلاق خطا

ٌوما من تارٌخ  21النقدٌة خلال  للاستقطاعاتالنصؾ الثانً 

 ً.ابالنهابً للأشؽال النه الاستلاماستلامه شهادة 

( 2/4اذا كان خطاب الضمان لحسن الاداء المشار الٌه بالفقرة)

النقدٌة عند صدور  الاستقطاعاتوكان مبلؽه ٌزٌد على نصؾ 

النقدٌة  الاستقطاعاتتم اطلاق نصؾ شهادة الاستلام الاولً فٌ

الثانٌة دون الحاجة الى خطاب ضمان جدٌد مقابل مبلؽها. اما 

اذا كان مبلػ خطاب الضمان لحسن الاداء ٌقل عن نصؾ 

 الاستقطاعاتالنقدٌة فعند ذلك ٌتم اطلاق نصؾ  الاستقطاعات

النقدٌة المتبقٌة مقابل خطاب ضمان بالفرق بٌن مبلؽً خطاب  

 النقدٌة  المتبقٌة. الاستقطاعاتحسن الاداء ونصؾ الضمان ل
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14-10 Final  Payment  (on  works  receipt): 

The Contractor shall provide the engineer, during a 
period not to exceed (84) days from the date of 
receipt of the initial acceptance certificate of the 
works, a statement of the final advance - in (6) 
copies - with the supporting documents, according 
to the requirements of paragraph (14-3), stating in it: 

a)  The value of all works that have been 
implemented under the contract till the specified 
date in the initial acceptance certificate of the works; 

b)  Any other amounts the contractor considers it will 
be due to him; 

c)  Estimates of any other amounts which the 

contractor considers it will be due to him under the 

contract, provided that it is to provide independent 

details of each of the these amount estimated in the 

final advance payments. 

 

And then the engineer shall approve the installment 

payable under the provisions of paragraph  (14-6).  

 The  final  advance payment shall not be paid only 

after the contractor provides a confirmation of receipt 

by the subcontractors and suppliers for  their  dues till  

the  advance  payment  that  precedes  the  final  

advance  payment. 

14-11 Request  of  the  final   account  certificate: 

The contractor shall provide the engineer, during the 

period of (56) days from the date of receipt of the 

final acceptance certificate of the work, a draft of 

final statement of account 

- in six copies - with the supporting documents, in 

the form approved by the engineer, and showing 

the details of the following: 

a)  The value of all the works that have been 

implemented under the contract; and 

b)  Any other amounts the contractor considers he 

in entitled to under the contract, or otherwise. 

 

If the engineer did not agree on the draft of the final 

 كشف السلفة النهائٌة )كشف سلفة الاكمال( :  - 14/11

 ٌتعٌن على المقاول ان ٌقدم الى المهندس خلال فترة لا

  الاستلامشهادة ( ٌوما من تارٌخ تسلمه ل84تتجاوز )

 –( نسخ 6بـ ) –الأولً للأشؽال، كشؾ السلفة النهابٌة 

(، مبٌنا 14/3مع الوثابق المإٌدة، حسب متطلبات الفقرة )

 فٌه :

قٌمة جمٌع الاشؽال التً تم تنفٌذها بموجب العقد حتى  .أ 
 الأولً للأشؽال. الاستلامالتارٌخ المحدد فً شهادة 

 له حقا فٌها. و... أٌة مبالػ اخرى ٌعتبر المقاول ان .ب 
تقدٌرات اٌة مبالػ اخرى مما ٌعتبر المقاول انها ستصبح  .ج 

مستحقة له بموجب العقد، على ان ٌتم تقدٌم تفاصٌل 
مستقلة لكل مبلػ من هذه المبالػ المقدرة فً كشؾ السلفة 

 .النهابٌة
ومن ثم ٌصادق المهندس على السلفة المستحقة بموجب 

ٌتم صرؾ السلفة النهابٌة  (. هذا ولن14/6احكام الفقرة )

الا بعد تقدٌم المقاول تؤٌٌد أستلام المقاولٌن الثانوٌٌن 

 والموردٌن لمستحقاتهم لؽاٌة السلفة السابقة للسلفة النهابٌة.

 

 طلب شهادة الحساب النهائً :  - 14/11

( 56ٌنبؽً على المقاول ان ٌقدم الى المهندس خلال فترة )

النهابً للأشؽال،  لاستلاماٌوما من تارٌخ تسلمه شهادة 

مع الوثابق  –بستة نسخ  –مسودة كشؾ الحساب النهابً

المإٌدة، بالنموذج الذي ٌوافق علٌه المهندس، ومبٌنا فٌها 

 تفاصٌل ما ٌؤتً :

 قٌمة جمٌع الاشؽال التً تم تنفٌذها بموجب العقد. .أ 
أٌة مبالػ اخرى ٌعتبرها المقاول ان له حقا فٌها  .ب 

 فه.بموجب العقد، او خلا
كشؾ الحساب النهابً،  اذا لم ٌوافق المهندس على مسودة

او لم ٌتمكن من التثبت من صحة جزء ما منه، فانه ٌتعٌن 

على المقاول ان ٌقوم بتقدٌم تلك المعلومات الاضافٌة 

 28اللازمة التً ٌطلبها المهندس بصورة معقولة، وخلال 

ٌوما من تارٌخ أستلام مسودة كشؾ الحساب النهابً 

ان ٌعدلها بالصورة التً ٌتفقان علٌها، مع  على المقاولو

ملاحظة ان هذا الكشؾ بالصورة المتفق علٌها، ٌسمى فً 

 (.هذه الشروط بــ)كشؾ الحساب النهابً
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statement of account, or not been able to verify 

some part of it, the contractor shall provide the 

necessary additional information requested by the 

engineer reasonably, and within 28 days of receipt 

of the draft of the final statement of account and the 

contractor shall amend it in the manner agreed 

between the parties, with a note that this statement 

(detection) in the manner agreed upon, called in 

these conditions the (final statement of account). 

 

Nonetheless,  if  it  showed  as  a  result  of  the  

subsequent  discussions  between  the engineer and 

the contractor and any amendments to the draft of 

the final statement of account to be agreed upon, a 

disagreement, the engineer shall prepare and 

submit to the employer a progress advance payment 

for those agreed parts of the draft of the final 

statement of account (with a copy sent to the 

contractor). 

 

After that, if the disagreement is solved finally 

under the provisions of paragraph (20-4), or has 

been settled under the provisions of paragraph (20-

5), the contractor at that time shall prepare and 

submit "final statement of account" to the 

employer, with sending a copy thereof to the 

engineer enhanced by the documents listed later on 

and according to what is stated in the special 

conditions of the contract: 

1.  Clearance  from  the  competent  authorities  

regarding  foreign  workers  for  this contract. 

2.  Clearance from the competent authorities that 

prove his payment of all dues of employees 

registered in the contract. 

3.  Clearance issued by General Authority of 

Customs and the General Authority of taxes. 

4.  Confirmation the receipt of subcontractors and 

suppliers of material accredited of all their dues. 

14-12 Letter of    Release of Final 

ومع ذلك، اذا تبٌن نتٌجة للمناقشات اللاحقة بٌن المهندس 

 والمقاول، واٌة تعدٌلات لمسودة كشؾ الحساب النهابً

ق علٌها، وجود خلاؾ ما، فانه ٌتعٌن على التً ٌتم الاتفا

المهندس ان ٌعد وٌقدم الى صاحب العمل سلفة مرحلٌة 

عن تلك الاجزاء المتفق علٌها من مسودة كشؾ الحساب 

 )مع ارسال نسخة منها الى المقاول(.  النهابً

بعد ذلك، اذا تم فض الخلاؾ نهابٌا بموجب احكام الفقرة 

(، 21/5احكام الفقرة ) (، او تمت تسوٌته بموجب4/20)

فانه ٌتعٌن على المقاول عندبذ اعداد وتقدٌم "كشؾ 

الحساب النهابً "الى صاحب العمل، مع ارسال نسخة منه 

الى المهندس معززا بالوثابق المدرجة لاحقا وحسب ما تم 

 النص علٌه فً الشروط الخاصة بالعقد :

براءة الذمة من الجهات المختصة بخصوص  .1
 دة لهذا العقد. العمالة الواف

براءة ذمة من الجهات المختصة تثبت قٌامه بدفع  .2
 على العقد. المسجلٌنجمٌع مستحقات العاملٌن 

ادرة عن الهٌبة العامة للكمارك براء الذمة الص .3
 الهٌبة العامة للضرابب.و

 الموادتؤٌٌد أستلام المقاولٌن الثانوٌٌن ومجهزي  .4
 المعتمدٌن كافة لمستحقاتهم. 

 

 خطاب أطلاق الحساب النهائً :  - 14/12

ٌنبؽً على المقاول، عند تقدٌمه لكشؾ الحساب النهابً ان 

ٌسلم صاحب العمل اقرارا خطٌا ٌثبت فٌه ان "كشؾ الحساب 

النهابً" ٌشكل التسوٌة الكاملة والنهابٌة لجمٌع المبالػ 

 المستحقة للمقاول بموجب العقد او ما ٌتصل به. 

ٌصبح نافذ المفعول  ر على انه لاوٌمكن النص فً هذا الاقرا

الابعد اعادة ضمان حسن الاداء الى المقاول وتسلمه لما تبقى 

له من رصٌد المبالػ المستحقة له، وفً هذه الحالة ٌعتبر 

 تصفٌة الحساب النهابً نافذا من هذا التارٌخ.
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payment Certificate: 

The contractor shall, when providing the 

statement of final account, deliver to the 

employer a written acknowledgment 

stating in it that the "statement of final 

account" forms the full and complete 

settlement of all amounts due to the 

contractor under the contract or related 

thereto. 

It can be stated in this acknowledgment 

that it shall not be valid only after returning 

the performance guarantee to the 

contractor and his receipt of the remaining 

balance of the amounts due to him, and in 

this case the settlement of the final 

account shall be deemed valid as if this 

date. 

14-13 Issuance of Final payment 

Certificate: 

The engineer shall, within (28) days from 

the date of its receipt of the "final 

statement of account" under paragraph 

(14-11) and the letter of release of the final 

account under paragraph (14-12), send to 

the employer and a copy to the contractor 

the certificate of final account, showing in 

it: 

a)  The amount due to the contractor finally 

; and 

b)  The balance due (if any) from the 

employer to the contractor or from the 

contractor to the employer (as the case 

may be), after calculating all payments 

paid by the employer, and the deduction 

balance due to the employer under the 

contract. 

And if the contractor did not provide the 

"certificate of final account" pursuant to the 

provisions of paragraph (14-11) and the 

letter of release of the final account 

 

 

 

 

 

 

 

 

 

 

 

 اصدار شهادة الحساب النهائً :  - 14/13

( ٌوما من تارٌخ تسلمه "كشؾ 28على المهندس خلال )

( وخطاب أطلاق 11/14الحساب النهابً" بموجب الفقرة )

(، ان ٌرسل الى 12/14الحساب النهابً بموجب الفقرة )

صاحب العمل ونسخه الى المقاول شهادة الحساب النهابً، 

 مبٌنا فٌها : 

 و.... المبلػ الذي ٌستحق للمقاول بصورة نهابٌة .أ 

جد( من صاحب العمل الى الرصٌد المستحق )ان و .ب 
المقاول او من المقاول الى صاحب العمل، )حسب واقع 

الحال(، وذلك بعد احتساب جمٌع الدفعات التً دفعها صاحب 
العمل، ورصٌد الاستقطاعات التً تستحق لصاحب العمل 

 بموجب العقد.
 بؤحكاماذا لم ٌقدم المقاول "شهادة الحساب النهابً" عملا 

 بؤحكامطاب أطلاق الحساب النهابً عملا ( وخ11/14الفقرة )

(، فانه ٌتعٌن على المهندس ان ٌطلب منه ذلك. 12/14الفقرة )

واذا اخفق المقاول فً تقدٌم شهادة الحساب النهابً خلال مدة 

( ٌوما، فللمهندس عندبذ، ان ٌصدر شهادة الحساب النهابً 28)

  بالقٌمة التً ٌقدرها بصورة منصفة انها مستحقة الدفع.
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pursuant to the provisions of paragraph 

(14-12), the engineer shall request him to 

do so. And if the contractor failed in 

providing the certificate of final account 

within a period of (28) day, then the 

engineer may issue the certificate of final 

account in the value he estimates equitably 

that it is payable. 
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14-14 End of employer's   responsibility: 

The employer shall not be responsible to the 

contractor for any matter or something 

resulting from this contract (or in connection 

thereto), or the implementation of the works, 

only if the contractor files a claim for an 

amount explicitly: 

a)  Within the "statement of final account" ; and 

b)  Within the "statement of final advance 

payment' described in paragraph (14-10), 

except the matters or things emerged after the 

issuance of the "initial acceptance certificate of 

the works". 

In any case, what is contained in this 

"paragraph" shall not limit the employer's 

responsibility under his obligations to 

compensation, or the responsibility of the 

employer in any of the cases of fraud or willful 

default, or indifferent behavior from his side. 

14-15  Payment    Currencies: 

The "contract amount" shall be paid in the 

currency or currencies specified in the table of 

payments currencies. Unless otherwise 

provided in the special conditions, if the 

payment will be in more than one currency, 

then payment shall be made as follows: 

a)  If "approved contract amount " is specified 

in local currency only: 

1. The percentages or the amounts of the 

local currency and the foreign currency and the 

fixed exchange rates that shall be used in the 

calculating the payments, as specified in the 

tender attachment, except if the parties agreed 

otherwise; 

2. Payment and discount concerning the 

reserve amounts shall be made pursuant to 

the provisions of paragraph (13-5), and 

prices amendments due to legislations 

pursuant to the provisions of paragraph (13-7), 

in the currencies and percentages applicable; 

and 

 انتهاء مسؤولٌة صاحب العمل :  - 14/14

لا ٌعتبر صاحب العمل مسإولا تجاه المقاول عن اي امر او 

ناتج عن هذا العقد )او متصل به(، او عن تنفٌذ الاشؽال، شًء 

 الا اذا قدم المقاول بشؤنه مطالبة بمبلػ ما صراحة :

 ضمن "كشؾ الحساب النهابً"، واٌضاً... .أ 
ضمن "كشؾ السلفة النهابٌة" الموصوؾ فً الفقرة  .ب 

(، باستثناء الامور او الاشٌاء المستجدة بعد اصدار 10/14)

 ولً للأشؽال.الأ  الاستلامشهادة 
وعلى كل حال، فان ما ٌرد فً هذه "الفقرة" لا ٌحد من 

مسإولٌة صاحب العمل بموجب التزاماته فً التعوٌض، او من 

مسإولٌة صاحب العمل فً اي من حالات الؽش او التقصٌر 

 من قبله.  اللامبالًالمتعمد، او المسلك 

 

 

 عملات الدفع :  - 14/15

ملة او العملات المحددة فً جدول ٌتم دفع "مبلػ العقد" بالع

عملات الدفعات. وما لم ٌنص على خلاؾ ذلك فً الشروط 

من عمله واحدة، فٌجب ان  بؤكثرالخاصة، فاذا كان الدفع سٌتم 

 ٌتم الدفع على النحو التالً :

اذا كانت "مبالػ العقد المقبولة" محدده بالعملة المحلٌة  .أ 
 فقط :

لمحلٌة والعملات تكون النسب او المبالػ للعملة ا .1
الاجنبٌة واسعار الصرؾ الثابتة التً سوؾ تستخدم فً حساب 

الدفعات، كما تم تحدٌدها فً ملحق العطاء، الا اذا اتفق 
 .الطرفان على ؼٌر ذلك

ٌتم الدفع واجــراء الخصم فٌما ٌخص المبالػ  .2
(، وتعدٌل الاسعار 5/13الفقرة ) بؤحكامالاحتٌاطٌة، عملا 

(، بالعملات 7/13الفقرة ) بؤحكامملا بسبب التشرٌعات ع
 . والنسب الواجبة التطبٌق

الاخرى المشار الٌها فً  والاستقطاعاتاما الدفعات  .3
أ، ب، ج، د( ، فٌتم دفعها بالعملات والنسب  – 3/14الفقرات )

 .( اعلاه1 –المحددة فً الفقرة ) أ 
ٌجب  الدفع مقابل الؽرامات المحددة فً بٌانات العقد، .ب 

 بالعملات والنسب المحددة فً جدول عملات الدفع.ان ٌتم 
اما الدفعات الاخرى التً ٌسددها المقاول الى صاحب  .ج 

العمل فٌجب ان تسدد بالعملة التً تم  انفاق المبالػ بها بمعرفة 
صاحب العمل، او بؤٌة عملة اخرى ٌتم الاتفاق علٌها فٌما بٌن 

 الطرفٌن.
ب العمل من اذا كان المبلػ المستحق سداده الى صاح .د 
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3.  As for payments and other deductions 

referred to in items (14-3 - a, b, c, d), shall be 

paid by currencies and percentages specified 

in item (a - 1) above. 

b)  Payment for fines specified in the contract 

data, shall be made by currencies and 

percentages specified in the table of payment 

currencies; 

c)  As for other payments paid by the 

contractor to the employer, they shall be paid 

by the currency in which the amounts were 

disbursed with the knowledge of the employer, 

or any other currency to be agreed upon 

between the two parties; 

d)  If the amount payable to the employer 

from the contractor in specified currency 

exceeds the amount payable by the 

employer to the contractor in that currency, 

the employer may deduct the balance of this 

amount from the amounts accrued to the 

contractor in other currencies; and 

e)  If the currency exchange rate is not 

specified in the table of currency payments, 

then the currency exchange rates that 

prevailed at the Basic date as decided by the 

central bank in the country (country of 

implementation) shall be relied on. 

 

المقاول بعملة محددة تتجاوز المبلػ المستحق دفعه من صاحب 
العمل الى المقاول بتلك العملة، فانه ٌجوز لصاحب العمل ان 
ٌخصم رصٌـــد هذا المبلػ من المبالػ التً استحقت للمقاول 

 بعملات اخرى.
اذا لم ٌتم تحدٌد اسعار تبدٌل العملات فً جدول عملة 

اسعار صرؾ العملة التً كانت  سابدة فً الدفعات، فتعتمد 

موعد التارٌخ الاساس كما قررها البنك المركزي فً الدولة 

 )بلد التنفٌذ(
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Article  Fifteen:  Contract  Termination  by  

Employer 

15-1 Notification  of  Correction: 

If the contractor failed in performing any obligation under the 

contract, the employer,  after giving  written notice requesting  to  

him to correct  this  failure  and  remedy  it  within  a period of 

(15) days, has the right to lay the hand on the site and works and 

the contractor  shall out of them if his request of correction of this 

failure was not responded to. 

15-2 Contract Termination by Employer 

First: The employer is entitled to withdraw the work 

in the following cases without referring to the court: 

a) If the contractor failed in providing good performance guarantee 

under paragraph (4-2) or to respond to notice of correction as 

mentioned in paragraph (15- 1) 
b) If the (contractor) goes bankrupt or announce his 

Insolvency.  

c) I f  t h e  c o n t r a c t o r  s u b m i t s  a  

r e q u e s t  f o r  b a n k r u p t c y  o r  

i n s o l v e n c y .  If the contractor failed without a 

reasonable cause to continue the work in 

accordance with the provisions of "Article Eight"; 

d)  If a decision is issued by the competent court to 

place the (contractor's) funds under the control of 

bankruptcy trustee (sindiak). 

e)  If the  contractor  makes a reconciliation that 

preserves him from bankruptcy  or           

     waives his rights to his creditors. 

f)  If the contractor agrees to implement the contract 

under the supervision of the control   

     board of his creditors  

g) If the contractor is a company that has announced 

liquidation, excluding the optional liquidation for the 

purpose of merger or reformation. 

h) if the contractor waives the contract. 

I) If the contractor awards parts of the works to 

subcontractor without obtaining the approval of the 

المادة الخامسة عشزة : سحب العمل وانهاء العقذ من .

 صاحب العمل

 الاشعار بالتصحٌح )الانذار( – 15/1

اذا اخفق المقاول فً تنفٌذ اي التزام بموجب العقد، فلصاحب  

حٌح هذا العمل  بعد ارسال انذار تحرٌري له طالبا منه تص

( ٌوم ان ٌسحب العمل وٌضع 15الاخفاق وعلاجه خلال مدة )

الٌد على الموقع والاعمال وٌخرج المقاول منها اذا لم ٌستجب 

 لطلبه فً تصحٌح هذا الاخفاق .

 سحب العمل من قبل صاحب العمل : -15/2

اولا: ٌحق لصاحب العمل سحب العمل فً اي من الحالات 

 محكمة :  التالٌة دون الرجوع الى ال

اذا اخفق فً تقدٌم ضمان حسن الاداء بموجب الفقرة  -أ 
كما ورد فً ( او فً الاستجابة الى اشعار التصحٌح 4/2)

 .   (  15/1الفقرة )
 اذا افلس )المقاول( او اشهر اعساره .  -ب 
 افلاسه او اعساره لإشهاراذا تقدم )المقاول( بطلب  -ج 
اذا صدر قرار من المحكمة المختصة بوضع اموال  -د 

 )المقاول ( فً ٌد امٌنة التفلٌسة )السندٌك( . 
اذا عقد المقاول صلحا ٌقٌه الافلاس او تنازل عن حقوقه  -هـ

 لصالح دابنٌه . 

اذا وافق المقاول على تنفٌذ المقاولة تحت اشراؾ  - و
 هٌبة مراقبة مإلفة من دابنٌه . 

اذا كان المقاول شركة اعلنت تصفٌتها عدا التصفٌة  - ز
 الاندماج او اعادة التكوٌن .  اضلأؼرالاختٌارٌة 

 اذا تنازل المقاول عن المقاولة .  - ح
ي اجزاء من الاشؽال الى مقاول ثانواذا أحال المقاول  - ط

 دون الحصول على موافقة صاحب العمل . 
اذا وقع الحجز على اموال المقاول من محكمة ذات  - ي

اختصاص وكان من شؤن هذا الحجز ان ٌإدي الى عجز 
 فاء بالتزاماته . المقاول عن الاٌ

إذا قدم المقـــاول او عرض على اي شخص  - ك
)بصـــورة مبـــاشرة او ؼٌر مباشرة( رشوة او هدٌة او منحة 

 او عمولة او هبة مالٌة كترؼٌب او مكافؤة مقابل : 
 أداء عمل او أمتناع عن اداء عمل له علاقة بالعقد.  -1
اظهار المحاباة او عدمها لمصلحة او ضد مصلحة أي  -2

ص له علاقة بالعقد، او إذا وعد اي من مستخدمً المقاول شخ
اٌة رشوة  بإعطاءاو وكلابه او مقاولٌه الثانوٌٌن او وعد 

شخص او مكافؤة حسبما  لأي)بشكـــــل مباشر او ؼٌر مباشر( 
هو موصوؾ فً الفقرة )و(، الا ان تقدٌم اٌة حوافز ومكافآت 

 لعمل منه .قانونٌة لمستخدمً المقاول لا ٌستوجب سحب ا
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employer. 

J) If the funds of the contractor are seized by a court 

of competency and this seizure may lead the 

contractor unable to fulfill his obligations.  

K)   If the contractor offered or presented to any 

person (directly or indirectly) a bribe, gift or bonus 

or commission or a financial donation as a induction 

or a reward for: 

1)  Act  or  omission  (performance  or  non-

performance)  of  work  related  to  the contract; and 

2)  Show favoritism or lack thereof in favor of 

or against the interests of any person related to 

the contract, or if he promised any of contractor's 

personnel or his agents or sub-contractors or 

promised to give any bribe (directly or indirectly) to 

any person or bonus as described in paragraph (f), 

but offer any legal incentives and rewards to 

contractor's personnel shall not require the 

termination of the contract. 

L) If the delay percentage of work progress, in any 

time during the period of works  execution, is more 

than what is stipulated in the special conditions. 

M) If the engineer approved in writing to the 

employer that the following cases are realized: 

 That the contractor has waived the contract 
refrained from signing the contract text in spite of his 
commencement of work. 

 That the contractor has failed, without an 
acceptable excuse, to continue the works or the 
work progress is stopped for a period of (30) thirty 
days after receiving a written notice from the 
engineer that he must continue the works. 

 That the contractor fails in removing the 
materials from the site or works demolition or 
replacing them within thirty days after receiving a 
written notice from the engineer  that it has been 
decided to refuse the mentioned materials and 
works  according to the provisions of contract. 

 That the contractor has not implemented the 

works in accordance with the contract or has 
intentionally negligent and careless in fulfilling 

اذا بلؽت نسبة التؤخٌر فً تقدم سٌر العمل فً اي وقت خلال  - ل
مدة تنفٌذ الاشؽال اكثر من ما هو منصوص علٌها فً الشروط 

 الخاصة . 
اذا أٌد المهندس تحرٌرٌا لصاحب العمل تحقق اي من الحالات  - م

 التالٌة : 
ان المقاول قد تخلى عن المقاولة او انه امتنع عن  -

 ٌؽة التعاقد على الرؼم من مباشرته العمل . التوقٌع على ص
ان المقاول قد عجز بدون عذر مشروع عن  -

( ثلاثون 31او وقؾ تقدم الاعمال لمدة ) بالأعمالالاستمرار 
ٌوما بعد تسلمه من المهندس اشعارا تحرٌرٌا بلزوم الاستمرار 

 .  بالأعمال
ان المقاول قد اخفق فً رفع المواد من الموقع او فً  -

الاعمال او فً استبدالها خلال ثلاثٌن ٌوما بعد تسلمه من هدم 
المهندس اشعارا تحرٌرٌا بؤن المواد والاعمال المذكورة قد 

 تقرر رفضها بمقتضى احكام المقاولة . 
ان المقاول ؼٌر قابم بتنفٌذ الاعمال طبقا للمقاولة او انه متعمد  -

 مقاولة . الاهمال وعدم المبالاة فً تنفٌذ التزاماته بموجب ال
ان المقاول قد تعاقد من الباطن بخصوص اي اي قسم من  -

المقاولة بشكل ٌضر بجودة العمل او ٌخالؾ تعلٌمات المهندس 
  . 

من ممارسات  لأياذا اتضح لصاحب العمل ممارسة المقاول  - ن
أو الاعاقة  الفساد الاداري أو الاحتٌال أو التواطإ أو القهر

 ( ادناه. 15/6الخ المبٌنة فً الفقرة )1111
ففً اي من هذه الحالات او الظروؾ، ٌجوز لصاحب العمل ، 

( ٌوما، سحب 15انذاره( مدة ) ( بعد اشعار المقاول خطٌا

 العمل  واقصاء المقاول عن الموقع.  

ان اختٌار صاحب العمل سحب العمل  ٌجب ان لا ٌإثر على 

اٌة  حقوق اخرى لصاحب العمل تتحقق له بموجب العقد، او 

 فه. خلا

ٌتعٌن على المقاول فً مثل هذه الحالة ان ٌؽادر الموقع و ٌسلم 

المهندس مستلزمات التنفٌذ المطلوبة وجمٌع "وثابق المقاول" 

 واٌة وثابق تصمٌم اعدها المقاول او تم اعدادها لصالحه. 

ومع ذلك فانه ٌتعٌن على المقاول ان ٌبذل قصارى جهده لٌنفذ 

شمولة فً الاشعار الذي ارسله فورا اٌة تعلٌمات معقولة م

 صاحب العمل، وذلك فٌما ٌتعلق بــ :

  

 التنازل عن أٌة مقاولة ثانوٌة.  .أ 
 حماٌة الارواح او الممتلكات أو سلامة الاشؽال.  .ب 

بعد سحب العمل ، ٌحق لصاحب العمل، ان ٌكمل الاشؽال 

و/أو ان ٌستخدم أٌة مإسسات اخرى لاكمالها. وٌجوز عندبذ 
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his obligations according to the contract. 

 That the contractor has contracted with a 
subcontractor concerning any part of the 
contract in form that harm the quality of work or 
violate the instructions of the engineer. 

 If it is clear to the employer that the 
contractor has practiced an administrative 
corruption, fraudulent, collusion, oppression or 
obstruction, etc. shown in the Para (15/6) below. 
In any of these cases or circumstances, the employer may, 
after informing the Contractor in writing (warning him) for a 
period of 15 days, withdraw the work and keep the 
contractor out of the site.  

 

The choice of the employer to withdraw the work should not 

affect any other rights of the employer realized to him 

under the contract, or otherwise. 

The Contractor shall, in such a case, leave the site and 

delivers the engineer the required implementation supplies 

and all "contractor's documents" and any design 

documents prepared by the contractor or have been 

prepared in his favor. 

However, the contractor shall do his utmost to implement 

immediately any reasonable instructions included in the 

notice which is sent by the employer, in relation to: 

1.   Waiver any subcontracting 

2.   Save the lives or properties or for works safety. 

After work withdrawal, the employer is entitled to complete 
the works and / or use any other institutions to complete it. 
Then the employer and these institutions may use any of 
contractor's supplies, contractor's documents, and other 
designs documents prepared by the contractor, or those 
that have been prepared for his account. Employer shall 
then, give notice to that contractor's equipment or 
temporary works will 

be released to the contractor at the site or adjacent to it, 
and the contractor shall immediately remove them on his 
responsibility and expense. only if it is found that the 
contractor has not to date paid any dues to the employer 
owed by him, the employer may sell the implementation 
supplies to collect his entitlements, and if a balance 

هذه المإسسات استخدام اٌا من لوازم لصاحب العمل و

المقاول، ووثابق المقاول ، ووثابق التصامٌم الاخرى التً 

 اعدها المقاول، او تلك التً تم اعدادها لصالحه.

ٌتعٌن على صاحب العمل عندبذ، ان ٌرسل اشعارا بان  

معدات المقاول او الاشؽال المإقتة سوؾ ٌتم الافراج عنها الى 

ع او بجواره، وعلى المقاول ان ٌقوم فورا المقاول فً الموق

على مسإولٌته وحسابه. الا انه اذا تبٌن أن المقاول لم  بإزالتها

ٌقم الى تارٌخه بتسدٌد أٌة استحقاقات علٌه لصاحب العمل، 

فانه ٌمكن لصاحب العمل ان ٌبٌع مستلزمات التنفٌذ لتحصٌل 

ترداد استحقاقاته، واذا تبقى رصٌد من حصٌلة البٌع بعد اس

الاستحقاقات ٌدفع ذلك الرصٌد الى المقاول مع مراعاة 

 الاجراءات المثبتة فً دلٌل التعاقدات   .  

  

عند اخلال المقاول فً تنفٌذ :  وٌحق لصاحب العمل ثانٌا

اعمال المقاولة ووصول العمل الى المراحل النهابٌة  ووجود 

هة التعاقد قدرة لدى جهة التعاقد على تنفٌذ باقً الاعمال   فلج

تشكٌل لجنة اسراع تؤخذ على عاتقها اكمال الاعمال وفقا 

 للشروط والاجراءات المثبتة فً دلٌل التعاقدات بهذا الشؤن .
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remained from the sale proceeds after the recovery of 
dues, then such balance shall be paid to the contractor. 

Second: The employer, when the contractor 

violates the execution of contract works and the 

work reaches the final stages and the 

contracting party has the ability to execute the 

other works, then the contracting party has the 

right to form a speedup committee that 

undertakes the completion of works according to 

the conditions and procedures stated in the 

contracts guide in this regard. 
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15-3 Assessment  on  the  Date  

Contract  Termination: 

The engineer - and as soon as practicable 

- after the notice of termination of the 

contract has become effective under the 

provisions of paragraph (15-2), shall agree 

pursuant to the provisions of paragraph (3-

5) on the value of the works and 

implementation requirements and 

contractor's documents and any other 

amounts accruing to the contractor in 

exchange for works performed under the 

contract, or make estimates about them. 

 

 

15-4 Payment  after  Contract  

Termination: 

The employer may, after the notice of 

termination of the contract has become 

effective under paragraph (15-2), carry out 

the following: 

a)  Proceed with the procedures related to 

his claims according to the provisions of 

paragraph (2-5). 

b)  Stop the payment of any amounts to 

the contractor until the verification of the 

costs of works implementation, their 

completion and repair any defects 

therein, and determine the delay 

penalties accruing on the contractor (if 

any), and any other costs incurred by the 

employer. 

c)  Deduct any losses and damages 

incurred by the employer and any 

additional costs paid up to the completion 

of the works of from Contractor's 

account, after calculating any amounts 

accruing to the contractor for termination of 

the contract under  paragraph  (15-3),  

and  after  the  recovery  of  such  

 

 التقٌٌم بتارٌخ سحب العمل : - 15/3 

بعد ان  –ما ٌمكن عملٌا  وبؤسرع –على المهندس 

ٌكون الاشعار بسحب العمل قد اصبح نافذا بموجب 

(  3/5الفقرة ) بؤحكام(، ان ٌتفق عملا  15/2الفقرة )

على قٌمة الاشؽال ومستلزمات التنفٌذ ووثابق المقاول 

الاشؽال واٌة مبالػ اخرى تستحق للمقاول مقابل 

 المنفذة بموجب العقد، او اجراء تقدٌراته بشؤنها.

 

 

 الدفع بعد سحب العمل  : - 15/4

لصاحب العمل، بعد ان ٌكون الانذار بسحب العمل قد 

(، ان ٌقوم بما ٌؤتً  15/2اصبح نافذا بموجب الفقرة )

: 

المباشرة باتخاذ الاجراءات المتعلقة بمطالباته وفقا  -أ 
 . ( 2/5الفقرة ) لأحكام

اٌقاؾ دفع اٌة مبالػ الى المقاول الى حٌن  -ب 
التحقق من تكالٌؾ تنفٌذ الاشؽال وانجازها واصلاح 
اٌة عٌوب فٌها، وتحدٌد الؽرامات التؤخٌرٌة المتحققة 
على المقاول )ان وجدت(، واٌة تكالٌؾ اخرى تكبدها 

 صاحب العمل. 
اٌة خسابر  واضرار تكبدها صاحب  اقتطاع -ج 

ضافٌة تم صرفها لؽاٌة اكمال العمل واٌة تكالٌؾ ا
الاشؽال من حساب المقاول، وذلك بعد احتساب اٌة 

مبالػ تستحق للمقاول مقابل انهاء العقد بموجب الفقرة 
(، وبعد استرداد مثل هذه الخسابر والاضرار  15/2)

والتكالٌؾ الاضافٌة ٌدفع صاحب العمل اي رصٌد 
 متبق للمقاول.

 

 لعمل :انهاء العقد من صاحب ا - 15/5

اولا : ٌحق لصاحب العمل انهاء العقد فً الحالات 

 الأتٌة :
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losses,  damages, additional costs, the 

employer shall pay any remaining balance 

to the contractor. 

 

15-5  Employer's Right to Contract 

Termination 

First: the employer has the right to 

terminate the contract in the following 

cases: 

i- The employer has the right to terminate the 
contract in any time for the public interest, 
whereby  he  issues a warning concerning 
that to the contractor, and the termination 
shall be considered valid after the pass of 
(28) days after the contractor receives the 
mentioned warning or from the date of 
returning the good performance guarantee 
to him by the employer , whichever is later 
to the public interest in accordance with the 
order of the provisional coalition authority 
(disbanded) No. 87 for the year 2004 or 
any law that replaces it. 

ii- If the contractor fails in completing a large 
part of the contract for a period more than 
(90) ninety days  for reasons beyond his 
will, in accordance with the conditions and 
procedures stated in the contracts guide in 
the regard. 

iii- If the execution of the contracting 
obligation becomes impossible and both 
parties agreed to termination. 
Second: the employer has no right to 

terminate the contract in accordance with 

this paragraph, in order to execute the 

works by himself or to arrange to be 

executed by another contractor, to avoid 

the termination of contract by the 

contractor in accordance with the Para 

(16/2) (Termination by Contractor) 

Third: after this termination, the contractor 

has to stop the work and remove its 

equipment in accordance with provisions of 

Para (16/3) and then accounts will be 

settled by applying the provisions of Para 

ٌحق لصاحب العمل ان ٌنهً العقد فً اي  - أ
العامة، بعد  اصدار انذارا  المصلحةوقت لما ٌخدم 

رسمٌا بذلك الى المقاول. وٌعتبر الانهاء نافذا بعد 
 للإنذار( ٌوما بعد تارٌخ تسلم المقاول  28مرور )

ارٌخ اعادة ضمان حسن الاداء الٌه المذكور أو من ت
من قبل صاحب العمل، اٌهما لاحق للمصلحة العامة 

( 87سلطة الابتلاؾ المإقتة المنحلة رقم ) لأمروفقا 
 او اي قانون ٌحل محله .  2114لسنة 

اذا تعذر على المقاول اكمال تنفٌذ جزء كبٌر   - ب
( تسعون ٌوما     91من المقاولة لفترة تتجاوز )

ارجة عن ارادته وفق للشروط والاجراءات خ لأسباب
 المثبتة فً دلٌل التعاقدات بهذا الشؤن 

اذا اصبح تنفٌذ الالتزام التعاقدي مستحٌلا    - ج
 واتفق الطرفان على الانهاء . 

ٌحق لصاحب العمل ان ٌنهً العقد بموجب  ثانٌا : لا

لٌقوم بتنفٌذ الاشؽال بنفسه أو لترتٌب  ”الفقرة” هذه

او لتفادي انهاء المقاولة من  خر،آقاول تنفٌذها من م

(   )الانهاء من 16/2المقاول بموجب الفقرة  )

 المقاول(.

ثالثا : بعد هذا الانهاء، ٌتعٌن على المقاول التوقؾ عن 

(،  16/3الفقرة ) لأحكامالعمل وازالة معداته وفقا 

 (ومن ثم تتم تسوٌة حساباته بتطبٌق احكام الفقرة  

 المقاولة(. انتهاء ( )الدفع عند16/4

 

 ممارسات الاحتٌال والفساد :  - 15/6

من  لأيإذا اتضح لصاحب العمل ممارسة المقاول 

ممارسات الفساد الاداري أو الاحتٌال أو التواطإ أو 

الاعاقة  اثناء المنافسة للحصول على العقد او  القهر أو

ٌوما  14تنفٌذه، عند ذلك ٌحق لصاحب العمل وخلال 

المقاول بذلك انهاء العقد و أبعاده عن  بعد اشعار 

الموقع وتطبٌق احكام المادة الخامسة عشرة كما لو ان 

(  )الانهاء من 15/2الأبعاد  قد تم بموجب الفقرة )

 قبل صاحب العمل(.

واذا اتضح بان اي من مستخدمً المقاول متورط فً 
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(16/4) (Payment on Contract Termination). 

15-6 Fraud  and  Corruption  Practices: 

If it became clear to the employer that the 

contractor exercises any of the 

administrative corruption, fraud or 

collusion or coercion practices or 

hindrance during the competition for the 

contract or its implementation, then the 

employer shall be entitled, and during the 

14 days after the notice to the 

contractor thereby, to terminate the 

contract and to remove him out of the site 

and the application of the provisions of 

Article Fifteen as if the removal has been 

done under paragraph (15-2) (termination 

by the employer). 

And if it became clear that any of the 

contractor's personnel involved in the 

administrative corruption, fraud or collusion 

or coercion, or hindrance practices through 

the implementation of works, then this 

employee shall be removed out of the site 

in accordance with the provisions of 

paragraph 9-6 (contractor's personnel). 

The employer shall adopt the following 

definitions for this purpose: 

1.  "Corrupt practices" shall mean provide 

or give or receive or solicitation of, directly 

or indirectly, anything of value to influence 

the work of an official in a position of public 

responsibility during the supply process or 

contract implementation; 

2.  "Fraudulent practices" shall mean any 

misrepresentation or deletion of any facts 

in order to influence the supply process or 

contract implementation; 

3.  "Collusion practices" shall mean any 

planning or coordination between two or 

more Bidders, with or without the 

ممارسة الفساد الاداري أو الاحتٌال أو التواطإ أو 

لاعاقة خلال تنفٌذ الاشؽال فٌجب أبعاد هذا القهر أو ا

 9/6الفقرة  لأحكامالمستخدم من الموقع طبقاً 

 )مستخدمً المقاول(.

ٌعتمد صاحب العمل التعارٌؾ الأتٌة لؽرض هذه 

 النصوص:

"الممارسات الفاسدة" وتعنً تقدٌم أو إعطاء  -1
أو استلام أو التماس بشكل مباشر أو ؼٌر مباشر أي 

ؤثٌر على عمل مسإول فً موقع ؼرض ذي قٌمة للت
 مسإولٌة عامة خلال عملٌة التورٌد أو تنفٌذ العقد

تعنً أي سوء تمثٌل أو ” "ممارسات احتٌالٌة -2
حذؾ لأي من الحقابق بهدؾ التؤثٌر على عملٌة 

 التورٌد أو تنفٌذ العقد
تعنً أي تخطٌط أو ” "ممارسات التواطإ -3

علم أو تنسٌق بٌن اثنٌن او اكثر من مقدمً العطاء، ب
دون علم صاحب العمل بهدؾ وضع أسعار وهمٌة 

 وؼٌر تنافسٌة.
تعنً إٌذاء أو التهدٌد ” "ممارسات قهرٌة -4

بإٌذاء، بشكل مباشر أو ؼٌر مباشر، الأشخاص أو 
ممتلكاتهم للتؤثٌر على مشاركتهم فً عملٌات التورٌد 

 أو التؤثٌر على تنفٌذ العقد
 وتعنً ما ٌؤتً : الإعاقةممارسة  -5

الأتلاؾ المتعمد أو التزوٌر أو التؽٌٌر فً  -اولا

الوثابق وحجب الأدلة اللازمة للتحقٌق او الأدلاء 

بشهادة زور للمحققٌن لإعاقة اجراءات التحقٌق من 

قبل المشتري فً ممارسات الفساد الادارٌة أو 

الاحتٌال أو التواطإ أو الممارسات القهرٌة أو التهدٌد 

منعه من تقدٌم أٌة  التحرش أو أعاقة أي طرؾ أو أو

معلومات تتعلق بالتحقٌق أو منعه من متابعة اجراءات 

 التحقٌق.

الممارسات التً تعٌق صاحب العمل من متابعة  -ثانٌا 

-3الى الفقرة ) بالاستناداجراءات التدقٌق والمراجعة 

 هـ( من التعلٌمات لمقدمً العطاء-1
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knowledge of the employer in order to set 

fake and uncompetitive prices; 

4.  "Coercive practices" shall mean harm 

or threat to harm, directly or indirectly, the 

persons or their properties to influence 

their participation on the supply process or 

to influence the contract implementation; 

5.  "Hindrance practices" and shall mean 

the following: 

 

First - The deliberate destruction or 

forgery or change in documents or 

withholding evidence necessary for 

investigation or give false testimony to 

investigators to hinder the investigation by 

the employer concerning administrative 

corruption practices or fraud or collusion or 

coercive practices or threat or harassment 

or obstruction of any party and prevent him 

from providing any information relating to 

the investigation or to prevent him from 

pursuing the investigation; and 

Second – Practices that hinder the 

employer from pursuing the audit and 

review procedures based on provisions of 

paragraph (1-15) of the General Conditions 

of the contract. 
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Article Sixteen: Work Suspension and 

Contract Termination by Contractor 

16-1 Contractor's    Right   to  Suspend    

the   Work: 

If the engineer did not approve any interim 

payment certificate under the provisions of 

paragraph (14-6), or if the employer has failed 

to secure the financial arrangements 

necessary to the contract under paragraph (2-

4), or if the employer did not comply with the 

dates of payments due to the contractor 

pursuant to paragraph (14-7), then the 

contractor may, upon notice in a period no 

later than (21) days to the employer, suspend 

the work (or to slow down the implementation 

process) until the contractor received the 

advances, or a payment is made to him, as the 

case may be and according to what is 

contained in the notice. 

This procedure by the contractor, will not 

affect his right to collect the expenses that 

might be realized to him under the provisions 

of paragraph (14-8), nor to his right to 

terminate the contract pursuant to paragraph 

(16-2). 

 

If contractor subsequently received notice of 

advances or installment due to him before he  

directed  the  notice  of  termination,  he  shall  

resume  normal  work  as  soon  as 

practicable. 

But if the contractor incurred a delay in the 

completion period and / or cost as a result of 

suspension of work (or slowing down the 

implementation process) under the provisions 

of this "paragraph", he shall give notice to the 

engineer in this regard, to assess his 

requirements on them, taking into account the 

provisions of paragraph (20-1) concerning 

a)  The extension of completion period due to 

this delay, if the completion is delayed or will 

be delayed under the provisions of paragraph 

(8-4) ; and 

b)  Any such cost with profit margin to be 

وانهاء العقذ من المادة السادسة عشر : تعلٌق العمل

    المقاول

 حق المقاول فً تعلٌق العمل  :  - 16/1

اذا أخفق صاحب العمل فً تؤمٌن الترتٌبات المالٌة اللازمة للعقد 

ق على أٌة اذا لم ٌقم المهندس بالتصدٌ ، أو4/2)بموجب الفقرة )

( او اذا لم ٌتقٌد 6/14شهادة دفع مرحلٌة بموجب احكام الفقرة )

 بؤحكامصاحب العمل بمواعٌد الدفعات المستحقة للمقاول عملا 

(، فانه ٌجوز للمقاول، بعد توجٌه اشعار بمدة لا تقل 7/14الفقرة ) 

( ٌوما الى صاحب العمل  ، ان ٌعلق العمل )او ان ٌبطا 21عن )

ٌذ( ما لم وحتى ٌتسلم المقاول  السلؾ، او ٌتم الدفع له، عملٌة التنف

 حسب واقع الحال وحسب ما هو وارد فً الاشعار . 

ٌإثر على حقه فً استٌفاء نفقات  ان اجراء المقاول هذا، سوؾ لا

(، و لا بحقه 14/8التموٌل التً قد تتحقق له بموجب احكام الفقرة )

 ( . 2/16الفقرة ) بؤحكامفً انهاء العقد عملا 

السلؾ او الدفعة المستحقة له قبل  لأشعارهاذا تسلم المقاول لاحقا 

العمل  ٌستؤنؾقٌامه بتوجٌه اشعار الانهاء، فانه ٌتعٌن علٌه ان 

 وقت ممكن عملٌا.  وبؤسرعالمعتاد 

فً مدة الانجاز و/او كلفة ما نتٌجة  تؤخٌرااما اذا تكبد المقاول 

تنفٌذ( بموجب احكام هذه "الفقرة" لتعلٌق العمل )او ابطاء عملٌة ال

، لتقدٌر استحقاقاته بالأمرفعلٌه ان ٌرسل اشعارا الى المهندس 

 (، بخصوص : 1/20، مع مراعاة احكام الفقرة )بشؤنها

، اذا كان الانجاز قد التؤخٌرتمدٌد مدة الانجاز بسبب ذلك  .أ 
  .(4/8، وذلك بموجب احكام الفقرة )ٌتؤخراو سوؾ  تؤخر

 الى مبلػ العقد.  لإضافتها،  ه اي كلفة كهذ .ب 

وبعد تسلم المهندس لمثل هذا الاشعار، ٌتعٌن علٌه المضً 

( للاتفاق علٌها او اجراء 5/3بموجب احكام الفقرة ) بالإجراءات

 التقدٌرات بشان هذه الامور .

 

 

 انهاء العقد  من قبل المقاول  :     – 16/2

 :  ٌحق للمقاول انهاء العقد فً الحالات الاتٌة

إذا لم ٌستلم المقاول الدلٌل المعقول على تؤمٌن صاحب العمل  .أ 
ٌوما  42وبعد    2/4الترتٌبات المالٌة اللازمة للعقد بموجب الفقرة 

الفقرة  بؤحكاممن تقدٌمه اشعار بذلك  الى  صاحب  العمل عملا 
 )حق المقاول فً تعلٌق العمل(. 1/16
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added to the contract amount. 

 

And after the engineer receives such 

notification, he shall proceed with the 

procedures under the provisions of paragraph 

(3-5) to agree on, or conduct estimates on 

these matters. 

16-2 Contract   Termination   by  

Contractor: 

Contractor is entitled to terminate the contract 

in the following cases: 

a) If the contractor did not receive reasonable 

proof on employer securing the necessary 

financial arrangements for the contract under 

paragraph (4-2) after 42 days of providing 

notice to the employer pursuant to paragraph 

(16-1) (Right of the contractor to suspend 

work) ; 

b)  If the engineer failed to issue an interim 

payment certificate within (56) days after the 

date of his receipt statement of such payment 

with the supported data; 

c)  If the contractor did not receive any amount 

due to be paid to him by the interim payment 

certificate within (42) days of the expiry of the 

deadline under which the employer shall make 

payment under the provisions of paragraph 

(14-7) (excluding deductions realized regarding 

the employer claims under paragraph (2-5); 

d)  If the employer breached substantially in 

the performance of his obligations under the 

contract in a manner that may cause adverse 

material impact on the economic balance of 

the contract and / or the ability of the contractor 

to perform the contract; 

e)  If  the  employer  breached  the  obligation  

of  the  provisions  of  paragraph  (1-6) 

related to the contract agreement or paragraph 

(1-7) related to the waiver; 

f)   If a prolonged suspension of work 

occurred affecting the implementation of the 

( ٌوما 56لٌة خلال )اذا اخفق المهندس فً اصدار شهادة دفع مرح .ب 
  .من بعد تارٌخ تسلمه لكشؾ تلك الدفعة مع البٌانات المدعمة

اذا لم ٌستلم المقاول اي مبلػ استحق دفعه له بموجب شهادة دفع  .ج 
( ٌوما من انقضاء المدة التً ٌتعٌن على صاحب 42مرحلٌة خلال )

( )باستثناء 7/14العمل الدفع خلالها بموجب احكام الفقرة )
عات المتحققة  بخصوص مطالبات صاحب العمل بموجب الاستقطا

  (.5/2-الفقرة

اذا اخل صاحب العمل بصورة جوهرٌة بؤداء التزاماته بموجب  .د 
المادي والمعاكس على التوازن  بالتؤثٌرالعقد بصورة قد تتسبب 

  .الاقتصادي للعقد و/او على قابلٌة المقاول لتنفٌذ العقد

( المتعلقة 6/1الفقرة ) بؤحكاملتزام هـ . اذا اخل صاحب العمل فً الا

 (    المتعلقة  بالتنازل.7/1باتفاقٌة العقد او بالفقرة )

اذا حدث تعلٌق مطول للعمل، مما ٌإثر على تنفٌذ الاشؽال بكاملها،   . و
  .(11/8حسبما هو منصوص علٌه فً الفقرة )

اذا تبٌن أن صاحب العمل قد اصبح مفلسا او او معسراً  أو وضع  . ز
تصفٌة ، او فقد السٌولة، او صدر امر قضابً بتحوٌل امواله تحت ال

الى حارس قضابً او انه قد اجرى تسوٌة مالٌة مع دابنٌه او استمر 
بؤداء اعماله تحت اشراؾ حارس قضابً أو أمٌن او مدٌر لصالح 

من هذه  لأي التؤثٌردابنٌه، او قد حدثت اٌة واقعة او نشاط  له نفس 
 بموجب القوانٌن الواجبة التطبٌق(. الافعال او الحوادث )

المهندس باتفاق الطرفٌن فً  لإشعارح.   فً حالة عدم أستلام المقاول 

)المباشرة  1/8بموجب الفقرة  بالأشؽالتحقٌق شروط المباشرة 

 (.بالأشؽال

ففً اي من هذه الحوادث او الظروؾ، ٌمكن للمقاول بعد اشعار 

ن ٌنهً العقد، الا انه ٌمكن ( ٌوما، ا14صاحب العمل خطٌا بمهلة )

ان ٌنهً العقد فورا اذا حصلت اي من الحالتٌن )و(  بإشعارللمقاول 

 او )ز( اعلاه . 

حقوق اخرى  بؤٌةالعقد ٌجب ان لا ٌضر  لإنهاءان اختٌار المقاول 

 تتحقق له بموجب العقد او لؽٌر ذلك من الاسباب.
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entire works as stipulated in paragraph   (8-

11); 

g)  The employer has become bankrupt or 

insolvent or placed under liquidation, or lost 

liquidity, or issued a court order to transfer his 

assets to a receiver or that he had held a 

financial settlement with his creditors or 

continued in the performance of the work 

under the supervision of a receiver or 

trustee or manager for the benefit of his 

creditors, or any incident or activity that has 

the same effect occurred (under the laws 

applicable) ; and 

 

h)  Or in the case of non-receipt of engineer's 

notice by the contractor by agreement of the 

parties in achieving the conditions of 

proceeding with the works under paragraph (8-

1) (proceed with the works). 

In any of these incidents or circumstances, the 

contractor may, after notice to the employer in 

writing in a period of (14) day, terminate the 

contract, but the contractor may, by  notice,  

terminate  the  contract  immediately  if  any  of  

the  cases  (f)  or  (g)  above occurred. 

The choice of the contractor to terminate the 

contract shall not prejudice any other rights 

realized to him under the contract or for other 

reasons. 

16-3 Stoppage  of  Work  and   Removal  of  

Contractor's   Equipment: 

After any of the notices concerning the 

termination of the contract by the employer 

in order to serve his interests under the 

provisions of paragraph (15-5), or the 

termination of the contract by the contractor 

under the provisions of paragraph (16-2), or 

optional terminations resulting from the force 

majeure under the provisions of paragraph 

(19-6), shall take effect, the contractor shall 

proceed immediately with the following: 

a)  Stop the implementation of any work, only 

if instruction has been issued for the 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 لعمل وازالة معدات المقاول : التوقف عن ا  - 16/3

العقد من صاحب العمل  بإنهاءبعد ان ٌصبح اي من الاشعارات المتعلقة 

العقد من  بإنهاء(، او 5/15بما ٌخدم مصلحته بموجب احكام الفقرة )

الاختٌاري المترتب  بالإنهاء(، او 2/16المقاول بموجب احكام الفقرة )

(، نافذا ، فانه ٌتعٌن 6/19ة )على حصول قوة قاهرة بموجب احكام الفقر

 على المقاول ان ٌباشر على الفور بما ٌؤتً : 

التوقؾ عن تنفٌذ اي عمل، الا اذا كان تنفٌذ مثل هذا العمل قد صدرت  .أ 
من المهندس لؽرض حماٌة الاشخاص او الممتلكات او  بشؤنهتعلٌمات 

 لسلامة الاشؽال.

 المواد د( والتجهٌزات الآلٌة وتسلٌم وثابق المقاول )والوثابق المتعلقة بالعق .ب 
 والاشؽال الاخرى التً تم دفع مقابلها الٌه. 

إزالة كل مستلزمات التنفٌذ الاخرى عن الموقع، باستثناء ما ٌلزم منها  .ج 
 السلامة، وان ٌؽادر الموقع.  لأمور
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implementation of such work by the engineer 

for the purpose of protecting persons or 

property or for the safety of the works; 

b) Delivery of contractor's documents 

(documents pertaining to the contract) and 

mechanical supplies, materials and other 

works that has been paid for him; and 

c)  Remove all other implementation 

requirements from the site, except as 

required for safety matters and to leave the 

site. 

 

 



277 
 

16-4 Payment  Upon  Contract  

Termination: 

Employer shall, after the notice to 
terminate the contract under 
paragraph (16-2) has become 
effective, carry out the following: 

a)  Return the good performance 
guarantee to the contractor; 

b)  Pay the contractor's dues 

according the provisions of 

paragraph (19-6); 

c)  Pay  the  amount  arising  from  

any  damage  or  another  loss  

incurred  by  the contractor as a 

result of such termination 

 الدفع عند انهاء العقد :  - 16/4

ٌتعٌن على صاحب العمل، بعد ان ٌكون الاشعار الصادر 

 العقد   قد اصبح نافذا، ان ٌقوم بما ٌؤتً : ءبانتها

 الى المقاول.اعادة ضمان حسن الاداء  .أ 

  .(6/19دفع استحقاقات المقاول حسب احكام الفقرة ) .ب 

دفع المبالػ الناجمة عن اي ضرر او خسارة اخرى تكبدها  .ج 
 .المقاول نتٌجة لهذا الانهاء

 

Article Seventeen: Risks and Responsibility 

17-1 Penalties: 

Contractor shall indemnify and protect both the 

employer and his personnel and their agents 

against all claims, damages, burdens and 

expenses (including litigation's fees and expenses) 

in connection with the following: 

a)  Bodily injury or sickness or illness or death 

caused to any person whatsoever if it was arising 

out of or during or due to contractor's designs (if 

any), or for the implementation of works, their 

completion and repair any defects therein, unless 

they were attributed to the negligence or willful act 

or rescind the contract by the employer or his 

personnel or any of their agents; and 

b)  Damage or loss to real estate or personal 

property (with the exception of works) to the extent 

to which this damage or loss: 

1. Resulted from or during or due to contractor's 

designs (if any) or the implementation and 

completion of works and repair any defects 

therein; and 

2.  Unless and to the extent that is attributable to 

 المادة السابعة عشرة : المخاطر والمسؤولٌة

 الغرامات  :  - 17/1

ٌتعٌن على المقاول أن ٌعوض وٌحمً من الضرر كلا من 

صاحب العمل وأفراده ووكلابهم ضد جمٌع المطالبات 

والاضرار والاعباء والنفقات )بما فٌها اتعاب ونفقات 

 التقاضً(، وذلك فٌما ٌتعلق بما ٌؤتً :

لاصابات الجسدٌة او المرض او الاعتلال او الوفاة ا .أ 
التً تلحق باي شخص مهما كان اذا كانت ناجمة عن او اثناء 
او بسبب تصامٌم المقاول )ان وجدت(، أو عن تنفٌذ الاشؽال 

وانجازها واصلاح اٌة عٌوب فٌها، ما لم تكن معزاة الى 
ل او الاهمال او الفعل المتعمد او نقض للعقد من صاحب العم

 افراده او اي من وكلابهم. و...
الضرر او الخسارة التً تلحق بالممتلكات العقارٌة او  .ب 

الشخصٌة )فٌما عدا الاشؽال( وذلك الى المدى الذي ٌكون فٌه 
 هذا الضرر او الخسارة :

ناجما عن او اثناء او بسبب تصامٌم المقاول )ان وجدت( أو  .1
 ٌها. تنفٌذ واكمال الاشؽال واصلاح اٌة عٌوب ف

ما لم ٌكن ذلك وللمدى الذي ٌعزى الى اي اهمال او فعل  .2
متعمد او نقض للعقد من صاحب العمل او مستخدمٌه واي من 
وكلابهم او اي شخص مستخدم من اي منهم بصورة مباشرة 

 او ؼٌر مباشرة. 
و ٌتعٌن على صاحب العمل ان ٌعوض وٌحمً المقاول 

اضرار او خسابر ومستخدمٌه ووكلابهم ضد اٌة مطالبات او 
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any negligence or willful act or rescind of the 

contract by the employer or his personnel and any of 

their agents or any person employed by any of them 

directly or indirectly. 

 

Contractor shall indemnify and protect both the 

employer and his personnel and their agents against 

all claims or damages or loss or expenses (including 

litigation's fees and expenses) in connection with the 

following: 

a) Bodily injury or sickness or illness or death 

attributed to any negligence or willful act or rescind 

of the contract by the employer or his personnel and 

any of their agents; and 

b) Any other matters where  the  responsibility for  

them  excluded  from  insurance coverage, 

mentioned it in items (d -1.2, 3) of paragraph (18-3). 

17-2 Contractor's  Care of  Works:  

The  contractor  shall  be  fully  responsible  for  care  

of  the  works  and  implementation supplies starting 

from the date of commencement and until the 

issuance of the " initial acceptance certificate of the 

works " (or shall be deemed to have been 

issued) under paragraph (10-1), where this 

responsibility is passed on to the employer, and 

concept this applies to any section or part of the 

works where the "initial acceptance certificate of the 

works" have been issued, " (or shall be deemed to 

have been issued) in respect thereof. 

After the passing of the responsibility to the 

employer accordingly, the contractor shall still 

remain responsible for the care of any remaining 

work at the date specified in the "initial acceptance 

certificate of the works" till the completion of the 

remaining works. 

If any damage or loss incurred to the works or 

implementation supplies or contractor's documents 

during the contractor's responsibility of care, for any 

reason whatsoever (except the risks stated in 

paragraph 17-3 later), the contractor shall repair 

او نفقات )بما فٌها اتعاب ونفقات التقاضً( بخصوص ما ٌؤتً 

: 

الاصابات الجسدٌة او المرض او الاعتلال او الوفاة التً  .1
تعزى الى الاهمال او الفعل المتعمد او نقض العقد من صاحب 

 العمل او افراده او اي من وكلابهم. 
من التؽطٌة  أٌة امور اخرى تكون المسإولٌة عنها مستثناه .2

( من الفقرة 3، 2، 1-التؤمٌنٌة، المنوه عنها فً الفقرات )د
(3/18 .) 

  

 : بالأشغالأعتناء المقاول   - 17/2

 بالأشؽالٌتحمل المقاول المسإولٌة الكاملة عن العناٌة 

ومستلزمات التنفٌذ ابتداء من تارٌخ المباشرة وحتى صدور 

عتبر انها قد صدرت( الأولً للأشؽال" )او ت  الاستلام"شهادة 

(، حٌث تنتقل هذه المسإولٌة الى صاحب 1/10بموجب الفقرة )

العمل، وٌنطبق هذا المفهوم على اي قسم او جزء من الاشؽال 

" )او تعتبر انها قد للأشؽالتم اصدار "شهادة الاستلام الاولً 

 صدرت( بخصوصه. 

وبعد ان تنتقل المسإولٌة الى صاحب العمل وفقا لذلك، ٌظل 

المقاول مسإولا عن العناٌة باي عمل متبق بالتارٌخ المحدد فً 

الأولً للأشؽال" الى ان ٌتم استكمال هذه   الاستلام"شهادة 

 الاعمال المتبقٌة. 

او مستلزمات التنفٌذ او وثابق المقاول اي  بالأشؽالاذا لحق 

ضرر او خسارة خلال فترة مسإولٌة المقاول عن العناٌة بها، 

فً الفقرة  المبٌنةالاسباب )باستثناء المخاطر لاي سبب من 

لاحقا(، فانه ٌتعٌن على المقاول ان ٌصلح تلك  (3/17)

على حسابه الخاص و مسإولٌته، حتى  الخسارة او الضرر

تصبح الاشؽال ومستلزمات التنفٌذ ووثابق المقاول مطابقة 

 للعقد. 

وٌظل المقاول مسإولا عن اي ضرر او خسارة قد تنتج عن 

الأولً للأشؽال   الاستلامعال المقاول بعد صدور شهادة اف

بشؤنها، وعن اٌة اضرار او خسابر قد تحصل بعد اصدار 

الأولً للأشؽال ولكنها ناتجة عن واقعة سابقة  الاستلامشهادة 

 كان المقاول مسإولا عنها
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(correct) such loss or damage on his own account 

and responsibility, till the works, implementation 

supplies and contractor's documents shall be in 

conformity to the contract. 

The contractor shall remain responsible for any 

damage or loss that may result from the actions of 

the contractor after the issuance of the initial 

acceptance certificate of the works, as well as any 

damages or losses that might occur after issuing the 

initial acceptance certificate of the works, but it is a 

result of a previous incident the contractor was 

responsible for it. 

17-3 Employer's  Risks  (excluded  

risks): 

The risks referred to in paragraph (17-4) 

subsequently listed are those that have a 

direct impact on the implementation of 

works: 

a) War or hostilities (whether war was 
declared or not), or invasion or the acts of 
foreign aggression; 
b)  Insurgency or acts of terrorism or 

sabotage from people who are not 

contractor's personnel and the revolution 

or rebellion or seize power by force, or the 

civil war in the country; 

c)  Strikes or riots or disorderly movements 

within the country of people who are not 

contractor's personnel; 

d)  Ordnance, explosive substances or 

ion radiation or nuclear radiation 

pollution within the country, with the 

exception of what results from the use of 

the contractor for such ammunition or 

explosive substances or radiation; 

e)  Pressure waves caused by aircraft 

and air means of transport surging speed 

of sound or at supersonic speed. 

f)   The contractor use or occupancy of any 

 

 

 

 

 

 

 

 

 مخاطر صاحب العمل  ) المخاطر المستثناة( :  - 17/3

( والمدرجة لاحقا 4/17شار الٌها فً الفقرة )إن المخاطر الم

 مباشر على تنفٌذ الاشؽال : تؤثٌرهً تلك التً لها 

الحرب او الاعمال العدوانٌة )سواء اعلنت الحرب او  .أ 
 لم تعلن( او الؽزو، او افعال الاعتداء الاجنبً.

 

التخرٌب من اشخاص  التمرد او اعمال الارهاب او .ب 
و الثورة او العصٌان او لٌسوا من مستخدمً المقاول أ

 الاستٌلاء على الحكم بالقوة، او الحرب الاهلٌة فً الدولة. 
الاضرابات او المشاؼبات او حركات الاخلال بالنظام  . ج

 داخل الدولة من  اشخاص لٌسوا من  مستخدمً المقاول.  
المتفجرة او الاشعاعات  الموادالحربٌة، او  الأعتدة . د

النووٌة داخل الدولة، باستثناء  تبالإشعاعاالاٌونٌة او التلوث 
 الموادهو ناتج عن استخدام المقاول لمثل هذه الاعتدة او  ما

 المتفجرة او الاشعاعات. 
هـ.   موجات الضؽط الناتجة عن الطابرات ووسابل النقل 

الجوٌة المندفعة بسرعة الصوت  او بسرعة تفوق سرعة 

 الصوت.

من جزء  لأياستخدام صاحب العمل او اشؽاله  . و
 هو منصوص علٌه فً العقد. الأشؽال الدابمٌة، باستثناء ما

تصمٌم اي جزء من الاشؽال تم اعداده من مستخدمً  . ز
صاحب العمل او من قبل اخرٌن ٌعتبر صاحب العمل مسإولا 

 عنهم. و...
أٌة عملٌة لقوى الطبٌعة مما ٌعتبر امرا ؼٌر منظور،  . ح

وقابٌة المناسبة ٌمكن توقع اتخاذ الاجـــــراءات ال او مما لا
 ضده من مقاول متمرس. 
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part of the permanent works, except what 

is stipulated in the contract; 

g)  Designing any part of the works that 

has been prepared by employer's 

personnel or by others who is under the 

contractor's responsibility; and 

h)  Any operation of the forces of nature, 

which is considered unforeseen, or which 

cannot be expected to take appropriate 

preventive measures against it from an 

experienced contractor. 
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17-4 Consequences  of   Employer's  Risks: 

If and to the extent that results from any of the risks 

listed in paragraph (17-3) above any loss or damage 

to the works or implementation supplies or 

contractor's documents, the contractor shall give 

notice to the engineer immediately, and repair the 

damage or loss to the extent required by the 

engineer. 

 

If the contractor incurred delays in the 

implementation and / or a cost due to the repair of 

such damages or losses, he shall send another 

notice to the engineer to assess his requirements in 

this regard, taking into account the provisions of 

paragraph (20-1), concerning: 

a)  Extension of the completion period due to this 

delay, if the completion is delayed or will be 

delayed, under the provisions of paragraph (8-4) ; 

and 

b)  Any such cost, to be added to the contract 

amount. With calculating a profit margin for the 

cases (f, g) mentioned in paragraph (17-3) above 

shall be added to the cost. 

 

The  contractor  shall,  after  receiving  the  

subsequent  notice,  act  according  to  the 

paragraph (3-5) in agreement thereon or to make 

estimates in respect thereto. 

17-5 Intellectual  and  Industrial  Property  

Rights: 

The term "infringement" in this paragraph shall 

mean: any infringement (or claimed infringement) on 

any rights such as patented invention or registered 

designs, copyrights or trademarks or trade names or 

trade secrets or other intellectual or industrial 

property right relating to work, as the term " 

claim " shall mean any claim (or proceedings of 

claim) by claiming the occurrence of infringement. 

 

If a party did not send any notice to the other party 

 تبعات مخاطر صاحب العمل :  - 17/4

( فً 3/17اذا نتج عن اي من المخاطر المدرجة فً الفقرة )

او مستلزمات التنفٌذ او  للأشؽالضرر اعلاه أٌة خساره او 

وثابق المقاول، فانه ٌتعٌن على المقاول ان ٌشعر المهندس 

بذلك فورا، وان ٌصحح الضرر او الخسارة الناتجة الى المدى 

 الذي ٌطلبه المهندس.

فً التنفٌذ و/او كلفة ما بسبب اصلاح  تؤخراواذا تكبد المقاول 

ن علٌه ارسال اشعار اخر تلك الاضرار او الخسابر، فانه ٌتعٌ

الى المهندس لتقدٌر استحقاقاته بشؤنها، مع مراعاة احكام الفقرة 

 (، بخصوص : 21/1)

، اذا كان الاكمال التؤخٌرتمدٌد مدة الاكمال لقاء ذلك  .أ 
  .(4/8، وذلك بموجب احكام الفقرة )ٌتؤخراو سوؾ  تؤخرقد 

الى مبلػ العقد. مع احتساب  لإضافتهااي كلفة كهذه،  .ب 
 ( اعلاه3/17هامش ربح للحالتٌن )و، ز( الواردتٌن فً الفقرة )

 ٌضاؾ الى الكلفة .
اللاحق، ان  للأشعاروٌتعٌن على المهندس، بعد تسلمه 

( بالاتفاق علٌها او اجراء التقدٌرات 5/3ٌتصرؾ وفقا للفقرة )

 بشان هذه الامور. 

 حقوق الملكٌة الفكرٌة والصناعٌة :  - 17/5

" فً هذه الفقرة : اي تعد )او ادعاء تعديالٌعنً مصطلح "

بالتعدي( على اٌة حقوق كبراءة الاختراع او التصامٌم 

او العلامات او الاسماء التجارٌة او  التؤلٌؾالمسجلة او حقوق 

الاسرار التجارٌة او ؼٌرها من حقوق الملكٌات الفكرٌة او 

ة ، كما ٌعنً مصطلح "مطالبة" اٌبالأشؽالالصناعٌة المتعلقة 

 مطالبة )او اجراءات للمطالبة( بادعاء حصول تعد ما.

اذا لم ٌرسل اي طرؾ اشعاراً الى الطرؾ الاخر حول اٌة 

( ٌوما من تارٌخ تسلم مطالبة ما، اعتبر 28مطالبة خلال )

الطرؾ الاول )فً هذه الفقرة( متنازلا عن حقه فً التعوٌض 

 بموجب احكام هذه "الفقرة".

ان ٌعوض المقاول وٌحمٌه من اي ٌتعٌن على صاحب العمل 

 ادعاء بالتعدي، اذا كان الادعاء : 

العقد، مما لم  لأحكامقد حصل كنتٌجة لامتثال المقاول  .أ 
 تجنبه. او... بإمكانهٌكن 

 اشؽال : لأٌةناتجا عن استخدام صاحب العمل  .ب 
 

لؽرض ؼٌر المقصود منها، او مما ٌمكن استنتاجه من العقد،   .1
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about any claim within (28) days from the date of 

receipt of the claim, the first party (in this paragraph) 

shall be considered that he has waived his right to 

compensation under the provisions of this 

"paragraph". 

 

Employer  shall  compensate  the  contractor  

and  protect  him  from  any  claim  of 

infringement, if the claim: 

a)  Has happened as a result of the contractor's 

compliance with the provisions of the contract, which 

he cannot avoid ; or 

b)  Resulted from the use of the employer for any 

works: 

1.  For a purpose other than intended or which 

can be deduced from the contract, reasonably; or 

2. Connected to anything the contractor did not 

supply, unless such use is known  to  the  contractor  

before  the  "Basic  Date,"  or  stipulated  in  the 

contract. 

  

The Contractor shall indemnify and protect the 

employer against any other claims that may arise 

out of or in connection to: 

1.  The design or manufacture or sell or import 

any of the implementation supplies ; 

and 

2.  Any design for which the contractor is 

responsible for. 

 

If any party entitled compensation under the 

provisions of this "paragraph," the indemnifying 

party shall negotiate on his account to settle the 

claim through judicial or arbitral proceedings that 

may ensue. And the other party shall assist in 

challenging the dispute at the request and account 

of the indemnifying party. And the other party and 

 بصورة معقولة. او...
متصلا باي شًء لم ٌقم المقاول بتورٌده، الا اذا كان هذا  .2

الاستخدام معروفا للمقاول قبل "التارٌخ الاساس" او انه 
 منصوص علٌه فً العقد. 

ٌتعٌن على المقاول ان ٌعوض صاحب العمل وٌحمٌه ضد اٌة 

 مطالبة اخرى قد تنشؤ عن او تكون    متعلقة :

اد اي من مستلزمات استٌر بصناعة او استعمال او بٌع او .أ 
 التنفٌذ. 

 لا عنه.وأي تصمٌم ٌعتبر المقاول مسإ .ب 
اذا استحق أي طرؾ تعوٌض بموجب احكام هذه "الفقرة"، 

فانه ٌتعٌن على الطرؾ المعوض التفاوض على حسابه لتسوٌة 

القضابٌة او التحكٌمٌة التً قد تنجم عنه.  بالإجراءاتالادعاء 

زعة الادعاء بناء على وعلى الطرؾ الاخر ان ٌساعد فً منا

طلب الطرؾ المعوض وحسابه. كما ٌتعٌن على الطرؾ 

الاخر ومستخدمٌه ان ٌمتنع عن تقدٌم اي اقرار ٌمكن ان ٌكون 

مجحفا بحق الطرؾ المعوض، الا اذا كان هذا الطرؾ 

المعوض قد اخفق فً اجراء التفاوض او التقاضً او التحكٌم 

 بناء على طلب من الطرؾ الاخر
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his personnel shall refrain from providing any 

acknowledgment that might be unfair against the 

indemnifying party, only if the indemnifying party has 

failed to hold negotiation or litigation or arbitration at 

the request of the other party. 

17-6 Limitations  on  Responsibility: 

No party shall be responsible for the other party for 
the loss of use of any works, or the loss of profit of 
any contract, or loss of opportunity to win other 
contracts, or for any indirect or consequential loss or 
damage that may cause the other party due to the 
contract, with the exception of what has been 
stipulated in the delay penalties under paragraph    
(7-8) and the cost of repairing defects under 
paragraph (11-2), and payment after contract 
termination under paragraph (15-4), and payment 
upon completed under paragraph (16-4) and 
penalties (fines) under paragraph (17-1) and 
consequences of employer's risks under clause  
(17-4-b) and intellectual and  industrial property 
rights under paragraph (17-5). 

The overall responsibility borne by the contractor to 

the employer under the contract or in what is 

connected to it, shall not exceed the amount 

resulting from the proceeds of multiplying the 

coefficient (factor) that is more or less that the 

amount acceptable to the contract as specified in 

the contract data, or the amount acceptable to the 

contract in the absence of reference to such 

coefficient (factor) in the contract data except the 

following: 

- Supply with electricity and water in accordance 

with paragraph (4-19). 

- Employer's equipment and materials provided by 

him for free under paragraph (4-20). 

- Penalties (fines), under paragraph (17-1). 

- Intellectual and industrial property rights, under 

paragraph (17-5). 

The provisions of this "clause shall not limit" the 

responsibility of the party in breach of any cases of 

fraud or willful default or misconduct, carelessness 

of his part. 

 

 

 

 تحدٌد المسؤولٌة :  - 17/6

لا ٌعتبر اي طرؾ مسإولا تجاه الطرؾ الاخر ازاء فقدان 

استخدام اي من الاشؽال، او فوات ربح عن اي عقد، او فقدان 

ضرر او خسارة  لأيالفرصة للحصول على عقود اخرى، او 

ؼٌر مباشرة او بالتتابع مما قد ٌلحق بالطرؾ الاخر بسبب 

تم النص علٌه فً الؽرامات التؤخٌرٌة  ثناء ماالعقد، باست

وكلفة اصلاح العٌوب بموجب الفقرة  7/8بموجب الفقرة 

، الدفع عند 4/15، الدفع بعد انهاء العقد بموجب الفقرة 11/2

، 1/17، الؽرامات بموجب الفقرة 4/16الانتهاء بموجب الفقرة  

)ب(،  4/17تبعات مخاطر صاحب العمل بموجب الفقرة 

 .  17/5ق الملكٌة الفكرٌة والصناعٌة بموجب الفقرة وحقو

ان المسإولٌة الكلٌة التً ٌتحملها المقاول تجاه صاحب العمل 

بموجب العقد او فٌما هو متصل به، ٌجب ان لا تتجاوز المبلػ 

الناتج عن حاصل ضرب المعامل الذي ٌزٌد او ٌقل عن واحد 

نات العقد او المبلػ فً المبلػ المقبول للعقد كما هو محدد فً بٌا

المقبول للعقد فً حالة عدم الاشارة الى ذلك المعامل فً 

 ما ٌؤتً : باستثناءبٌانات العقد 

 ( 19/4التزود بالكهرباء والماء بموجب الفقرة).  

 المقدمة مجانا منه،  المواد معدات صاحب العمل و
  .(20/4بموجب الفقرة )

 ( 1/17الؽرامات ، بموجب الفقرة). 

 لملكٌة الفكرٌة والصناعٌة، بموجب الفقرة حقوق ا
(5/17). 

ولا تحد احكام هذه "الفقرة" من مسإولٌة الطرؾ المخل فً 

اي من حالات الؽش او التقصٌر المتعمد او سوء التصرؾ بلا 

 مبالاة من قبله .
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17-7 Use  of  offices  and  Residences  of  the  

employer's: 

The contractor shall take full responsibility for the 

care of department headquarters and residence of 

employer's representatives at the sites (if any) and 

as defined in the specification, starting from the date 

of handover the site to the contractor until the date 

of the evacuation due to the evacuation of works (if 

the evacuation is at a later date to the date specified 

in the initial acceptance certificate of the works). 

If any loss or damage occurred at the above-
mentioned headquarters during the validity of the 
contractor's liability for them that results from any 
reason whatsoever, but it is not due to the employer, 
the contractor shall at its own expense repair the 
damage and replacing missing parts, according to 
the engineer's requirements 
 

 صاحب العمل :   وإقامةمقرات دوائر  استخدام  - 17/7

املة عن العناٌة بمقرات على المقاول تحمل المسإولٌة الك

دوابر واقامة ممثلً صاحب العمل فً المواقع )اذا وجدت( 

وكما هً محددة فً المواصفات ابتداء من تارٌخ  تسلٌم الموقع 

الى المقاول والى ؼاٌة تارٌخ الاخلاء بسبب اخلاء الاشؽال 

)أن  كان الاخلاء ٌتم فً تارٌخ لاحق للموعد المحدد فً 

 (.للأشؽالولً شهادة الاستلام الا

حدث أي فقدان او ضرر فً المقرات المشار الٌها انفا  واذا

اثناء سرٌان مسإولٌة المقاول عنها ناتج عن أي سبب مهما 

ٌعود الى صاحب العمل. ٌتعٌن على المقاول  كان الا انه لا

صلاح الاضرار وتعوٌض الاجزاء اوعلى نفقته الخاصة 

 المفقودة وحسب متطلبات المهندس.

 

 

Article Eighteen: Insurance 

18-1 General   Requirements   for   Insurance: 

The term "insurer party" in "this paragraph" - for 

each type of insurance, shall mean that party 

responsible for obtaining and maintaining the 

insurance provided for in any of the "items" of this 

article. 

Where the contractor shall be the "insurer party" he 

shall procure insurance with the insurance entities 

and in insurance conditions acceptable to the 

employer, so that the conditions are compatible 

with any conditions the parties agreed before 

the date of "Award Letter", because these 

conditions agreed upon have the precedence over 

the provisions of this "article". 

Where the employer shall be the "insurer party" he 

shall procure insurance with the insurance entities 

and in insurance conditions acceptable to the 

contractor, so that the conditions are compatible 

with any conditions the parties agreed before 

the date of Award Letter, and these conditions 

agreed upon shall have the precedence over the 

conditions mentioned in this article. 

 المادة الثامنة عشرة : التأمٌن

 المتطلبات العامة للتأمٌنات :  - 18/1

لكل نوع  –ٌعنً مصطلح "الطرؾ المإمن" فً "هذه الفقرة"  

مسإول عن استصدار وادامة من التؤمٌنات، ذلك الطرؾ ال

 التؤمٌن المنصوص علٌه من اي من "مواد" هذه المادة. 

حٌثما ٌكون المقاول هو "الطرؾ المإمن" فانه ٌتعٌن علٌه 

التؤمٌن لدى جهات تؤمٌنٌة وبشروط تؤمٌن مقبولة لدى صاحب 

العمل، وبحٌث تكون هذه الشروط متلابمة مع الشروط المتفق 

"، اذ ان هذه الإحالةتارٌخ "كتاب علٌها من الطرفٌن قبل 

الشروط المتفق علٌها لها الاولوٌة على ما ٌرد فً هذه "المادة" 

 من احكام.

حٌثما ٌكون صاحب العمل هو "الطرؾ المإمن" فانه ٌتعٌن 

وبشروط مقبولة لدى  تؤمٌنٌةعلٌه ان ٌتم التؤمٌن لدى جهات 

لمتفق المقاول بحٌث تكون هذه الشروط متلابمة مع الشروط ا

وٌجب ان تكون  الإحالةعلٌها من الطرفٌن قبل تارٌخ كتاب 

فً هذه  الواردةللشروط المتفق علٌها الاولوٌة على الشروط 

 المادة.

اذا كان مطلوبا فً وثٌقة التامٌن تقدٌم تعوٌض لتؤمٌن مشترك 

)اي للطرفٌن مجتمعٌن(، فانه ٌجب تطبٌق التؽطٌة التؤمٌنٌة 

مستقلة وكؤنه قد تم استصدار لكل طرؾ مإمن له بصورة 
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And if it is required in the insurance policy to provide 

compensation for joint insurance (i.e., for both 

parties combined), then insurance cover shall apply 

for each insured party independently as though a 

single document has been issued to him. If the 

insurance policy stated to provide compensation "for 

additional participants" meaning any other people 

other than the non-insured parties under the 

provisions of this "article" then: 

1.  The  contractor  shall  act  on  behalf  of  these  

additional  subscribers  with  the exception the 

employer's personnel, where the employer shall be 

deemed on their representative; 

2.  Those additional subscribers shall not be 

authorized to receive payments directly from the 

insurance body or to have any direct contact with 

that insurance body; and 

3.  Party insurer to ask all these additional 

subscribers to comply with the conditions contained 

in the insurance policy. 

And it is required in each insurance policy against 

loss or damage, that its compensation to be paid in 

currencies necessary to compensate for the loss 

and damage, and that the payments offered by the 

insurance bodies to be used for the purpose of 

compensation for the loss or damage. 

 

The "insurer party" concerned shall provide the 

other party, during the periods specified in contract 

data (or which their start shall be calculated from 

commencement date), the following; 

a)  A proof that the required insurance 

documents has been obtained under this article; 

and 

b) Copies of insurance documents related to 

insurance on works and contractor's equipment  

under  paragraph  (18-2)  and  insurance  against  

bodily  injury  and damage to properties under 

paragraph (18-3). 

وثٌقة منفردة له. اما اذا نصت وثٌقة التؤمٌن على تقدٌم 

اخرٌن ؼٌر  لأشخاصتعوٌضات "لمشتركٌن اضافٌٌن" اي 

 الطرفٌن المإمن لهما بموجب احكام هذه "المادة"، فانه ٌتعٌن : 

ان ٌنوب المقاول عن هإلاء المشتركٌن الاضافٌٌن  .1
ل اذ ٌعتبر صاحب العمل ناببا فٌما عدا افراد صاحب العم

 عنهم.
لا ٌعتبر هإلاء المشتركون الاضافٌون مخولٌن بتسلم  .2

الدفعات مباشرة من الجهة التؤمٌنٌة او ان ٌكون لهم اي تعامل 
 مباشر مع تلك الجهة التؤمٌنٌة. 

للطرؾ المإمن ان ٌطلب من جمٌع هإلاء المشتركٌن  .3
 ٌقة التؤمٌن. الاضافٌٌن الالتزام بالشروط الواردة فً وث

كما ٌشترط فً كل وثٌقة تؤمٌن ضد الخسارة او الضرر ، أن 

ٌتم دفع تعوٌضاتها بالعملات اللازمة للتعوٌض عن الخسارة 

والضرر، وان تستخدم الدفعات التً تقدمها الجهات التؤمٌنٌة 

 لؽرض تعوٌض الخسارة او الضرر. 

لطرؾ ٌتعٌن على "الطرؾ المإمن" ذي العلاقة ان ٌقدم الى ا

الاخر، خلال الفترات المحددة فً بٌانات العقد )والتً ٌتم 

 احتساب بداٌتها من تارٌخ المباشرة( ما ٌؤتً  :

اثباتا بانه قد تم استصدار وثابق التؤمٌن  .أ 
 المطلوبة بموجب هذه المادة. 

نسخا عن وثابق التؤمٌن المتعلقة بتؤمٌن الاشؽال  .ب 
لتؤمٌن ضد اصابة ( وا2/18ومعدات المقاول بموجب الفقرة )

 (.3/18الاشخاص وتضرر الممتلكات بموجب الفقرة )
كما ٌتعٌن على "الطرؾ المإمن"، عند سداد كل قسط، ان ٌقدم 

نسخا من اٌصالات السداد الى الطرؾ الاخر، وعندما ٌتم 

تقدٌم الوثابق او اٌصالات السداد الى الطرؾ الاخر، فانه 

 ٌتعٌن اعلام المهندس بذلك. 

ى كل طرؾ ان ٌلتزم بالشروط المدرجة فً أي من ٌتعٌن عل

وثابق التؤمٌن. كما ٌتعٌن على "الطرؾ المإمن" ان ٌعلم الجهة 

من  ٌتؤكدالتؤمٌنٌة عن اٌة تؽٌٌرات تحصل فً الاشؽال وان 

 م هذه المادة. اٌان الوثابق التؤمٌنٌة بموجب احكادامة سر

 طرؾ ان ٌجري اي تعدٌل جوهري على شروط لأيلا ٌحق 

اي من وثابق التؤمٌن بدون الحصول على موافقة مسبقة من 

)او حاولت  بإجراءالطرؾ الاخر. واذا قامت جهة تؤمٌنٌة 

اجراء( اي تعدٌل على شروط التامٌن، فانه ٌتعٌن على الطرؾ 

التعدٌل أولا ان ٌعلم  بؤمرالذي اشعرته تلك الجهة التؤمٌنٌة 

 . بالأمرالطرؾ الاخر فورا 

طرؾ المإمن" عن استصدار وادامة اي من اذا تخلؾ "ال
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And the "insurer party" shall, on each premium 

payment, provide copies of payment receipts to the 

other party, and when submitting documents or 

payments receipts to the other party, he shall notify 

the engineer of this. 

Each party shall adhere to the conditions listed in 

any of the insurance documents. And the "insurer 

party" shall notify the insurance authority of any 

changes occur in the works and to ensure the 

sustainability of the validity of the insurance 

documents under the provisions of this article. 

No party shall have the right to make any 

fundamental amendment on the conditions of any 

insurance documents without obtaining the prior 

approval of the other party. And if the insurance 

authority made (or tries to make) any amendment on 

the insurance conditions, the party first notified by 

the insurance authority of change order shall notify 

the other party of this matter immediately. 

If the "insurer party" delayed in obtaining and 

maintain any insurances required of him according 

to the contract terms, or failed in providing proof 

acceptable and copies of documents according to 

the requirement of this "paragraph", the other party 

may: (by his choice and without prejudice any of 

his rights or procedures) obtain insurance 

documents with the required coverage, 

 and to pay its premiums, and the insured party 

shall pay the value of these premiums to the other 

party, and the contract amount shall be amended in 

the amount of the sums paid. 

Any provision of this article shall not form a limitation 
of any of the duties or obligations or responsibilities 
of the contractor or the employer under any other 
provisions in the contract or other reasons. Both the 
contractor and / or the employer shall bear any 
amounts not covered 

by insurance or not been collected from the 
insurance authorities each according to what is 
required of him under such duties or obligations or 
responsibilities. Except the case where the "insurer 
party' fails to obtain and maintain insurance policy 

التؤمٌنات المطلوبة منه وفقا لشروط العقد، او اخفق  فً  تقدٌم  

اثبات  مقبول ونسخ  الوثابق وفقا لمتطلبات هذه "الفقرة"، فانه  

ٌحق  للطرؾ  الاخر  )باختٌاره وبدون اجحاؾ باي من 

ات حقوقه او اجراءاته( ان ٌستصدر وثابق التؤمٌن بالتؽطٌ

المطلوبة، وان ٌدفع ما ٌترتب علٌها من اقساط، وعلى الطرؾ 

المإمن له ان ٌسدد قٌمة هذه الاقساط الى الطرؾ الاخر، وٌتم 

 تعدٌل مبلػ العقد بمقدار المبالػ المدفوعة.

ان اي حكم من احكام هذه المادة لا ٌشكل تحدٌدا على أٌة من 

احب العمل واجبات او التزامات او مسإولٌات المقاول او ص

بموجب اي احكام اخرى فً العقد او لؽٌرها من الاسباب. 

 وٌتعٌن على كل من المقاول و/او

صاحب العمل ان ٌتحمل أٌة مبالػ لم ٌتم التؤمٌن علٌها او لم  

كل حسب ما هو مطلوب  التؤمٌنٌةٌتم تحصٌلها من الجهات 

منه بموجب هذه الواجبات او الالتزامات او المسإولٌات، 

ثناء الحالة التً ٌخفق فٌها "الطرؾ المإمن" باستصدار باست

وادامة وثٌقة تؤمٌن ٌمكن استصدارها، وتكون مطلوبة بموجب 

احكام العقد، ولم ٌوافق الطرؾ الاخر على اسقاطها ولم ٌقم 

تؤمٌنات لتؽطٌة هذا الاخلال، فان أٌة مبالػ  بإبرامهو الاخر 

الوثٌقة تلك، ٌتحملها  ٌمكن استردادها من التؤمٌن لقاء استصدار

 "الطرؾ المإمن".

ان الدفعات التً ٌدفعها اي طرؾ موافاة للطرؾ الاخر، ٌجب 

( المتعلقة بمطالبات 5/2الفقرة) لأحكامان تكون خاضعة 

( المتعلقة بمطالبات المقاول، 1/20صاحب العمل او الفقرة ) 

 حسبما ٌنطبق.

متضمنا ولكن ٌحق للمقاول ان ٌقوم بالتؤمٌن المتعلق بالعقد 

لٌس محددا بالتؤمٌن المشار الٌه بالمادة الثامن عشرة لدى  

 شركات التامٌن فً اي دولة مإهلة.

 

 



287 
 

that can be issued, and be required under the 
provisions of the contract, and the other party did 
not approve its cancellation and he in return did 
not conclude insurances to cover such 
infringement, then 

any  amounts  that  could  have  been  recovered  
from  insurance  against  obtaining  such document 
(policy), shall be borne by the "insurer party". 

The payments any party pays to the other, shall be 

subject to the provisions of article (2-5) related to 

employer's requirements or paragraph (20-1) related 

to contractor's requirements, as applicable. 

The contractor shall have the right to carry out 
insurance related to the contract (including but not 
limited to the insurance referred to in article eighteen 
with insurance companies in any eligible country). 
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18-2  Insurance on   Works   and  Contractor's   

Equipment: 

The "insurer party' shall procure insurance on the 

works, mechanical supplies, materials and 

contractor's documents in an amount no less that 

its replacement value in full, plus the cost of 

demolition and transportation of debris and fees of 

professional wages and profit. This insurance shall 

enter into force as of the date in which a proof is 

required to be presented under item (18-1-a) and till 

the date of issuance of the "initial acceptance 

certificate of the works". 

And the "insurer party" shall maintain the 
sustainability of the insurance cover till the date of 
issuance of the "initial acceptance certificate of the 
works", against any loss or damage that the 
contractor is responsible for any causes precede 
the issuance of the "initial acceptance 

certificate of the works" and against any loss or 
damage might be caused by the contractor during 
his conduct of the defects repair process pursuant to 
the provisions of article eleven. The 'insurer party' 
shall insurance the contractor's equipment in an 
amount no less than it full replacement value 
including the cost of delivery to the site, taking 
into account that this insurance shall be valid for 
all piece of equipment during its transportation to 
the site and till 

no longer needed as contractor's equipment. 

Unless provided otherwise in the special conditions, 
the insurance under this paragraph shall consider 
the following: 

a)  The insurance to be effective and sustainable by 
the contractor as an insurer party; 

b)  The insurance to be in the name of the two 
parties jointly, and who is entitled jointly to obtain  
insurance  amounts  from  insurance  bodies,  and  
then  they  are  saved  or 

allocated to the party who will bear the cost of 
repairing the damage or loss; 

c)  To cover all damage or loss resulting from any 
case not mentioned in the employer's risks stated in 
paragraph (17-3). 

 : التامٌن على الاشغال ومعدات المقاول - 18/2

ٌتعٌن على "الطرؾ المإمن" ان ٌإمن على الاشؽال والتجهٌزات  

الالٌة والمواد ووثابق المقاول بمبلػ لا ٌقل عن قٌمتها الاستبدالٌة 

الانقاض ورسوم الاتعاب الكاملة مضافا الٌها كلفة الهدم ونقل 

المهنٌة والربح، وٌجب ان ٌسري هذا التؤمٌن اعتبارا من التارٌخ 

أ( وحتى تارٌخ -1/18المطلوب فٌه تقدٌم الاثبات بموجب الفقرة )

 الأولً للأشؽال".  الاستلاماصدار "شهادة 

كما ٌتعٌن على "الطرؾ المإمن" ان ٌحافظ على ادامة الؽطاء 

النهابً للأشؽال" ضد  الاستلامصدار "شهادة الى تارٌخ ا ًالتامٌن

حدثت  لأسبابأٌة خسارة او ضرر ٌكون المقاول مسإولا عنه 

الأولً للأشؽال"، وضد أٌة خسارة   الاستلامسابقا لصدور "شهادة 

او ضرر قد ٌتسبب به المقاول خلال قٌامه بعملٌات اصلاح العٌوب 

 المادة الحادٌة عشرة. بؤحكامعملا 

"الطرؾ المإمن" ان ٌإمن على معدات المقاول بمبلػ لا ٌتعٌن على 

ٌقل عن كامل قٌمتها الاستبدالٌة بما فً ذلك نفقات اٌصالها الى 

الموقع، مع مراعاة ان ٌكون هذا التامٌن نافذا لكل معدة اثناء نقلها 

 الى الموقع وحتى تنتهً الحاجة الٌها كمعدات للمقاول.

وط الخاصة فان التؤمٌن ما لم ٌنص على خلاؾ ذلك فً الشر

 بموجب هذه   الفقرة  ٌجب ان ٌراعً  ما ٌؤتً :

 باعتبارهأن ٌكون التؤمٌن فعالاً ومستداماً من المقاول  .أ 
 الطرؾ المإمن.

ان ٌكون التــامٌن باسمً الطرفٌن مجتمعٌن ، واللذان  .ب 
ٌستحقان بصورة  مشتركة الحصـــول على مبالػ التامٌن من 

تم من ثم حفظها أو تخصٌصها للطرؾ الذي ، وٌالتؤمٌنٌةالجهات 
 صلاح الضرر أو الخسارة.اسٌتحمل كلفة 

ان ٌكون مؽطٌاً لكل ضرر او خسارة ناتجة عن اٌة حالة  .ج 
 .(3/17لم ترد ضمن مخاطر صاحب العمل المدونة فً الفقرة )

خسارة قد تلحق باي جزء  ان ٌكون مؽطٌاً لكل ضرر او .د 
العمل باستخدامه او اشؽاله من الاشؽال وتعزى الى قٌام صاحب 

لجزء اخر من الاشؽال، ولكل ضرر او خسارة متعلقة بالمخاطر 
ج، ز، ح( من مخاطر صاحب العمل، -3/17المدرجة فً الفقرات )

فٌما عدا حـــالات المخاطر التً لا ٌمكن التامٌن علٌها بشروط 
تجارٌة معقولة، مع مبلػ خصم لكل حادث بما لا ٌزٌد عن المبلػ 

حدد فً بٌانات العطـاء، )واذا لم ٌتم تحدٌد مبلػ ما فً بٌانات الم
 العقد، فان هذه الفقرة )د( لا تنطبق( .

هـ.   ومع ذلك ٌجوز استثناء التامٌن على الضرر او الخسارة او 

 الاستبدال لما ٌؤتً :

اي جزء من الاشؽال ٌكون فً حالة معٌبة بسبب اي عٌب  .1
ٌع )الا انه ٌجب المحافظة على فً التصمٌم او المواد او التصن

اجزاء اخرى لحق بها ضرر ناتج عن هذه الحالة  لأٌةؼطاء تؤمٌنً 
 ( لاحقا(.2بصورة مباشرة ولكن لٌس عن الاسباب المبٌنة فً البند )

اي جزء من الاشؽال لحق به الضرر او الخسارة بسبب  .2
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d)  Also to cover any damage or loss that might be 

incurred by any part of the works attributed to the 

employer use or his occupation of other part of the 

works, and all damage or loss related to the risks 

listed in items (17-3 c, g, h) of the employer's risks, 

with the exception of the risk cases that cannot be 

insured in reasonable commercial conditions, with a 

discount amount for each incident that shall not 

exceed the amount specified in the contract data, 

(and if an amount is not specified in the contract 

data, this paragraph (d) shall not apply) ; and 

e) However, insure for damage and loss or 

replacement may be excepted for the following 

reasons: 

 

1.  Any part of the works that is in defective 

condition due to a defect in design, materials or 

manufacturing (but he shall maintain the 

insurance cover for any other parts damaged as a 

result of this situation directly, but not for the 

reasons set forth in item (2) later); 

2.  Any part of the works suffered a damage or 

loss due to re-construction other parts of the 

works, if this other part is in a defective condition 

due to a defect in design, materials or 

manufacturing; 

3.  Any part of the works had been delivered to 

the employer, except to the extent that the 

contractor shall be responsible for coverage of 

damage or loss; and 

4.  Implementation supplies when they are not 

available in the country, taking into account the 

provisions of paragraph (14-5) with respect to the 

mechanical supplies and materials intended to be used in 

the works. 

If it is found out - after one year of the "Basic Date" 

- that the insurance cover described  in  paragraph  (d)  

above  is  not  available  on  reasonable  commercial 

basis, the contractor shall "as an insurer party" to give 

notice to the employer on the subject, accompanied by 

اعادة انشاء اجزاء اخرى من الاشؽال، اذا كان هذا الجزء الاخر 
 فً حالة معٌبة بسبب عٌب فً التصمٌم او المواد او التصنٌع.  

اي جزء من الاشؽال كان قد تم تسلٌمه الى صاحب  .3
العمل، باستثناء المدى الذي ٌكون معه المقاول مسإولا عن تؽطٌة 

 الضرر او الخسارة. 
مستلزمات التنفٌذ عندما لا تكون موجودة فً الدولة، مع  .4

( فٌما ٌخص التجهٌزات الآلٌة  والمواد 5/14مراعاة احكام الفقرة )
 المقصود استخدامها فً الاشؽال. 

بان  –بعد مرور سنة واحدة من "التارٌخ الاساس"  –اذا تبٌن 

الؽطاء التامٌنً الموصوؾ فً الفقرة )د( اعلاه لم ٌعد متوفرا على 

قولة، فانة ٌتعٌن على المقاول "كطرؾ مإمن" اسس تجارٌة مع

الى صاحب العمل بشان الموضوع، مرفقا به  ان ٌرسل اشعارا

 التفاصٌل المإٌدة. وٌكون صاحب العمل عندبذ : 

للحصول  -(5/2مع مراعاة احكام الفقرة ) –مستحقا  .1
على مبلػ من المقاول مساو لهذه التؽطٌة التامٌنٌة التجارٌة 

 المعقولة التً ٌكون المقاول قد توقع دفعها مقابل تلك التؽطٌة. 
ب العمل، ما لم ٌحصل على التؽطٌة ٌعتبر صاح .2

التامٌنٌة على اسس تجارٌة معقولة، انه قد صادق على الؽابها 
 (. 1/18من التامٌن بموجب احكام الفقرة )
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supporting details. And the employer: 

1.  Entitled – taking into account the provisions of 

paragraph (2-5) – to obtain an amount from the 

contractor equal to this reasonable commercial insurance 

cover that the contractor expected to be paid for such 

cover; and 

2. Is considered, unless he obtains insurance coverage 

at a reasonable commercial basis, has approved the 

cancellation of the insurance under the provisions of 

paragraph (18-1). 

 

18-3 Insurance  Against  Personal  Injury  and  

Damage  to  Property: 

The "insurer party" shall make liability insurance of 

each of the parties for any death or bodily injury or 

any loss or damage can be caused to any material 

possessions (except for works and contractor's 

equipment insured under the provisions of 

paragraph (18-2), or by any persons insured under 

the provisions of paragraph (18-4), for what can 

result from the implementation operations carried 

out by the contractor before the issuance of the 

"final acceptance certificate of the works". 

 

The value of this insurance for each accident shall 

not be less than the amount specified in the 

contract data, without a limit to the number of 

occurrences, (and if such any amount is not 

mentioned in this regard in the tender attachment, 

the provisions of this paragraph shall not apply). 

Unless otherwise provided in the special conditions, 

the following shall be considered for 

Insurance contained in this "paragraph": 

a)  To be obtained and maintained by the contractor 

as an "insurer party"; 

b)  The insurance shall be in the name of both 

parties jointly; 

c)  Its range to be expanded to include liability against 

 

 

 

 

 

 

 

التامٌن ضد اصابة الاشخاص والاضرار بالممتلكات   - 18/3

 : 

ٌتعٌن على "الطرؾ المإمن" ان ٌإمن ضد مسإولٌة كل 

لطرفٌن بسبب أٌة وفاة او اصابة جسدٌة او أٌة من ا

خسارة او ضرر ٌمكن ان ٌلحق بؤٌة ممتلكات مادٌة 

)باستثناء الاشؽال ومعدات المقاول المإمنة بموجب احكام 

او باي اشخاص مإمنٌن بموجب احكام  -(2/18الفقرة 

(، وذلك لما ٌمكن ان ٌنتج عن عملٌات التنفٌذ 4/18الفقرة )

النهابً  الاستلامالمقاول قبل صدور "شهادة التً ٌقوم بها 

 للأشؽال". 

ٌجب ان لا تقل قٌمة هذا التؤمٌن لكل حادث عن المبلػ 

المحدد فً بٌانات العقد، دون ان ٌكون هناك حد اقصى 

لعدد مرات الحدوث، )واذا لم ٌذكر اي مبلػ بهذا 

الخصوص فً ملحق العطاء فان احكام هذه الفقرة لا 

 تطبق(. 

ٌنص على خلاؾ ذلك فً الشروط الخاصة، فانه ما لم 

الواردة فً هذه "  للتؤمٌناتٌتعٌن مراعاة ما ٌؤتً بالنسبة 

 الفقرة" : 

 ان ٌتم استصدارها وادامتها من المقاول "كطرؾ مإمن".  .أ 
 ان ٌكون التامٌن باسم الطرفٌن مجتمعٌن.  .ب 
ان ٌتم توسٌع مداها لتشمل المسإولٌة ضد الخسارة  .ج 

لحق بممتلكات صاحب العمل مما قد ٌنجم والضرر الذي ٌ
العقد، ) باستثناء الاشٌاء التً تم  لأشؽالعن تنفٌذ المقاول 

( والناجمة عن تنفٌذ المقاول 2/18بموجب الفقرة :  تؤمٌنها
 للعقد.

وعلى الرؼم من ذلك فانه ٌمكن استبعاد المسإولٌة الى  .د 



291 
 

loss and damage incurred on the employer's 

property, which may result from contractor's 

implementation of the contract works, (except for the 

things that is insured under paragraph (18-2) and 

the arising from the contractor's implementation of 

the contract. 

d)  In spite of that, liability may be exclude to the 

extent that might arise with it: 

1.  Employer's right to implement permanent works 

above or over or under or through any land, and he 

occupy this land for permanent works; 

2.  The  damage  that  is  considered  an  

unavoidable  result  of  contractor's obligations to 

implement works and repair any defects therein; and 

3.  Any case included in the employer's risk in 

paragraph (17-3) unless the insurance cover was 

available to it under commercially reasonable terms. 

18-4 Insurance    on Contractor's Personnel: 

The Contractor shall hold and maintain in force 

liability insurance against claims, damages, losses 

and expenses (including litigation's fees and 

expenses) that may result from disease or illness 

or death of any person is used by the contractor 

or any of his employees. 

 

The insurance shall include the employer and 

engineer for any claims for penalties (fines), loss, 

damage and any amounts due to injury, illness or 

disease or death of any of contractor's employees, 

except that this insurance may not include the loss 

and penalties (fines) resulting from any act or 

negligence of the employer or his representatives. 

This insurance shall be sustained effectively and 

continuously for the time period in which these 

people are involved in the implementation of works, 

as for any subcontractor's personnel, the 

subcontractor may procure insurance for them, but 

the contractor remains responsible for compliance 

with the provisions of this Article 

 المدى الذي قد تنشا معه عن : 
نفذ الأشؽال الدابمٌة حق صاحب العمل فً ان ٌ .1

 بإشؽالعلى او فوق او تحت او عبر اي ارض، وان ٌقوم 
 الأشؽال الدابمٌة.  لأؼراضهذه الارض 

الضرر الذي ٌعتبر نتٌجة لا ٌمكن تفادٌها  .2
لالتزامات المقاول بتنفٌذ الاشؽال واصلاح اٌة عٌوب 

 فٌها.
اٌة حالة مدرجة ضمن مخاطر صاحب العمل فً  .3

لم ٌكن الؽطاء التامٌنً لها متاحا بشروط ( ما 3/17الفقرة )
 تجارٌة معقولة.

 

  

 

 

 

 

 التامٌن على مستخدمً المقاول :   - 18/4

ٌتعٌن على المقاول ان ٌستصدر وٌحافظ على سرٌان التامٌن 

على المسإولٌة ضد المطالبات والاضرار والخسابر والنفقات 

اصابة )بما فٌها اتعاب ومصارٌؾ التقاضً( التً قد تنتج عن 

مرض او اعتلال او وفاة اي شخص ٌستخدمه المقاول او اي 

 من العاملٌن لدٌه .

ٌجب  ان ٌشمل التؤمٌن صاحب العمل والمهندس  عن أٌة 

مطالبات عن الؽرامات  والخسارة والاضرار  واٌة مبالػ 

ناتجة عن الاصابة أو المرض أو الوباء او الموت لاي من 

ذا التامٌن قد لا ٌتضمن الخسارة منتسبً المقاول باستثناء ان ه

والؽرامات  الناتجة عن اي تصرؾ او اهمال من صاحب 

 العمل او ممثلٌه.

ٌجب ادامة هذا التامٌن بشكل فعال ومستمر طٌلة المدة التً 

ٌكون فٌها هإلاء الاشخاص مشتركٌن فً تنفٌذ الاشؽال، اما 

المقاول  بإمكانبالنسبة لمستخدمً اي مقاول ثانوي، فان 

، ولكن ٌبقى المقاول مسإولا عن بتؤمٌنهمالثانوي ان ٌقوم 

 هذه المادة. بؤحكامالالتزام 
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Article Nineteen:  Force Majeure 

Unless  otherwise  provided  in  the  law  

applicable  on  the  contract,  the  following  shall 

apply: 

19-1Definition  of  Force  Majeure: 

The term "force majeure" shall means in this 

"article" any occurrence or exceptional 

circumstance characterized by: 

a)  It is beyond the control of any party; 

b)  That party was not able to take guard 

against it reasonably before the conclusion 

of the contract; 

c)  That party was not able to avoid or avert 

it reasonably when it occurs ; and d)  It does 

not substantially attributable to the other 

party. 

 

The force majeure may include, but not 

limited to any of the following facts types or 

exceptional circumstances, as long as all of 

the conditions (a, b, c, d) listed above have 

been achieved: 

1.  War or hostilities (whether war was 

declared or not), or invasion or acts of 

foreign enemies; 

2.  Insurgency or acts of terrorism or 

sabotage from people who are not 

contractor's personnel and the revolution or 

rebellion or seize power by force, or civil war; 

3.  Strikes or riots or disorderly movements 

within the country of people who are not 

contractor's personnel; 

4.  Ordnance, explosive substances or ion 

radiation or nuclear radiation pollution 

within the country, with the exception of what 

results from the use of the contractor for 

such ammunition or explosive substances or 

radiation ; and 

5.  Natural  disasters  such  as  earthquakes  

 المادة التاسعة عشرة : القوة القاهرة

 تعرٌف القوة القاهرة :   - 19/1

اهرة" فً هذه "المادة" اي واقعة أو ٌعنً مصطلح "القوة الق

 ظرؾ استثنابً ٌتصؾ بــ :

 انه خارج عن سٌطرة أي طرؾ.  -أ 
انه لم ٌكن بوسع ذلك الطرؾ ان ٌتحرز منه بصورة  -ب 

 معقولة قبل ابرام العقد. 
انه لم ٌكن بوسع ذلك الطرؾ ان ٌتجنبه أو ٌتلافاه بصورة  -ج 

 معقولة عند حدوثه.
 رؾ الاخر.انه لا ٌعزى بشكل جوهري الى الط -د 

ان القوة القاهرة ٌمكن ان تشمل، ولكنها لٌست محصورة فً 

أي من انواع الوقابع أو الظروؾ الاستثنابٌة الاتٌة، طالما 

 تحققت فٌها الشروط المدرجة أعلاه )أ، ب، ج، د( جمٌعها :

الحرب أو الاعمال العدوانٌة )سواء اعلنت الحرب أو  -1
 ء الاجانب. لم تعلن(، أو الؽزو، أو افعال الاعدا

التخرٌب من قبل  التمرد أو اعمال الارهاب أو -2
اشخاص لٌسوا من مستخدمً المقاول الثورة أو العصٌان أو 

 الاستٌلاء على الحكم بالقوة، أو الحرب الاهلٌة.  
الاضطرابات أو المشاؼبات او حركات الاخلال  -3

بالنظام، أو الاضرابات أو الحصار من قبل أشخاص من ؼٌر 
  قاول.افراد الم

الأعتدة الحربٌة أو المواد المتفجرة أو الاشعاعات  -4
النووٌة، باستثناء ما ٌمكن أن  بالإشعاعاتالاٌونٌة، أو التلوث 

ٌعزى الى استخدام المقاول لمثل هذه الأعتدة أو المتفجرات أو 
 الاشعاعات. 

كوارث الطبٌعة مثل الزلازل أو الاعاصٌر أو  -5
 كانً.  العواصؾ العاتٌة أو النشاط البر

 

 الاشعار بوجود القوة القاهرة :  - 19/2

اذا تعذر على أحد الطرفٌن )أو سٌتعذر علٌه( اداء أي من 

التزاماته التعاقدٌة بسبب حصول القوة القاهرة، فإنه ٌتعٌن علٌه 

ان ٌرسل اشعارا الى الفرٌق الآخر ٌعلمه بالواقعة أو الظروؾ 

ذا الاشعار تلك التً تشكل القوة القاهرة، وان ٌحدد فً ه

الالتزامات التً اصبح )أو سٌصبح( متعذرا علٌه أداإها. 

( ٌوما من بعد التارٌخ 14ٌتعٌن ان ٌصدر هذا الاشعار خلال )

الذي أصبح فٌه هذا الطرؾ على دراٌة )أو ٌفترض فٌه أنه قد 

 درى( بالحادث أو الظرؾ الذي ٌشكل القوة القاهرة. 

معذورا من اداء الالتزامات ٌعتبر الطرؾ الذي ارسل الاشعار 

المنوه عنها طٌلة بقاء مفعول القوة القاهرة المانعة له من 
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and  hurricanes  and  heavy  storms  or 

volcanic activity. 

19-2 Notification  of  Force  Majeure: 

If the force majeure was a cause that 

prevents (or will prevent) party's 

performance of any of his contractual 

obligations, he shall notify the other party of 

the event or circumstance which constitutes 

a force majeure specifying in this notice the 

obligations which are (or will be) impossible 

for him to perform. Notice shall be given 

within (14) day after the date in which the 

party become aware (or supposed to be 

aware) of such event or circumstance which 

constitutes a force majeure. 

Thus, the party after issuance the notice 

shall be excused from performing his 

obligations mentioned as long as the force 

majeure event prevents this. 

Notwithstanding any provision in this article, 

the force majeure event shall not apply on 

any of the parties' obligations to pay the 

installments to the other party under the 

contract 

19-3 Duty     to  Reduce  Delay: 

Each Party shall make every reasonable 

effort, at all times, to reduce delay in 

performing his obligations under the 

contract, as a result of force majeure. And 

each party shall also know when the other 

party ceased to be affected by the force 

majeure event. 

 

 ادابها. 

المادة ٌجب أن لا ٌطبق  هذهوعلى الرؼم من أي حكم آخر فً 

حكم القوة القاهرة على التزامات أي طرؾ بؤن ٌدفع الى 

 الطرؾ الآخر استحقاقاته بموجب العقد. 

 التأخر : واجب التقلٌل من  - 19/3

ٌتعٌن على كل طرؾ ان ٌبذل قصارى جهوده المعقولة، فً 

كل الاوقات، للتقلٌل من التؤخر فً اداء التزاماته بموجب 

 العقد، كنتٌجة للقوة القاهرة. 

كما ٌتعٌن على كل طرؾ أن ٌعلم الطرؾ الآخر عند توقؾ 

    تؤثره بالقوة القاهرة.  
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19-4 Consequences  of   Force  Majeure: 

If contractor have been prevented from performing 
any of his fundamental obligations under the 
contract as a result of force majeure and a notice 
has been sent in this regard pursuant to paragraph 
(19-2) and he incurred as result thereon delays in 
the implementation period and / or the cost, the 
contractor shall, taking into account the provisions of 
paragraph (20-1), be entitled to claim the following: 

a) Extension of completion period due to this delay, 
if the completion is delayed or will be delayed, 
under the provisions of paragraph (8-4); and 
b)  Recover any such cost inclusive the of cost 
repair or re-implementation of works and / or 
replace the goods affected or damaged due to any 
force majeure to the extent that cannot be 
compensated through insurance policy referred to in 
paragraph (18-2), if the incident or circumstance 
of a kind described in any of items (1, 2, 3, 4) of 
paragraph (19-1), and whether any of the events 
described in items (2, 3, 4) occurred in the works. 

he engineer shall, after receiving this notice, 

proceed under paragraph (3-5), to agree or prepare 

his estimates of the cost mentioned. 

 

19-5 Force  Majeure  Affecting  Subcontractor: 

If  any  subcontractor  is  entitled  under  any  

contract  or  agreement  of  works  to  any 

exemption as a result of force majeure under 

additional conditions or broader conditions than 

those specified in this article, those events or 

additional conditions or broader conditions of force 

majeure shall not exempt the contractor in case of 

non-performance and shall not conferred any 

exempt under the provisions of this Article. 

19-6 Optional Termination of Contract, Payment 
and Discharge of Performance Responsibility: 
If  the  performance  in  the  implementation  of  

all  the  works  substantially  becomes impossible 

for (84) days continuously due to force majeure, 

which a notice thereon was sent under paragraph 

(19-2) or sequential periods exceeding in total 

more than (140) days due to the same force 

majeure that the notice has been sent thereon, 

 قوة القاهرة :تبعات ال  - 19/4

اذا منع المقاول من أداء أي من التزاماته الجوهرٌة بموجب 

العقد نتٌجة القوة القاهرة و تم ارسال اشعار بشؤنها عملا 

(، وتكبد بسببها تؤخرا فً مدة التنفٌذ و/أو 2/19الفقرة ) بؤحكام

(، 1/20كلفة ما، ٌصبح المقاول، مع مراعاة أحكام الفقرة )

 ما ٌؤتً : مستحقا للمطالبة ب

   

تمدٌد مدة الانجاز بسبب هذا التؤخٌر، اذا كان   -أ 
الانجاز قد تؤخر أو سوؾ ٌتؤخر، وذلك بموجب أحكام الفقرة 

 و.... (4/8)

شاملة كلفة اصلاح او اعادة استرداد أٌة كلفة كهذه  -ب 
تنفٌذ الاشؽال و/او استبدال السلع المتضررة او تعرضت للتلؾ 

للمدى الذي لا ٌمكن تعوٌضها   القاهرةبسبب اي من القوى 
اذا حصل أي  ،1/2 من خلال وثٌقة تامٌن المشار الٌها بالفقرة

 ( فً دولة الاشؽال.2، 4،3الموصوفة بالبنود )من الاحداث 

ٌتعٌن على المهندس بعد تسلمه هذا الاشعار أن ٌباشر بموجب 

 ( للاتفاق على أو اعداد تقدٌراته للكلؾ المذكورة. 5/3الفقرة )

 

 

 القوة القاهرة التً تؤثر على المقاول الثانوي :  - 91/5

اذا كان أي مقاول ثانوي مستحقا بموجب أي عقد أو اتفاقٌة  

أي أعفاء نتٌجة القوة القاهرة بموجب شروط اضافٌة  بالأشؽال

، فان تلك هذه المادةاو شروط أوسع من تلك المحددة فً 

ة القاهرة لا الأحداث أو الظروؾ الاضافٌة أو الاوسع للقو

تعفى المقاول فً حالة عدم أدابه ولا تخوله أي اعفاء بموجب 

 المادة.  هذهأحكام 

 

انهاء العقد اختٌارٌا ، الدفع والاخلاء من مسؤولٌة   - 19/6

 الأداء :

اذا تعذر الاداء فً تنفٌذ كل الاشؽال بصورة جوهرٌة لمدة 

رسال اشعار ( ٌوما باستمرار بسبب القوة القاهرة التً تم ا84)

اوز ـــ( أو لفترات متتابعة تتج2/19بشؤنها بموجب الفقرة )

( ٌوما بسبب نفس القوة القاهرة التً 140بمجموعها أكثر من )

تم ارسال الاشعار بشؤنها، فعندها ٌمكن لأي طرؾ ان ٌرسل 

 العقد. بإنهاءالى الطرؾ الآخر اشعارا 
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then any party may send a notice to the other party 

to terminate the contract. In this case, the 

termination of the contract becomes effective after 

(7) days from the date of sending the notice, the 

contractor shall take immediate measures to stop 

working and remove his equipment, pursuant to the 

provisions of paragraph (16-3). Upon contract 

termination in this manner, the engineer shall 

proceed to make estimates of the value of the works 

that have been completed and issue certificate of 

payment that shall include the following: 

a)   Amounts payable for any work has been 

implemented and has a specific price in the contract 

; 

b)   Cost of mechanical supplies and materials that 
have been their purchased have been confirmed 
and received by the contractor or those are 
contracted to be supplied and received: In such 
case, the mechanical supplies and material shall 
become property of the employer (and within his 
responsibility) once their values is paid, and the 
contractor shall deliver and place them at the 
disposal of the employer ; 

c)   Costs and other financial burdens that the 

contractor incurred in such circumstances 

reasonably and necessary and as a result of his 

expectation of the completion of the works ; 

d)   Cost of removing the temporary works and 
contractor's equipment from the site, and returned 
to his stores in the country (or to any other place, 
provided that it shall not exceed the cost of returned 
it to his country) ; and 

e)   Cost of repatriation of contractor's personnel 
and his workers who he used to carry out works on 
full-time bases, upon the expiry of this contract. 

19-7 Discharge  of   Performance  Responsibility  

by  Law: 

Notwithstanding any other provision in this article, 

if any event or circumstance beyond the control of 

the two teams (including force majeure, but not 

limited to it) arise, and render the fulfillment of one 

or both parties contractual obligations impossible or 

contrary to law, or leads under the law govern the 

( أٌام من تارٌخ 7وفً هذه الحالة، ٌصبح انهاء العقد نافذا بعد )

ارسال الاشعار، وٌتعٌن على المقاول المباشرة باتخاذ 

الاجراءات للتوقؾ عن العمل وازالة معداته، عملا بؤحكام 

(. عند انهاء العقد بهذه الصورة، ٌتعٌن على 3/16الفقرة )

المهندس ان ٌقوم بتقدٌر قٌمة الاشؽال التً تم انجازها 

 : واصدار شهادة دفع تتضمن ما ٌؤتً

المبالػ الواجبة الدفع مقابل أي عمل تم تنفٌذه وله  -أ 
 سعر محدد فً العقد.

كلفة التجهٌزات الآلٌة والمواد التً جرى تثبٌت  -ب 
شرابها والتً تسلمها المقاول أو تلك التً تعاقد على تجهٌزها 
واستلامها : وفً مثل هذه الحالة تصبح هذه التجهٌزات الآلٌة 

)وضمن مسإولٌته( حال تسدٌده والمواد ملكا لصاحب العمل 
لقٌمها، وٌتعٌن على المقاول تسلٌمها ووضعها تحت تصرؾ  

  صاحب العمل.    
التكالٌؾ والاعباء المالٌة الاخرى التً تكبدها المقاول  -ج 

فً تلك الظروؾ بشكل معقول و ضروري نتٌجة توقعه 
 الاشؽال.  لإنجاز

كلفة ازالة الاشؽال المإقتة ومعدات المقاول من  -د 
الموقع، واعادتها الى مخازنه فً بلده )أو الى أي مكان آخر 

 شرٌطة عدم تجاوز كلفة اعادتها الى بلده(. و... 
كلفة ترحٌل مستخدمً المقـــــاول وعماله الذٌن كان  -ه 

قد استخدمهم لتنفٌذ الاشؽال بصورة متفرؼة، وذلك عند انهاء 
 هذا العقد.  

 

 

 بموجب القانون :الاخلاء من مسؤولٌة الأداء   - 19/7
المادة، اذا نشؤ اي حدث  هذهعلى الرؼم من اي حكم اخر فً 

او ظرؾ خارج عن سٌطرة الفرٌقٌن )بما فً ذلك القوة 
القاهرة ولكن لٌس محصورة بها(، وجعل وفاء احد الطرفٌن 

او كلٌهما بالالتزامات التعاقدٌة مستحٌلا او مخالفا للقانون، او 
ٌحكم العقد الى اعفاء الطرفٌن من  ٌإدي بمقتضى القانون الذي
 الاستمرار فً تنفٌذ العقد. 

عندبذ وبعد اشعار من اي من الطرفٌن الى الطرؾ الاخر 
 بذلك الظرؾ او الحدث :

ٌعفى الطرفان من الاستمرار فً الاداء، ولكن بدون  -أ 
 الاجحاؾ بحقوق اي منهما بخصوص اي اخلال سابق بالعقد. 

ى صاحب العمل ان ٌدفعه الى ٌكون المبلػ الذي ٌترتب عل

المقاول، هو نفس ما ٌستحق دفعه بموجب احكام الفقرة 

( انفا، كما لو ان العقد قد تم انهاإه بموجب الفقرة 6/19)

 المذكورة.
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contract to exempt the parties from continuing to 

perform the contract. 

 

Then after notice from either party to the other party 

of that circumstance or event: 

a) Both  parties  shall  be  exempted  to  continue  in  

the  performance,  but  without prejudice  to  the  

rights  of  any  of  them  in  respect  of  any  previous  

breach  of contract. 

b) The amount, which entails that the employer pay 

to the contractor, is the same as what is payable 

under the provisions of paragraph (19-6) above, as 

if the contract had been terminated under the 

paragraph mentioned. 
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Article Twenty: Claims, Disputes and Arbitration 

20-1 Contractor's   Claims: 

If the Contractor considers himself entitled to an 

extension in the "completion period" and 

/ or any additional payment under any "article" of 

these conditions, or for other reasons related to the 

contract, he shall give notice to the engineer stating 

the incident or circumstance  which  led  to  this  

claim.  And  he  shall  send  this  notice  as  soon  as 

practicable, within a period not exceeding (28) day 

from the date the contractor is aware or should have 

be aware of that incident or circumstance. 

 

If the contractor failed to send notification during the 

(28) day period, the completion period shall not be 

extended and the contractor shall not be entitled to 

obtain any additional payment, and so the employer 

shall be deemed that he is discharge from liability in 

respect to such claim. Otherwise, the following 

provisions of this "paragraph" shall apply. 

 

The Contractor shall also send any other notices 

are required under the contract, and provides 

supporting details to the claim, and everything related 

to the incident or circumstance mentioned. 

 

The contractor shall maintain updated records 

necessary to strengthen the claim, either on-site or in 

elsewhere acceptable to the engineer. 

 

The engineer may - without being forced to 

acknowledge the responsibility of the employer 

thereon - after receiving any notice under these 

"paragraph", monitor record- keeping and / or to 

instruct the contractor to continue the setting down in 

writing of the updated records. The Contractor shall 

allow the engineer access to records and check them, 

 المادة العشرون : المطالبات والخلافات والتحكٌم

 مطالبات المقاول :   - 21/1
نفسه مستحقا للحصول على تمدٌد فً  اذا كان المقاول ٌعتبر

"مدة الانجاز" و/او اٌة دفعة اضافٌة بموجب اي "مادة" من 
هذه الشروط، او لؽٌر ذلك من الاسباب المتعلقة بالعقد، فانه 

ٌتعٌن علٌه ان ٌرسل الى المهندس اشعارا مبٌنا فٌه الواقعة او 
الظرؾ الذي ادى الى هذه المطالبة. و ٌتعٌن ارسال هذا 

الاشعار فً اقرب فرصة ممكنة عملٌا، وذلك خلال مدة لا 
ل او وجوب دراٌته ( ٌوما من تارٌخ دراٌة المقاو28تتجاوز )

 بتلك الواقعة او الظرؾ. 
( ٌوما 28اذا اخفق المقاول فً ارسال الاشعار خلال  فترة الــ)

تلك، فلن ٌتم  تمدٌد مدة الانجاز، ولن ٌكون المقاول مستحقا 
للحصول على أٌة دفعة اضافٌة، وبذلك ٌعتبر صاحب العمل قد 

ا عدا ذلك فانه اخلٌت مسإولٌته فٌما ٌتعلق بتلك المطالبة. وفٌم
 ٌنبؽً تطبٌق الاحكام الأتٌة من هذه "الفقرة" . 

كما ٌتعٌن على المقاول اٌضا ان ٌرسل اٌة اشعارات اخرى 
تكون مطلوبة بموجب العقد، وان ٌقدم التفاصٌل المإٌدة 

للمطالبة، وذلك لكل ما له علاقة  بالواقعة او الظرؾ 
 المذكورٌن. 

المحدثة مما قد تستلزمه على المقاول ان ٌحتفظ بالسجلات 
الضرورة لتعزٌز المطالبة، اما فً الموقع او فً اي مكان اخر 

 مقبول لدى المهندس. 
بمسإولٌة  للإقراردون ان ٌكون مضطرا  –وٌمكن للمهندس 

اشعار بموجب هذه  لأيبعد تسلمه  –صاحب العمل عنها 
"الفقرة"، ان ٌرصد حفظ السجلات و/او ان ٌوعز الى المقاول 

واصلة تحدٌث السجلات. وٌتعٌن على المقاول ان ٌتٌح بم
للمهندس فرصة الاطلاع على السجلات وتفحصها، وان ٌقدم 

 له نسخا منها )اذا طلب منه ذلك(. 
( ٌوما 42وعلى المقاول أٌضاً ان ٌرسل الى المهندس خلال )

من تارٌخ دراٌته بالواقعة او الظرؾ الذي ادى الى تكون 
تارٌخ الذي كان مفروضا فٌه ان ٌكون قد المطالبة )او من ال

درى بها(، او خلال اٌة فترة اخرى ٌقترحها المقاول وٌوافق 
علٌها المهندس، مطالبة مفصلة بصورة وافٌة وشاملة للتفاصٌل 

المإٌدة لأسس المطالبة وتمدٌد المدة و/او الدفعة الاضافٌة 
لى المطالب بها. اما اذا كان للواقعة او الظرؾ الذي ادى ا

 تكون المطالبة مفعول مستمر، فانه : 
تعتبر المطالبة المفصلة التً تم تقدٌمها مطالبة  -أ 

 مرحلٌة. 
ٌتعٌن على المقاول أن ٌواصل إرسال المطالبات  -ب 

المرحلٌة الأخرى شهرٌا، مبٌنا فً كل منها  مدة التؤخر 
، وؼٌرها من التفاصٌل المتراكم و/أو المبلػ المطالب به

 لبه المهندس بصورة معقولة.المإٌدة حسبما ٌط
( 28على المقاول أن ٌرسل مطالبته النهابٌة خلال ) -ج 

الاثار الناجمة عن الواقعة أو  انتهاءٌوما من بعد تؤرٌخ 
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and to provide him with copies thereof (if requested). 

 

As the contractor shall send the engineer within (42) 
day from the date of his knowledge of the incident or 
circumstance that led to the claim (or the date on 
which he was supposed to know), or during any other 
period proposed by the contractor and approved by 
the engineer, a detailed claim adequately and 
inclusive of details supporting the grounds of the claim 
and period extension and / or additional payment 
claimed. But if the event or circumstance that lead to 
this claim is of a continuous effect, then: 

a)  The detailed claim which was presented shall be 

considered an interim claim ; 

b)  The contractor shall continue to send other 

interim claims per month, indicating in each of them 

the period of accumulated delay and / or the 

amount claimed, and other supporting details as 

required by the engineer reasonably ; and 

c)  The contractor shall send his claims during the 

final (28) day after the date of expiry of the impact 

of the consequences of the incident or circumstance, 

or during  any  other  period  proposed  by  the  

contractor  and  approved  by  the engineer. 

 

The engineer shall, within (42) day from the date of 

receipt of a claim, or any other supporting details of a 

previous claim - or during any period proposed by 

the engineer and approved by the contractor - 

evaluate the claim and respond to it either by 

approval or disapproval with stating his detailed 

comments on them, and he may also ask any 

other details necessary. In spite of that, he shall be 

obliged to submit his reply on the basis of claim 

during the period referred to above. 

 

The engineer shall, during the 42 days referred to 

above, proceed with estimates under paragraph (5-3) 

to determine or estimate the following: 

1.  Any  extension  in  the  completion  period  

الظرؾ، أو خلال أٌة فترة أخرى ٌقترحها المقاول وٌوافق 
 علٌها المهندس.

( ٌوما من تؤرٌخ تسلمه 42ٌتعٌن على المهندس، خلال )

أو  –أي تفاصٌل أخرى مإٌدة لمطالبة سابقة  مطالبة ما، أو
أن  –خلال أٌة فترة ٌقترحها المهندس وٌوافق علٌها المقاول 

ٌقٌم المطالبة وٌرد علٌها أما بالموافقة، أو عدم الموافقة مع 
بٌان تعلٌقاته مفصلة علٌها، وله أٌضا أن ٌطلب أٌة تفاصٌل 

م رده على أخرى ضرورٌة. ورؼم ذلك، فؤنه ٌعتبر ملزما بتقدٌ
 أسس المطالبة خلال تلك الفترة المشار الٌها انفا.

ٌوما المشار الٌها انفا المضً  42ٌتعٌن على المهندس خلال 
لتحدٌد أو تقدٌر ما  5/3التقدٌرات بموجب الفقرة  بإجراءات

 ٌؤتً :
اي تمدٌد فً مدة الاكمال )سواء قبل او بعد انقضابها(  -1

 .. و/او..4/8الفقرة  بؤحكامعملا 
الدفعة الاضافٌة )ان وجدت( التً ٌستحقها المقاول  -2

 بموجب احكام العقد.
ٌجب أن تتضمن كل شهادة دفع تلك المبالػ الخاصة بؤٌة دفعة 

بصورة معقولة بموجب أي من  استحقاقهااضافٌة أمكن إثبات 
أحكام العقد ذات الصلة. والى أن ٌتم تقدٌم التفاصٌل الوافٌة 

المقاول  استحقاقلكامل المطالبة، فؤن  الادعاءالتً تثبت صحة 
بشؤنها، ٌكون محصورا بذلك الجزء من المطالبة الذي تمكن 

 بشؤنه. ادعابهمن أن ٌثبت صحة 
اذا لم ٌستجب المهندس  ضمن السقؾ الزمنً المحدد فً هذه 

طرؾ اعتبار المطالبة مرفوضة من قبل  لأيالمادة، فٌحق 
المطالبة الى مجلس من الطرفٌن احالة  لأيالمهندس وٌحق 

الفقرة  بؤحكامفض الخلافات لاتخاذ القرار المناسب عملا 
2/20. 

تعتبر متطلبات هذه "الفقرة" إضافٌة لتلك الواردة فً أٌة 
"مادة" أخرى قد تنطبق على المطالبة، واذا اخفق المقاول فً 
الالتزام بؤحكام هذه "الفقرة" أو اٌة "مادة" أخرى فٌما ٌتعلق 

مدى )إن وجد( أثر  الاعتبارة، فٌنبؽً أن ٌإخذ فً بؤٌة مطالب
هذا الإخفاق على التقصً المناسب للمطالبة عند تقدٌر أي 

تمدٌد فً "مدة الإنجاز " و/أو أٌة دفعة إضافٌة بصورة 
بموجب هذه  استبعادهاملابمة، إلا إذا كانت المطالبة قد تم 

 "الفقرة". 
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(whether  before  or  after  its  expiry) 

pursuant to the provisions of paragraph (8-4) and / or 

2.  Additional payment (if any) which the contractor 

is entitled under the provisions of the contract. 

Any payment certificate shall include all those 

amounts of any additional payment in which its 

maturity was reasonably proven under any of the 

relevant provisions of the contract. And until provide 

adequate details to substantiate the claim for the 

entire claim, the contractor's right in them, will be 

limited to that part of the claim, which was able to 

prove the validity of claim thereon. 

 

 

If the engineer did not respond within the time limit 

specified in this article, any party shall have the right 

to consider the claim is rejected by the engineer and 

any of the parties is entitled to refer the claim to 

dispute resolution council to take the right decision 

pursuant to the provisions of paragraph (20-2). 

The "requirements" of this paragraph shall be 

considered additional to those contained in any other 

"article" that may apply to the claim, and if the 

contractor failed to comply with the provisions of this 

"paragraph" or any other "article" in respect of any 

claim, it should be borne in mind the extent of the 

effect (if any ) of this failure on the proper 

investigation of the claim when assessing any 

extension in the " completion period" and / or any 

additional payment properly, unless the claim has 

been eliminated under this "paragraph". 

20-2  Appointment  of   the  Settlement  of   

Disputes  Board: 

The disputes shall be referred to the settlement of 
disputes council to issue an order in respect 
thereof according to the provisions of paragraph (20-
4). And both parties shall mutually name the members 
of the council within the date specified in the contract 
data. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 تعٌٌن مجلس فض الخلافات ) المجلس( :   - 21/2
 لإصدارٌتم  احالة الخلافات الى  مجلس فض الخلافات " 

(. وٌتعٌن على الطرفٌن أن 4/20قرار بها وفقاً لأحكام الفقرة )
ٌقوما بتسمٌة أعضاء المجلس بصورة مشتركة ضمن التؤرٌخ 

 المحدد فً بٌانات العقد. 
كما هو محدد فً بٌانات العقد، من شخص ٌتكون "المجلس"  

او ثلاثة أشخاص ذوي تؤهٌل مناسب )الأعضاء(. ٌجب ان 
ٌجٌد كل منهم الاتصالات المحددة فً العقد بطلاقة وان ٌكون 

فً تنفٌذ الاشؽال وكذلك  المستخدمةخبٌراً فً اسالٌب الانشاء 
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The "Council" shall consist as specified in the 

contract data, from one person or three persons with 

appropriate qualification (Members). And each of 

them shall be fluent in communications specified in 

the contract. And shall be an expert in methods of 

construction that are used in the implementation of 

works, and he shall have an experience in the 

interpretation of the contract documents, and if the 

number of members has not been determined agreed 

by the parties, the number shall be three. 

If the parties have not appointed Settlement of 

Disputes Council before 21 days from the date 

specified in the contract data. And if the "Council" 

consisting of three members, each party shall name 

one member to obtain the approval of the other party 

on him, and then the two members so appointed shall 

propose the third member. The parties shall agree on 

the third member which is appointed as chairman of 

the council. 

But if there was a list of arbitrators' nominee that is 
mutually agreed by both parties and referred to in the 
contract, the names of members shall be selected 
among the names contained therein, except for 
anyone who is unable or unwilling to accept 
appointment as a member of the council. 

The drafting of the agreement shall be made between 
the parties and the sole member of the Council (the 
arbitrator) or each of the three members where 
reference shall be made to the general conditions 
relating to "settlement of disputes agreement" 
annexed as an attachment to these general 
conditions of the contract, with any amendments 
agreed upon among them. 

As for the salaries of the sole member of the council 
or all of the three members' salaries and any other 
expert who the" Council" consults , it must be 
determined among the parties when agreeing on the 
terms of appointing the "members," and the parties 
shall pay those salaries equally. 

Both parties combined may - if an agreement has 
been reached between them at any time - 

refer any matter to the "council" to express an 
opinion about it, but any party shall not be entitled 
to consult the "Council" in any matter only with the 

د له الخبرة فً تفسٌر وثابق العقد واذا لم ٌكن قد تم تحدٌد عد
الاعضاء ولم ٌتم الاتفاق من الطرفٌن على ذلك فان العدد 

 ٌعتبر ثلاثة.
ٌوماً من التارٌخ  21ٌعٌن الطرفان مجلس فض الخلافات قبل  

المحدد فً بٌانات العقد وإذا كان "المجلس" ٌتكون من ثلاثة 
أعضاء ٌقوم كل طرؾ بتسمٌة عضو واحد للحصول على 

ٌقترح العضوان المعٌنان موافقة الطرؾ الآخر علٌه، ومن ثم 
الثالث  العضو الثالث وعلى الطرفٌن الاتفاق على العضو

 والذي ٌتم تعٌٌنه ربٌسا للمجلس. 
وإذا كانت هنالك قابمة حكام مرشحٌن متفق علٌها من الطرفٌن 

أسماء الأعضاء من بٌن  اختٌارمشارا الٌها فً العقد، فؤنه ٌتم 
خص ؼٌر قادر أو ؼٌر أي ش باستثناءالأسماء الواردة فٌها، 

 راؼب فً قبول التعٌٌن كعضو فً المجلس.
بٌن الطرفٌن وعضو المجلس الوحٌد  الاتفاقٌةتتم صٌاؼة 

)الحكم( أو كل عضو من الأعضاء الثلاثة بحٌث ٌشار الى 
فض الخلافات" المرفقة  باتفاقٌةالشروط العامة المتعلقة "

تعدٌلات ٌتفق  كملحق بهذه الشروط العامة للعقد، مع إدخال اٌة
 علٌها فٌما بٌنهم.

عضو المجلس الوحٌد أو كل من الأعضاء  لأجورأما بالنسبة 
، فؤنه باستشارتهالثلاثة واجور أي خبٌر اخر ٌقوم "المجلس" 

على شروط تعٌٌن  الاتفاقٌجب تحدٌدها بٌن الطرفٌن عند 
"الأعضاء"، كما ٌتعٌن على الطرفٌن أن ٌدفعا تلك الاجور 

 مناصفة.
اذا تم الاتفاق بٌنهما فً اي وقت  –الطرفٌن مجتمعٌن  مكانبإ 

 الرأي حوله، لكنه لا لإبداءان ٌحٌلا اي امر الى "المجلس"  –
طرؾ أن ٌستشٌر "المجلس" فً أي أمر الا بموافقة  لأيٌحق 

 الطرؾ الاخر. 
أذا عزؾ اي عضو من الاعضاء مجلس فض الخلافات عن 

اداء مهمته بسبب العجز او  العمل او انه اصبح ؼٌر قادر على
الوفاة او بسبب الاستقالة او انهاء التعٌٌن فٌتم تعٌٌن البدٌل 
بنفس الطرٌقة التً تم بموجبها تعٌٌن العضو المستبدل او 

 الاتفاق علٌه كما  موضح بهذه الفقرة. 
الفرٌقٌن مجتمعٌن، و لكن  باتفاقٌمكن أنهاء تعٌٌن أي عضو 

و المقاول على انفراد. وما لم لٌس من أي من صاحب العمل أ
على خلاؾ ذلك من الطرفٌن، فؤن مدة تعٌٌن  الاتفاقٌتم 

"المجلس" )بما فً ذلك كل عضو فٌه( تنتهً عندما ٌصبح 
( من  12/14"شهادة الحساب النهابً" المنوه عنه فً الفقرة )

 نافذا. العامةالشروط 
 
 

 :على تعٌٌن " المجلس " الاتفاقفً  الأخفاف  - 21/3
 اذا انطبقت أي من الحالات الأتٌة تحدٌداً :

لم ٌتفق الطرفان على تعٌٌن عضو المجلس المنفرد فً الموعد  -أ 
)تعٌٌن اعضاء  .(2/20المحدد ضمن الفقرة الأولى من  الفقرة )

 مجلس فض الخلافات(.
أخفق أي طرؾ فً تسمٌة عضو ما )للموافقة علٌه من قبل  -ب 
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approval of the other party. 

If any member of the Settlement of Disputes Council 
refused to work, or that he became unable to perform 
his duties due to death or disability or due to 
resignation or termination of the appointment, then a 
replacement shall be appointed in the same manner 
in which the 

replaced by member has been appointed or agreed 
upon as described in this paragraph. The appointment  
of  any  member  can  be  terminated  by  the  
agreement  of  the  two  teams combined, but not by 
the employer or contractor individually. Unless 
otherwise agreed by the parties, the term of 
appointment of the "Council" (including each member 
therein) ends when the "Clearance Acknowledgment" 
mentioned in paragraph (14-12) of the General 
conditions become effective. 

20-3  Failure  in  Agree  on  the  Appointment  of  

the  Board: 

If any of the following cases applied specifically: 
a)  Both parties have not agreed on the appointment 
of the sole member of the council on time within the 
first paragraph of paragraph (20-2). (Appointment 
of members of 

Settlement of Disputes Council) ; 

b) Any party failed to nominate a member of (for 
approval by the other party) or failed to approve  the  
proposed  member  of  the  other  party  to  the  
Settlement  of  Disputes Council consisting of three 
members of the above-mentioned date; 
c)  Both parties did not agreed on the appointment 
of the third member (Chairman) on the above-
mentioned date ; or 

d)  Both parties did not agreed on the appointment 
of any alternate member within (42) day from the 
date of the expiry of the mission of the sole (single) 
members of the council, or one of the three members 
of the council, due to his refusal or due to death or 
inability to perform tasks or due to resignation or 
termination of appointment. 

Then, the appointing authority or the person 
named in the contract data, based on the 

request of any of the parties or both and after the 
necessary consultation with both parties, shall appoint 
such council member. And such appointment shall be 
final and definitive, and both parties shall pay the fees 

ة على العضو المقترح من الطرؾ الأخر( او اخفق فً الموافق
قبل الطرؾ الاخر لمجلس فض النزاعات المتكون من ثلاثة 

 اعضاء فً الموعد المذكور اعلاه.
لم ٌتفق الطرفان على تعٌٌن العضو الثالث )ربٌس المجلس(  -ج 

 او .فً الموعد المذكور اعلاه
( 42لم ٌتفق الطرفان على تعٌٌن أي عضو بدٌل خلال مده ) -د 

ة العضو المنفرد للمجلس، أو أحد مهم انتهاءٌوما من 
أو بسبب الوفاة أو  امتناعهللمجلس، بسبب  الثلاثةالأعضاء 

 أو أنهاء التعٌٌن. الاستقالةالعجز عن اداء المهام أو بسبب 
فعندها تقوم جهة التعٌٌن أو الشخص المسمى فً بٌانات العقد ـ 
 بناء على طلب أي من الطرفٌن أو كلٌهما وبعد أجراء التشاور
اللازم مع كلا الطرفٌن ـ بتعٌٌن عضو المجلس هذا. وٌكون 

هذا التعٌٌن نهابٌا وباتا، كما ٌتعٌن على الطرفٌن أن ٌدفعا 
 الجهة أو الشخص الذي قام بالتعٌٌن مناصفة . اجور

 
 
 
 

أتخاذ القرار من قبل مجلس فض الخلافات   - 21/4
 )المجلس( :

، فٌما ٌتصل أو أذا نشؤ خلاؾ من أي نوع كان بٌن الطرفٌن
تنفٌذ الأشؽال، بما فً ذلك أي خلاؾ حول  ٌنشؤ عن العقد أو

أٌة شهـــادة أو تقدٌرات أو تعلٌمات أو رأي أو تحدٌد قٌمة من 
الخلاؾ خطٌا الى  أحالهالمهندس، فؤنه ٌمكن لأي طرؾ 

قرار بشؤنه، مع أرسال نسختٌن من  واتخاذ"المجلس" لدراسته 
لأخر والمهندس، وعلى أن ٌتم ذلك الأشعار الى الطرؾ ا

 التنوٌه بؤن إحالة الخلاؾ هذه تتم وفقا لأحكام هذه "الفقرة".
كان "المجلس" مكونا من ثلاثة أعضاء، فؤن المجلس  واذا

الخلاؾ الٌه وفقا لأحكام هذه  إحالةٌعتبر أنه قد تسلم أشعار 
"الفقرة" فً التارٌخ الذي ٌتسلم فٌه ربٌس المجلس مثل هذا 

 ر.الأشعا
ٌتعٌن على الطرفٌن أن ٌقدما الى المجلس كل المعلومات 

بدون توان، وأن ٌوفرا أمكانٌة الدخول الى الموقع  الإضافٌة
والتسهٌلات المناسبة مما قد ٌطلبه "المجلس" لؽرض تمكٌن 

المجلس من أتخاذ قرار بشؤن ذلك الخلاؾ، وٌفترض ضمناً أن 
 المجلس لن ٌعمل كهٌبة تحكٌم .

( ٌوماً من 84"المجلس" خلال مدة لا تتجاوز )ٌتعٌن على 

الخلاؾ إلٌه، أو خلال أٌة فترة  إحالةتارٌخ تسلمه أشعار 
أخرى ٌقترحها المجلس وٌوافق علٌها الطرفان، أن ٌتخذ قراره 

بشؤنه. وٌشترط فً هذا القرار أن ٌكون معللا، وأن ٌنوه فٌه 
تبر هذا هذه "الفقرة" وٌع لأحكاموفقاً  أصدراهعلى أنه ٌتم 

أذا تمت )أو  القرار ملزماً للطرفٌن وٌتعٌن علٌهما تنفٌذه الا
الى حٌن أن تتم( مراجعته بطرٌقة التسوٌة الودٌة أو من خلال 

التحكٌم كما سٌرد لاحقاً، وما لم ٌكن قد جرى التخلً  إجراءات
عن العقد أو نقضه أو أنهابه، فؤنه ٌتعٌن على المقاول فً مثل 

 تمر فً تنفٌذ الأشؽال وفقاً لأحكام العقد. هذه الحالة أن ٌس
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of the authority or the person who carried out the 
appointment equally. 

20-4  Decision  by  the  Settlement  of  Disputes  

Board: 

Unless otherwise provided in the special conditions: 

If a dispute of any kind arises between the parties, in 
connection with or arising out of the contract or the 
implementation of works, including any dispute about 
any certificate or estimates or instructions or opinion 
or value determination by the engineer, either party 
may refer the dispute in writing to the "Council" for 
its consideration and decision, with sending two 
copies of such notice to the other party and the 
engineer, and to be noted that such refer of dispute 
shall  be made in accordance with the provisions of 
this "paragraph." 

If  the "Council"  consists of  three members, the 
council shall  be considered that it has received  
notice  of  referral  the  dispute  to  it  in  accordance  
with  the  provisions  of  this 

"paragraph" on the date the chairman receives such 
notice. 

Both parties shall submit to the council all the 
additional information without delay, and to provide 
access to the site and appropriate facilities which may 
be requested by the "Council" for the purpose of 
enabling the council to make a decision on that 
dispute, presumably imply that the council will not 
work as an arbitral tribunal. 

The " Council" shall also, within a period not 
exceeding (84) day from the date of receipt of the 
notice of referral the dispute to it, or within such other 
period as proposed by the council and approved by 
both  parties, take a decision in respect thereof. 
And provided in this decision  to  be  justified,  and  
acknowledges  it  as  being  issued  in  accordance  
with  the provisions of this "paragraph" and this 
decision shall be binding on both parties and they 
shall implement it unless (or until) be revised by 
amicable settlement or through arbitration 
proceedings as will be mentioned later, and had not 
the contract been abandoned or rescind or 
terminated, the contractor shall, in such a case, 
continue in the implementation of the works 
according to the provisions of the contract. 

If any of the parties are not satisfied with the council's 

( 28أذا لم ٌرضى أي فرٌق بقرار "المجلس"، فعلٌه خلال )

ٌوماً من بعد تارٌخ تسلمه للقرار، أن ٌرسل أشعاراً للطرؾ 
الأخر ٌعلمه فٌه بعدم رضاه ورؼبته فً اللجوء الى التحكٌم. و 

( 84ـ )أذا لم ٌتمكن "المجلس" من أصدار قراره خلال فترة ال
ٌوماً )أو حسبما ٌتفق علٌه خلافاً لذلك( من تارٌخ تسلمه طلب 

( 28الخلاؾ إلٌه، عندبذ ٌجوز لأي طرؾ خلال فترة الـ) إحالة
( ٌوماً المقتضٌة، أن ٌعلم الفرٌق الأخر 84لفترة الـ) التالٌةٌوماً 

 الى التحكٌم. ءباللجوبعدم رضاه ورؼبته 
ٌان موضوع الخلاؾ فً أي من هاتٌن الحالتٌن، ٌتعٌن ب

وأسباب عدم الرضا فً ذلك الأشعار، وكذلك التنوٌه أنه قد تم 
ما ٌرد تالٌاً فً  وباستثناءأصداره بموجب أحكام هذه "الفقرة" 

ٌجوز لأي طرؾ المباشرة  ( فؤنه لا8/20و  7/20الفقرتٌن )

أذا تم أصدار الأشعار  التحكٌم حول الخلاؾ، الا بإجراءات
 لنحو المحدد فً هذه "الفقرة".بعدم الرضا على ا

 
اما أذا قام "المجلس" بؤصدار قراره المتعلق بؤي أمر مختلؾ 

بعدم الرضا من قبل  علٌه بٌن الطرفٌن، ولم ٌرد الٌه أي أشعار
( ٌوماً من بعد تارٌخ تسلمه للقرار، فؤن 28أي طرؾ خلال )

 قرار "المجلس" ٌصبح نهابٌاً وملزماً لكلا الطرفٌن.
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decision, he shall within (28) day after receiving the 

decision, give notice to the other party informing him 

of his dissatisfaction and his wish to resort to 

arbitration. And if the "Council" could not issue his 

decision within the period of (84) day (or as agreed 

otherwise) from the date of receipt of the request to 

refer the dispute to it, then either party may, within a 

period of the 28 day following the period of the 84 day 

elapsed, inform the other team of his dissatisfaction 

and his wish to resort to arbitration. 

In any of these cases, the subject of dispute and the 
reasons for dissatisfaction shall be declared in the 
notification, and also noted that it has been issued 
under the provisions of this "paragraph". And with 
the exception of what will be stated later in 
paragraphs (20-7 and 2-8), any party may not start 
with the arbitration rules on the dispute, unless the 
notice of dissatisfaction has been issued, as specified 
in the "paragraph". 

But if the "Council" issued its decision on any 
different matter between the parties, and did not 
receive any notice of dissatisfaction from any party 
within (28) days after the date of receipt of the 
decision, then the "Council" decision shall become 
final and binding on both parties. 

 

20-5  Amicable Settlement 

 If a notice of dissatisfaction is issued pursuant to 

paragraph (20-4) above, both parties shall attempt to 

settle the dispute amicably before start with the 

arbitration procedures. And Unless the Parties agree 

otherwise, arbitration proceedings may be 

commenced on or after the fifty sixth day of the date 

of notice of dissatisfaction and the desire to resort to 

arbitration, even if the dispute is not been settled 

amicably. 

 

20-6  Arbitration: 

Unless otherwise provided in the special conditions 

and unless the dispute has been settled amicably, any 

dispute on Council's decision (if any) in respect 

thereof, which has not become final and binding, shall 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 التسوٌة الودٌة :  - 21/5
( أعلاه، فؤنه 4/20أذا صدر أشعار بعدم الرضا إعمالاً للفقرة )

ٌتعٌن على الطرفٌن محاولة تسوٌة الخلاؾ بشكل ودي قبل 

التحكٌم. وما لم ٌتفق الطرفان على خلاؾ  بإجراءاتالمباشرة 

التحكٌم فً أو بعد الٌوم  بإجراءات ذلك، فؤنه ٌجوز البدء

السادس والخمسٌن من تارٌخ أرسال الأشعار بعدم الرضا 

والرؼبة فً اللجوء الى التحكٌم ، حتى لو لم تتم محاولة تسوٌة 

 الخلاؾ بٌنهما ودٌاً.

 

 التحكٌم :   - 21/6
ما لم ٌنص على خلاؾ ذلك فً الشروط الخاصة و مالم ٌكن 

دٌا فان اي خلاؾ حول قرار المجلس قد تمت تسوٌة الخلاؾ و
 تسوٌته، مما لم ٌصبح نهابٌا وملزما. تتم بشؤنه)ان وجد( 

 وبواسطة التحكٌم. وما لم ٌتفق الطرفان على ؼٌر ذلك فانه : 
للعقود مع المقاولٌن الاجانب ٌتم التحكٌم بموجب  -أ 

قواعد التحكٌم العالمٌة المتبعة من هٌبة التحكٌم  إجراءات
ددة فً بٌانات العقد كتلك الصادرة عن ؼرفة الدولٌة المح
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be settled by arbitration. And unless the parties agree 

otherwise: 

a)  For contracts with foreign contractors, the 

arbitration shall be conducted under the rules  and  

procedures  of  international  arbitration  adopted  by  

the  International arbitral tribunal specified in the 

contract data, such as those issued by the 

International Chamber of Commerce or UNCITRAL 

or Arab Arbitration Chamber for contractors; 

b)  Unless  specified  otherwise  in  the  contract  

data,  the  arbitration  shall  be conducted in Iraq 

and arbitration awards shall be subject to the 

arbitration rules approved for Iraqi laws; 

c)  The  language  of  communication  specified  

under  paragraph  (1-4)  (Law  and Language) shall 

be adopted in the arbitration procedures; and 

d)  For contracts with local contractors, the arbitration 

rules under the Iraqi laws shall be adopted. 

 

Arbitral tribunal shall have full authority to detect, 

review and revise any certificate or estimates or 

instructions or opinions or evaluation, and any 

decision issued by the Settlement of Disputes Council 

with respect to the dispute. 

 

Any of the parties shall not be limited in the 

proceedings before the arbitral tribunal concerning the 

evidences or arguments previously put forward in 

front of the "Council" before making its decision, or 

the reasons mentioned in the notice of dissatisfaction, 

and any decision of the "Council" shall be considered 

as acceptable evidence in the arbitration. 

 

Is may be started before or after the completion of the 

works, and any obligations of the parties or the 

"Council" shall not be affected if the arbitration 

proceedings started during the implementation of the 

works. 

 

التجارة العالمٌة او ٌنسترال او ؼرفة التحكٌم العربٌة 
 للمقاولٌن. 

و ما لم ٌنص على خلاؾ ذلك، ٌتم اجراء التحكٌم فً  -ب 
 العراق. 

 تخضع قرارات التحكٌم للقوانٌن العراقٌة. -ج 
 4/1ٌتم اعتماد لؽة الاتصالات المحددة بموجب الفقرة  -د 

 ون واللؽة( فً اجراءات التحكٌم المتبعة.)القان
للعقود مع المقاولٌن المحلٌٌن ٌتم اعتماد قواعد  -ه 

 التحكٌم وفقاً للقوانٌن العراقٌة.       
تتمتع هٌبة التحكٌم بصلاحٌة كاملة للكشؾ و مراجعة وتنقٌح 
أٌة شهادة أو تقدٌرات أو تعلٌمات أو أراء أو تقٌٌم، وأي قرار 

 خلافات فٌما ٌتعلق بالخلاؾ. صدر عن مجلس فض ال
أمام هٌبة  الإجراءاتكما ٌنبؽً عدم تقٌٌد أي من الطرفٌن فً 

التحكٌم بخصوص البٌنات أو الحجج التً سبق طرحها أمام 
"المجلس" قبل أتخاذ قراره، أو الأسباب المذكورة فً أشعار 

عدم الرضا، كما ٌعتبر أي قرار "للمجلس" بٌنة مقبولة فً 
 التحكٌم. 

وز المباشرة قبل أو بعد أنجاز الأشؽال، وٌجب أن لا تتؤثر ٌج
التزامات أي من الطرفٌن أو "المجلس" إذا تمت المباشرة 

 التحكٌم أثناء تنفٌذ الأشؽال. بإجراءات
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20-7 Non-Compliance  with  the  Board's  

Decision: 

In the event of the failure of one of the parties to 

comply with the final and binding decision of the 

Settlement of Disputes Council, the second party shall 

be entitled to, without prejudice to any of his other 

rights, assign such non-compliance to arbitration 

under the provisions of Paragraph (6-20) and in such 

a situation the provisions of paragraphs (20-4) 

(relating to the Council's decision) and (20-5) 

concerning amicable settlement shall not apply. 

 

20-8 The Expiration of   the Appointment of   the 

(Board): 

If any dispute arises between the parties in 

connection with the contract or as a result thereof or 

the implementation of the works, and there is no 

existence of the "Settlement of Disputes Council," 

whether due to the expiration of the period of its 

appointment, or for any other reason: 

a)  Paragraph (4-20) concerning the Council's 

decision, and paragraph (5-20) related to amicable 

settlement shall not apply; 

b)  The  dispute  may  be  referred  directly  to  

arbitration  under  the  provisions  of paragraph (6-

20). 

 

 لقرار )المجلس( : الامتثالعدم   - 21/7
ابً والملزم فً حالة اخفاق احد الطرفٌن بالامتثال للقرار النه

ٌحق للطرؾ الثانً دون  ، الصادر من مجلس فض الخلافات
الاجحاؾ بؤي من حقوقه الاخرى احالة عدم الامتثال هذا الى 

وفً مثل هذه الحالة لا  6/20 التحكٌم بموجب احكام الفقرة
 20/5)المتعلقة بقرار المجلس( و 4/20تطبق احكام الفقرتٌن 

 المتعلقة بالتسوٌة الودٌة.
 
 
 
 
 
 

 أنقضاء فترة تعٌٌن )المجلس( :   - 21/8
أذا نشؤ أي خلاؾ بٌن الطرفٌن فٌما ٌتصل بالعقد أو مما هو 

ناشا عنه أو عن تنفٌذ الأشؽال، ولم ٌكن هنالك وجود 
فترة تعٌٌنه، أو  هانقضاء"لمجلس فض الخلافات" سواء بسبب 

 لؽٌر ذلك من الأسباب فؤنه : 
تعلقة بقرار المجلس، ولا الفقرة ( الم4/20لا ٌتم تطبٌق الفقرة ) -أ 

 ( المتعلقة بالتسوٌة الودٌة. 5/20)

ٌمكن أن ٌحال الخلاؾ مباشرة الى التحكٌم بموجب أحكام 

(.21/6الفقرة )  
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Section Eight:  Special Conditions of the 
Contract 

 

The special conditions described later on are 

complementary to the general conditions of the 

contract, whenever and wherever there is a dispute, 

its provisions prevail over those stipulated in the 

general conditions of the contract.  

 الثامن : الشروط الخاصة بالعقذ القسم

 لعقود تنفيذ الأشغال

إن الشروط الخاصة المبينة لاحقاَ تكون مكممة لمشرروط 
العامررة لمعقررك و كممررا وحيومررا يكررون ،نررا  نرر ا     رر ن 
أحكامها تسوك عمى تم  المنصرو  عميهرا  رل الشرروط 

 العامة لمعقك.

 

 

 

  

A. Data of the Contract 
 

 أ بيانات العقذ

 

Insert the 
name of the 
project 

Supply  and installation and operation the 

Aluminum rod production line with spare 

parts and  it accessories. 

21/T/U/2023 

Data Item 
Number of 
the 
General 
Conditions 
of 
Contract 

Limitations 

Name and 
Address of 
Employer 

1/1/2/2 
and 1/3 

(UR STATE 
COMPANY) 

(Dhi-Qar 

Governorate - 

Nasiriya, 

urscoe@ur.indust

ry.gov.iq 

urcoe@gmail.co

m 

The engineer 
His Address 

1/1/2/4 
and 1/3 

(insert name of 
engineer) 
(Project 
Management 
Department, Phone, 
Email) 

Works 
Completion 
Period 

1/1/3/3 (240) days 
If the works were 
in several parts, 

]أدخل أسم 
 المشروع 

تجهٌز ونصب وتشغٌل خط أنتاج قضبان 
 المواد الاحتٌاطٌة وملحقاته  المنٌوم مع 

 1013/م/أ/12

رقم المادة فً  البٌانات
الشروط العامة 

 للعقد 

 المحددات 

 صاحب العمل :
 عنوانه :

2/2/1/1  
 و

 2/3 

 [شركة اور العامة]
 ذي قار  الناصرٌة ]

جمهورٌة  الدولة:

 العراق

urscoe@ur.in

ustry.gov.iqd 

urcoe@gmail

.com] 

 المهندس :
 عنوانه :

2/2/1/4  
 و
2\3 

]أدخل أسم 
 المهندس[
قسم ادارة 
المشارٌع  

والهاتف والبرٌد 
 الالكترونً[

 2/2/3/3 مدة الانجاز :
 

[ ٌوما أذا  366] 
كانت الاشغال 

مقسمة إلى عدة 
رة أجزاء فٌتم الإشا

دول خلاصة  الى 
بمدة انجاز كل 

 جزء 

mailto:urscoe@ur.industry.gov.iq
mailto:urscoe@ur.industry.gov.iq
mailto:urcoe@gmail.com
mailto:urcoe@gmail.com
mailto:urscoe@ur.industry.gov.iq
mailto:urscoe@ur.industry.gov.iq
mailto:urcoe@gmail.com
mailto:urcoe@gmail.com
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refer to 
a summary 
schedule of 
completion of 
each part 

Maintenance 
Period (defects 
repairs period) 

1/1/3/7 (365) calendar 
days 

Work Parts 1/1/5/6 If the works were 
in several parts, 
refer to the work 
parts schedule 

Electronic 
Submission 
of the 
Bids 

1/3 Insert (Not 
Applicable) 

Governing 
Law of the 
Contract 

1/4 (Iraqi Law) 

Adopted 
Language in 
the Contract 
Communicatio
n Language 

1/4 

 
1/4 

(insert the 
adopted language 
(Arabic) 

Date of the 
Contract 
Conclusion 

1/6 (Day / Month / 
Year) 

 1/7 The contract may 
not be assigned 
in whole or in 
part to another 
contractor 

 

فترة اصلاح 
 العٌوب )الصٌانة(

 ][ ٌوما تقوٌمٌا  2/2/3/7

إذا كانت الأشغال  2/2/5/6 أجزاء الأشغال
مقسمة إلى عدة 

أجزاء فٌتم الإشارة 
الى جدول أجزاء 

 الأشغال

تقدٌم العطاءات 
 الكترونٌا

 ادخل )لا ٌنطبق(  2/3

القانون الذي ٌحكم 
 قدالع

 [     القانون العراقً] 2/4

اللغة المعتمدة فً 
 العقد 
 الاتصاللغة 

2/4 
2/4 

]أدخل اللغة 
 )العربٌة[

اللغة  ]أدخل
)العربٌة( 
 المعتمدة[

) ٌوم / شهر /  2/6 تارٌخ أبرام العقد
 سنة( 
 

 زلا يجو .1 2/7 
التنازل عن 
العقد كلاً او 

جزءاً الى 
 . متعاقد اخر

  

 

 

Date of the 

Site Delivery 

2/1 The Date of site receipt 

shall be before the 

commencement date, 

excluding the parts Site 

forth later (if its applicable 

with 

detailed description for 

these parts) -------- days 

after the commencement 

date 

Insert parts 

of the works 

Insert date of 

Receiving the 

site 

  

 تارٌخ تسلٌم الموقع

 

 

 

 

 

 

 

2/1 

 

 

 

 

 

ٌجب أن ٌكون تارٌخ 

أستلام الموقع قبل 

تارٌخ المباشرة , 

 الأجزاء   باستثناء

المبٌنة لاحقا )أذا 

كان معمول بذلك , 

تفصٌلً   مع وص

 -----لهذه الأجزاء 

ٌوم بعد تارٌخ 

 المباشرة.  

الموقع ]

 [جاهز

]أدخل 

تارٌخ 

استلام 

 الموقع[



303 

 

Authorities 

and duties of 

the engineer 

3/1 (B) 

(Second) 

Changes that will result in 

increasing the 

accepted value of the 

contract, with a percentage 

( %) 

requires to be subjected to 

the employer's approval 

Good 

Performance 

Guarantee 

4/2 Good Performance 

Guarantee is a form of 

Bank Guarantee (5%  that it 

represents from the 

accepted price value with 

the same currency 

(currencies) of accepted 

contract value 

Daily 

Working 

Hours 

6/5 (8) 

Work 

Progress 

Schedule 

8/3 In case the contractor fails 

to submit a valid work 

progress program, he will 

subject to a penalty of 

(insert proposed penalty) 

Delay 

Compensat

ion (Delay 

Penalty) 

8/7 and 

14/15 

(B) 

(insert   delay penalty 

amount per day and the 

equation of its calculation) if 

the contract included 

delivering project parts by 

stages, to notice the 

schedule at the end of data 

Maximum 

Delay 

Penalty 

7/8 -20-----% of final contract 

amount 

Long Term 

Suspension  

11/8 If the work suspension 

continued, in accordance 

with Para 8/8, for a period 

exceeding (      ) days the 

engineer is permitted to 

notify the contractor to 

resume the work    

 

  

 توواجبا ٌاتصلاح

 المهندس

التغٌرات التً  )ب( )ثانٌا(1\3

ستؤدي الى زٌادة 

قٌمة العقد المقبولة 

)%(  بنسب

طلب أن تخضع  ي

لموافقة صاحب 

 )لا ٌنطبق( العمل

ضمان حسن الأداء  2\4 ضمان حسن الأداء

بصٌغة ضمان 

 %5 همصرفً قدر

وبنفس العملة لقٌمة 

 العقد المقبولة  

ساعات العمل 

 دٌةاعتٌا ا

 ساعة ] 8 [   5\6

فً حالة فشل  3\3 جدول تقدم العمل

المقاول فً تقدٌم 

برنامج تقدم العمل 

ساري المفعول 

سٌتعرض الى 

الغرامة البالغة 

 دٌنار  500000

 التأخٌرتعوٌضات 

 خٌرٌة(ا)الغرامة الت

3\3   &

 )ب(15\14

/ مده ) مبلػ العقد 

أذا   x 10%العقد (

تسلٌم  تضمن العقد

المشروع اجزاء 

مراحل ٌلاحظ  على

ل فً نهاٌة  الجد

 البٌانات

الحد الاعلى 

 للغرامات التأخٌرٌة

غ  % من مب10 3\3

 العقد النهائً 

اذا استمر تعلٌق    3/11 التعلٌق الطوٌل الامد 

العمل بموجب الفقرة 

 ( لمدة تتجاوز8/8)

( ٌوما جاز  30)

للمهندس ان ٌصرح 

للمقاول باستئناف 

 العمل  
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shipping details 13/1 The shipping documents 
and other documents to 
be supplied by the 
supplier are: 
The shipping documents 
and other documents to 
be supplied by the 
supplier are: 
Shipping Documents 
Original copy number 2 
certified by the customs 
clearance agent approved 
by the Ministry of 
Industry and Minerals 
with the packing list 
Copies of the invoice of 
the supplier (INVOICE) 
Original copy No. 2 
showing the origin of the 
shipment to Iraq issued by 
the supplier Description 
of the goods, quantity, 
unit price and the total 
amount certified 
according to the controls 
No. 13 Item First 
paragraph (6) 
Copies from the list of 
packets specify the 
contents of each package . 
Certificate of Origin 
certified by the Iraqi 
Embassy in the country of 
origin Original copy No. 1 
and duplicate copies 
issued by the country of 
origin of the goods 
authenticated by the Iraqi 
embassy or consulate in 
the country of origin 
Certificate of inspection of 
original copy No. 3 issued 
by an accredited 
international examiner 

 

وثائق الشحن وبقية  13/1 وثائق الشحن
الوثائق المطلوب 

من المجهز  تأمينها
 :هي 

وثائق الشحن نسخة 
 2اصلٌة عدد/ 

مصادق علٌها من 
قبل وكٌل الاخراج 
الكمركً المعتمد 
لدى وزارة 
الصناعة والمعادن 

 مع قائمة التغلٌف
 

نسخ من فاتورة 
قائمة )المجهز 

الثمن التجارية 
INVOICE  نسخة

 2ية عدد/اصل
موضح فٌها مصدر 
الشحنة الى العراق 
صادرة من المجهز 
تعرض وصف 
البضائع ، الكمٌة ، 
سعر الوحدة 
 والمبلغ الاجمالً
مصدقة حسب 

 31الضوابط رقم 
البند اولا الفقرة 

(6) 
 

نسخ من قائمة 
الرزم تعٌٌن 
محتوٌات كل رزمة 

. 
 

شهادة منشأ مصدقة 
من السفارة العراقية 

نسخة  في بلد المنشأ
 3اصلية عدد/

ونسختين طبق 
الاصل صادرة من 
بلد منشأ البضاعة 
مصادق عليها من 
قبل السفارة او 
القنصلية العراقية 

 في بلد المنشأ
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authenticated by the Iraqi 
Embassy in the country of 
origin proving that the 
materials processed 
conform to the required 
technical specifications 
The bill of lading includes 
shipping details for the 
supplier. 
Documents must be 
delivered prior to the 
arrival of the goods and in 
case of non-arrival, the 
supplier shall bear the 
financial consequences 
thereof. 
Certificate of 
authorization of the 
manufacturer or supplier 

Reserve 

Amounts 

13/5 (B, 

Second) 

(in case there is an amount of 

the general 

reserve, insert its percentage 

of the contract amount) 

Adjustments 

because of 

changes in 

legislations 

13/7 If the work suspension 

continued, in accordance 

wit Para 88, for a period 

exceeding (      ) days the 

engineer is permitted to notify 

the contractor to resume the 

work.    

Adjustments 

because of 

changes in the 

Cost 

13/8 The time period for the 

review prices 

(insert the proper time period 

to review the prices) 

(applicable – not applicable) 

Late Advances 14/8 If the contractor received any 

advance payment due to him 

according to Para (14/7), he 

has the right to receive the 

financing expenses for any 

delayed amounts to be paid to 

him (insert applicable, not 

applicable) 

Contract Value 14/1 (B) Is the contract amount 

exempted from taxes and 

 
 

شهادة فحص نسخة 
 2اصلية عدد/

صادرة من جهة 
فاحصة دولية 
معتمدة ومصدقة 
من السفارة العراقية 
في بلد المنشأ تثبت 
ان المواد المجهزة 

للمواصفات مطابقة 
الفنية المطلوبة  
وتقرٌر فحص 

 المصنع
 
 
 

بوليصة الشحن 
تفاصيل تتضمن 

 الشحن للمجهز.
 

الوثائق يجب 
تسليمها قبل وصول 
السلع وفي حالة 
عدم وصولها 
يتحمل المجهز 
التبعات المالية عن 

 ذلك(.
 

شهادة تفوٌض 

 المصنع أو المجهز.

لة وجود مبمغ في حا [  )ب( ثانيا5\31 المبالغ الاحتياطية 
      الاحتياطي العام

 )لا ينطبق(

التعدٌلات بسبب تغٌٌر 

 التشرٌعات
ادخل )لا ٌسمح(  أن    13/3

تعدل قٌمة العقد 

لمراعاة أٌة زٌادة أو 

نقصان فً الكلفة نتٌجة 

أي تغٌٌر فً قوانٌن 

الدولة )بما فً ذلك سن 

قوانٌن جدٌدة والغاء أو 

تعدٌل قوانٌن قائمة( أو 

سٌرات القضائٌة فً التف

أو الحكومٌة الرسمٌة 

 لها

الفترة الزمنية لمراجعة   8\31التعديلات بسبب 
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custom duties? (insert   yes 

or no) 

Maximum limit 

Advance 

Payment 

14/2 -----% of the contract amount ( 

the contracting party has to 

consider the proportions 

specified in the instructions of 

implementing the prevailing 

investment budget and the 

procedures of the collecting 

these advances)    

Advance 

Payment 

Refunding 

14/2 (Insert the  refunding  date 

of the first installment) 

(Insert the refunding 

percentage for each 

installment ) 

(Insert the  refunding  date 

of the last installment) ( the 

contracting party has to 

consider the limits of these 

proportions according to the  

instructions of the  

investment budget prevailing 

at that time and the 

procedures of the collecting 

these advances)    

Cash 

Deductions 

Percentage 

14/3 --------% 

 
 

 ينطبق ( )لاالأسعار  متغيرات الكمفة

إذا لم ٌتسلم المقاول آٌة  14/3 السلف المتأخرة

سلفة مستحقة له 

بموجب الفقرة 

(، فانه ٌحق له 14/3)

ان ٌتقاضى نفقات 

التموٌل عن اٌة مبالغ 

 لله. ادخدفعها ٌتأخر 

 )لا ٌنطبق (

مبمغ العقد معفو من  )ب(3\31 قيمة العقد
رائب والرسوم ضال

 ]لا  [الكمركية 

الحد الأعمى لمدفعة 
 المقدمة

% من مبمغ -----  2\31
 (لا ينطبقالعقد  )

)أدخل الموعد   2\31 الدفعة المقدمة  استرداد

 أول قسط ( لاسترداد

 الاسترداد)أدخل نسبة 

 ( لكل قسط

 استرداد)أدخل موعد 

  (لا ينطبق) أخر قسط(

 الاستقطاعاتنسبة 

 النقدٌة
31\1  31% 

 

Cash 
Deduction 
Limits 

14/3 --------%  of  the  
amount  of  the  
accepted 

contract 

Equipme

nt's and 

Goods 

included 

in Works 

14-5-b-

(1` 

In the event of adopting 14-5, 

insert list of Equipment's and 

Goods to pay their amounts 

upon shipping (FOB) or the 

other methods adopted in 

commercial sales (to be 

determined clearly by the 

contracting party) in 

accordance Incoterm  

 الاستقطاعاتحدود 
 النقدية

%  من مبمغ العقد 5 1\31
 المقبول    

المعدات والمواد الداخمة 
 في الأشغال

الفقرة  اعتمادفي حالة  (3)ب( )5\31
أدرج قائمة  5\31

بالمعدات والمواد لمدفع 
 مقابمها عند الشحن

(FOB)  او الاساليب
الاخرى المعتمدة في 
البيوع التجارية )تحدد 
بشكل واضح من قبل 

جهة التعاقد(ووفقا 
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14-5-c-

(1) 

Insert list of equipment's and 

Goods to pay their amounts 

upon arrival at Site (CIP) 

Name of party 
who issued the 
annual 
deduction 
percentage in 
order to specify 
the amount of 
financing 
expenses for 
delaying in 
paying interim 
payments. 

14/8 If  applicable  (Insert 

the  name  of  the 

financial organization) , 

not applicable) 

Final Advance 
(upon receiving 

the works 

14/10 The   contractor   has   
to   submit   to   the 

engineer within a period 

not exceeding (   ) days 

from the date he 

receives the preliminary 

acceptance certificate of 

the work, the statement 

of the final account 

Payment after 
work 
withdrawal 

15/4 (to consider the 

prevailing  legislations in 

the payment  of 

contractor's dues) 

The right of the 
contractor in 

terminating 

the contract 

16/2  Insert ( Applicable – not 
Applicable) 

Maximum 
Responsibility 

borne by the 

contractor 

toward the 

employer 

17/6 417500 $ 

 

 لقواعد الانكوتيرم

 ( لا ينطبق )

  (3)ج( )5\31

 

أدرج قائمة بالمعدات 
والمواد لمدفع مقابمها 
 عند وصولها لمموقع

(CIP) ( لا ينطبق) 

الحد الأدنى لمدفعات 
 المرحمية

% من قيمة العقك 10 6\31
 المقبولة

التي تصدر  الجهةأسم 
عنها نسبة الخصم 

تحديد  لأغراضالسنوية 
مبمغ نفقات التمويل عن 

التأخير في صرف 
 الدفعات المرحمية

 لا ينطبق 8\31

   

السلفة النهائٌة )عند 

 تسلم  الاشغال( 

يتعين عمى المقاول ان   14/10
يقدم  الى المهندس 

وز خلال فترة لا تتجا
( يوما من تاريخ  11)

تسممو لشهادة الاستلام 
كشف   للأشغالالاولي 

 السمفة النهائية.    

يتم مراعات التشريعات  15/4 الدفع بعد سحب العمل
النافذة في دفع 

 مستحقات المقاول  

حق المقاول فً    

 انهاء العقد   
 لا ينطبق() 16/2

الحد الأعمى لممسؤولية 
ا الكمية التي يتحممه

المقاول تجاه صاحب 
 العمل                             

    دولار    417500 6\37
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Insurance 

Documents 

Submission 

 

A- Insurance 

Confirmation 

B- Insurance 

Policies 

18/1 (Insert the period 

specified to submit the 

Document of insurance 

and insurance policy.  

The period is between 14-

28 days 

----------- day 

----------- day 

Maximum 

insurance 

deductions 

amount of 

damages arising 

from the works 

of the employer 

to any part of 

the works 

18/2 

(D) 

(insert  the maximum 

 amount of deductions) 

Minimum 

Insurance 

amount 

for the risks of 

third party 

18/3 (insert  the insurance 

amount of the third 

party) 

Term of 

Appointment of 

the Settlement 

of Disputes 

Board 

20/2 If applicable insert ( ) 

day from the 

commencement date 

Forming of 

Settlement of 

Disputes Board 

20/2 ( ) either (one member) 

( ) or (three members) 

Name List of 

adopted experts 

of Settlement of 

Disputes 

Board 

20/2 (when the Settlement of 

Disputes Board consists of 

one member only, insert  

the list of adopted experts: 

and also if more than one 

member) 

The party that 

appoints the 

20/3 (Insert  the name of party 

resorted to nominate the 

 ئق التأمٌنتقدٌم وثا

 

تأٌٌد  - أ
أجراء 
 التأمٌن

بولٌصات   - ب
 التأمٌن

الفترة المحددة لتقدٌم  13/1

الوثائق الخاصة 

بالتأمٌن، وبولٌصة 

التأمٌن. الفترة 

 23-14تتراوح بٌن 

 ]ٌوما

 ٌوم 21

 ٌوم 23

لمبلغ  الأعلىالحد 

لتأمٌن الخصم  فً ا

عن مخاطر 

الاضرار الناجمة 

عن اشغال صاحب 

جزء من  لأيالعمل 

   لاشغال .ا

 ]لا ٌنطبق  [ )د(2\13

  

الحد الادنى لمبلغ 

التأمٌن عن مخاطر 

 الطرف الثالث

ادخل مبلغ التامٌن  [ 3\13

 [  عن الطرف الثالث

 لا ٌنطبق

فترة تعٌٌن مجلس 

 فض الخلافات

ٌوما من تارٌخ  18 20/2

 المباشرة

 لا ٌنطبق

تشكٌل مجلس فض 

 النزاعات 

 لا ٌنطبق 20/2

الخبراء  بأسماءقائمة 

المعتمدٌن لمجلس 

 فض النزاعات 

 

 لا ٌنطبق 2\20

الجهة التً 

أعضاء  تعٌن

ض  مجلس 

الخلافات فً حالة 

عدم الاتفاق بٌن 

 الطرفٌن

 ] لا ٌنطبق [ 20/3
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members of 

Settlement of 

Disputes Board 

experts for the Settlement 

of Disputes Board) 

Procedural 

Rules for 

Arbitration 

20/6 

A 

Rules of Procedure 

contained in Civil 

Procedure Code No. 83 of 

1969 amending 

Arbitration 20/6 

B 

The headquarters of the 

Iraqi Center for 

International Arbitration 

unless the parties agree 

otherwise 

Governing Law: Iraqi Law 

Arbitration Fees: The 

losing party shall bear all 

expenses of arbitration 

 

القواعد الاجرائٌة 

 للتحكٌم

القواعد الإجرائٌة  أ 20/6

الواردة فً قانون 

المرافعات المدنٌة 

لسنه 33رقم 

   دلالمع 1363

المقر الرئٌس   ب 20/6 التحكٌم 

للمركز العراقً 

للتحكٌم الدولً مالم 

ٌتفق الطرفان على 

 خلاف ذلك

القانون الحاكم: 
 القانون العراقً

مصارٌف التحكٌم : 

ٌتحمل الطرف 

الخاسر كافة 

   مصارٌف التحكٌم                                                                        
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Schedule: Summary of Parts 

Constituting the Works 

 خلاصة الاجزاء المكونة للأشغال   :جدول 

 

الغرامة التأخٌرٌة بموجب الفقرة       

 (8\7    ) 

للجزء بموجب الفقرة  الإكمالتارٌخ 

(2\2\3\3 ) 

وصفه بموجب  \أسم الجزء 

 (  6\5\2\ 2)الفقرة        

   

   

   

   

   

 

Name of Part / Description 
according to Para (1/1/5/6) 

Date of Completing the Part 
according to Para (1/1/3/3) 

Delay 
Penalty 

according to Para 
(8/7) 
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b. Special Conditions of the Contract 

Article 14-1 Contract Value 

(Alternate text for paragraph (e)) 

 

In addition to the provisions specified in paragraph 

(b), contractor's equipment with the its key spare 

parts that are imported exclusively for the purposes 

of implementation of the project shall be subject to 

the temporary exemption from tax and customs 

duties when entering for the first time, provided 

that the contractor undertakes (provides) with the 

customs authorities at ports or border points a 

bank guarantee to guarantee export in force up 

to date of contract complete, plus a six-month in a 

value equal to the full amount of customs duties 

and tax payable for such equipment and their 

spare parts in case of contractor's failure to export 

them outside Iraq upon completion of the contract, 

and the contractor shall also submit a copy of this 

guarantee certified by the customs authority to the 

employer as soon as any of the different 

implementation equipment and their spare parts 

belonging to him enter Iraq. and the contractor 

shall, when re- export of any such equipment and 

spare parts or upon completion of the contract, 

provide a statement (detection) of the value of 

such equipment and spare parts in its subsequent 

position (status) to the customs authority required 

to be taken out, by adopting extinction standards 

and other standards used by the Customs 

Authority for this purpose in accordance with the 

laws in force.Tax and customs duties payable for 

implementation's equipment and their spare parts 

shall realize on the contractor as shown below: 

a)  For the difference between the value of the 

equipment and the spare parts as in their current 

status when entering Iraq for the first time and their 

value when being exported outside Iraq; and 

b)  For the value of the equipment and the 

 الشروط الخاصة –ب 

 قٌمة العقد  2-24المادة 

 ) النص البدٌل للفقرة )هـ ( (  

الاااى الأحكاااام المحاااددة باااالفقرة )ب( . تخضاااع  بالإضاااافة  

الأساسااااٌة لهااااا   الاحتٌاطٌااااةمعاااادات المقاااااول مااااع المااااواد 

 الإعفااءالاى   المستوردة حصرٌا لأغاراض تنفٌاذ المشارو 

المؤقاات ماان  الضاارٌبة و الرسااوم الكمركٌااة  عنااد دخولهااا 

لأول ماارة  علااى أن ٌعهااد المقاااول لاادى الجهااات الكمركٌااة 

أو النقاااط الحدودٌااة كفالااة مصاارفٌة بضاامان  المااوان عنااد 

كمال العقد مضافا لها ستة أشهر االتصدٌر نافذة لغاٌة موعد 

ٌااة و الضاارٌبة الكمرك الرسااومبقٌمااة مساااوٌة لكاماال مبلااغ 

الخاصاة  الاحتٌاطٌةالواجبة الدفع عن هذه المعدات والمواد 

بهااا فااً حالااة عاادم قٌااام المقاااول  بتصاادٌرها الااى خااارج 

كمال العقاد ، كماا و علاى المقااول أٌضااي تقادٌم االعراق عند 

نساااخة مااان هاااذه الكفالاااة مصااادقة مااان هٌئاااة الكماااارك الاااى 

ذ المختلفة و صاحب العمل حال  دخول أي من معدات التنفٌ

العائدة الٌه الى العراق . كما ٌتعٌن علاى  الاحتٌاطٌةموادها 

المقااااول حاااال أعاااادة تصااادٌر أي مااان المعااادات والماااواد 

هذه أو عند أنجااز العقاد تقادٌم كشاف بقٌماة هاذه  الاحتٌاطٌة

بوضااعها  اللاحااق الااى هٌئااة  الاحتٌاطٌااةالمعاادات والمااواد 

 الانااادثارمعااااٌٌر  باعتماااادخراجهاااا ، االكماااارك المطلاااوب 

والمعااااٌٌر الأخااارى المساااتخدمة مااان هٌئاااة الكماااارك لهاااذا 

 الغرض وفق القوانٌن السارٌة المفعول. 

تتحقق على المقااول  الضارٌبة والرساوم الكمركٌاة الواجباة 

كماا مباٌن فاً  الاحتٌاطٌةالدفع عن معدات التنفٌذ و موادها 

 أدناه:

  الاحتٌاطٌااةد ) أ (  عاان الفاارق بااٌن قٌمااة المعاادات والمااوا  

بوضاااعها عناااد دخولهاااا للعاااراق لأول مااارة و قٌمتهاااا  عناااد 

 تصدٌرها الى خارج العراق .

بوضاعها   الاحتٌاطٌاةو عن قٌمة المعدات و الماواد  ( ب)
علٌهاا داخال  الإبقااءعند دخولها للعراق لأول مرة فً حالة 

 العراق و عدم تصدٌرها بعد أنجاز العقد .
كمركٌااة عاان أي مااان فااً حااال دفااع الضااارٌبة والرسااوم ال

ٌومااا  23ماان المقاااول خاالال  الاحتٌاطٌااةالمعاادات و المااواد 
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spare parts as in their current status when 

entering Iraq for the first time in case of keeping 

them inside Iraq and not being exported after 

contract completion. 

In case of payment of tax and customs duties for 

any of the equipment and spare parts by the 

contractor within 28 days of his demand for them 

from Customs Authority, the amount of the bank 

guarantee of export guarantee shall be reduced 

by the percentage of equipment and spare parts 

that have been exported out of Iraq, and 

otherwise the amount of guarantee shall be kept 

in full by the Customs Authorities 

من مطالبته بها من  هٌئة الكمارك ٌتم تخفٌض مبلغ الكفالاة 

المصاااارفٌة لضاااامان التصاااادٌر بنساااابة المعاااادات و المااااواد 

التً تم تصدٌرها الى خارج العراق ، و بخلاف  الاحتٌاطٌة

 لكامل من هٌئة الكمارك .بمبلغ الكفالة با الاحتفاظذلك ٌتم  

 

Article 6-23 Work Regulators: 

(Paragraph added to Chapter Six of the General 

Conditions of Contract) 

Contractor shall work, bound and comply with the 

provisions of the Labor and Social Security 

Law in force in Iraq, including workers' rights to join 

and choose their professional unions. 

Article 6-24 Non-Discrimination and Equal 

Opportunities: 

(Paragraph added to Chapter Six) 

The  Contractor  shall  not  issue  appointment  

decisions  based  on  personal  specifications 

unrelated  to  the  professional  requirements,  

and  he  shall  adopt  the  principle  of  equal 

opportunities and fair employment of workers and 

non-discrimination and favoritism in work relations 

in all what is related to determining salaries or 

incentives or working conditions or training 

opportunities or entertainment or contract 

termination or retirement or discipline. And he shall 

work according to the national laws of work to 

achieve the requirements of this paragraph; any 

action taken by the contractor to correct any of the 

previous practice of favoritism will not be 

considered a discrimination case. 

 : منظمات العمل  13-6المادة 

)فقاارة مضااافة الااى الفصاال السااادس ماان الشااروط العامااة    

 للعقد (

والتقٌاد بأحكاام قاانون  الالتازامٌتعٌن علاى المقااول العمال   

النافذ فً العراق و ٌشمل ذلاك  عًالاجتماالعمل و الضمان 

 نقاباتهم المهنٌة. اختٌارو  للانضمامحقوق العمال 

 التمٌٌز والفرص المتساوٌة : عدم 14-6المادة 

 ) فقرة مضافة الى الفصل السادس (    

 بالاعتماادصادار قارارات التعٌاٌن اٌتعٌن على المقاول عدم 

لمهنٌاة على مواصفات الشخصٌة لا علاقة لهاا بالمتطلباات ا

مباادأ المساااواة فااً الفاارص والعدالااة فااً  اعتماااد، و علٌااه 

التعٌٌن للعاملٌن و عدم التمٌٌز و المحاباة فً علاقات العمل 

أو ظااروف  فااً كاال مااا ٌتعلااق بتحدٌااد الأجااور أو الحااوافز

الترفٌاااه أو أنهااااء العقاااد أو  فااارص التااادرٌب أو العمااال أو

العماال وفااق  . و علٌااه الانضااباطالااى التقاعااد   أو  الإحالااة

القااوانٌن الوطنٌااة الخاصاااة بالعماال لتحقٌاااق متطلبااات هاااذه 

تتخذ من المقاول لتصحٌح أي مان  إجراءاتالفقرة ، أن أي 

 ممارسات المحاباة السابقة لن تعتبر حالة تمٌٌز .
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Notification of Award 

Acceptance Letter 

(Shall be written on employer's letterhead) 

[Insert the number] 

[Insert the date] 

To: (contractor's name and address) 

 

Subject/ Award of Works {insert contract's 

number, identification and title} 

We would like to inform you that approval 

has been obtained on your tender dated 

{Insert the date} for the implementation of 

works {contract name and number as 

specified in the contract date} and in the 

accepted value of the contract amount {Insert 

the amount in numbers and words} {Insert 

the currency} as being corrected and 

amended according to the Instructions to 

Bidders and has been accepted. 

For your kind information and provide us 

with performance bond within 28 days of the 

date of the Acceptance Letter above under 

the form specified in Section Nine (Special 

conditions of contract annexes and contract 

forms in the bidding documents) We enclose 

herewith a copy of the contract agreement 

form. 

With appreciation 

Attachments: 

Contract agreement form 

Authorized signature: ………………………... 

Signatory's name and title: ………………….  

Employer's name: …………………............... 

 

 إشعار بالإحالة

 خطاب القبول

 } يكتب على ورق متوج بشعار صاحب العمل {   

          ]ادخل العدد  [ 

 ] ادخل التأريخ [

 الى :) أسم المقاول و عنوانه (

 ]أدخل رقم وتعريف العقد وعنوانه  [اشغال  إحالةم / 

  

نووواد ان نعممبووون بحصوووال الماافقوووة عمووو  عطوووا بن المووو ر      

اسون العقود ارقموم بموا محودد فوي [لتنفيذ الاشغال  ]ختأريادخل ال[

 رقوانبأادخول المبمو   [ البالغوةابقيمة العقود المقبالوة  ]بيانات العقد

بمووا توون تصووحيحم اتعديمووم بحسوو   ]ادخوول العممووة  [ ]االبممووات 

 التعميمات لمقدمي العطاء اقد تن قبالم .

 يرجوو  التفضوول بووالاطلاي ات ايوودنا بضوومان حسوون الاداء خوولال

ياماً من تأريخ خطا  القبوال فوي لاعولاب ابماجو  النمواذ   83

بالعقوووود  الخاصووووةالمحوووودد بالفصوووول التاسوووور ط ممحووووق الشووووراط 

ااستمارات العقد في اثا ق العطاء ( انرفق لبون طيواً نسوخة مون 

 استمارة اتفاقية العقد. 

 مر التقدير 

 

 المرافقات 

 استمارة اتفاقية العقد 

 .....................................توقيع المخول: 

 ................................ اسم وصفة الموقع:

 ...................................اسم صاحب العمل
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Contract   Agreement 

 

This agreement is made on {insert the day, 

month, year} between first party {insert the 

contracting party and its address} 

(hereinafter called the "employer") and the 

second party 

{insert  the  name  and  address  of  the  

contractor}  and  whereas  the  employer  

wishes  the contractor to implement the 

works specified in the contract {insert 

contract's name and number} and the 

employer approved the contractor's tender to 

implement and complete these works and to 

repair any defect therein. 

 

Both parties have agreed on the following: 

1. The words and paragraphs mentioned in this 

agreement shall have the same meaning 

assigned to them in contract documents. 

2. Each of the documents listed below shall be 

deemed to constitute, read and interpreted, 

as an integral part of this Contract 

Agreement, and this contract agreement 

shall prevail over all the remaining contract 

documents. 

1)  Award Letter (Award); 

2)  Contractor's bid; 

3)  Amendments of the Bid Letter numbered 

…… (if any); 

4)  Special Conditions of the contract; 

5)  General Conditions; 

6)  Specifications; 

7)  Drawings; 

8)  Complete Tables; 

  

 اتفاقية العقد 

ادخل اليان ، شورر ،  [ابرمت هذب الاتفاقية بتأريخ   

ادخوووول جرووووة التعاقوووود  [بووووين الطوووورف الاال  ]سوووونم 

طالووذي يودع  صوواح  العمول فيمووا يمووي (  ]اعناانروا 

 ]ادخووول اسووون اعنووواان المقووواال  [االطووورف الثووواني 

احيث ان صاح  العمل يرغ  في ان ينفوذ المقواال 

 ]ادخول اسون ارقون العقود [عقود في ال المحددةالاشغال 

اقد اافق صاح  العمول عمو  عطواء المقواال لتنفيوذ 

 اابمال هذب الاشغال امعالجة اي خمل فيرا . 

 فمقد اتفق الطرفان عم  ما يأتي : 

معوواني البممووات االعبووارات الوواارد فووي هووذب  .1
الاتفاقية لرا نفس المعاني التي اردت ا اءهوا 

 في اثا ق العقد .
ق المدرجة في لادناب تعتبر بأنرا بل من الاثا  .8

مون  يتجو لا تشبل لاا تقرلا لاا تفسر ، بج ء لا
اتفاقيوووة العقووود هوووذب ، اان اتفاقيوووة العقووود هوووذب 

 تساد عم  بل بقية اثا ق العقد .
 العقد اتفاقية – (1ط
 لمعقد.  الخاصةالشراط  – (8ط
 الشراط العامة لمعقد – (8ط
 خطا  القبال ط الاحالة(  (4ط
 المااصفات . – (5ط
   المخططات . – (6ط
 الجداال الباممة. – (7ط
 المرقموووةالتعوووديلات عمووو  خطوووا  العطووواء – (3ط

 ......ط اذا اجدت ( .
 خطا  العطاء  - (3ط
يتعروووود المقوووواال بتنفيووووذ الاشووووغال اابمالرووووا  .8

امعالجوووة اي خمووول فيروووا مووون النوووااحي بافوووة  
بماج  متطمبات اشراط العقد مقابل المبال  
التووي سووتدفر موون صوواح  العموول اليووم ابمووا 

 م العقد .محدد في اتفاقي
يتعروود صوواح  العموول بالوودفر لممقوواال مقابوول  .4

ا معالجتووم اي خموول  للأشووغالتنفيووذب اابمالووم 
فيروووا قيموووة العقووود اا اي مبمووو  اخووور مسوووتحق 
بماجوو  احبووان العقوود فووي الااقووات االطوورق 
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3. Contractor undertakes to implement and 

complete  the  works  and  repair  any 

defect therein in all respects under the 

requirements and conditions of the contract 

for the amounts to be paid to him by the 

employer and as specified in the Contract 

Agreement. 

4. The employer undertakes to pay the 

contractor, in exchange for his 

implementation and completion of the works, 

and repair any defect therein, the value of 

the contract or any other amount due under 

the provisions of the contract at the times 

and in the manner stipulated in the contract. 

In witness whereof, the parties hereto 

caused this agreement to be implemented 

under the Iraqi law and the Iraqi 

legislations organized to perform the 

government contracts.   

Signature ………………….. {Insert the name, 

position and address of employer 

representative} Signature   

…………………….   {Insert   the   name,   

position   and   address   of   contractor 

representative} 

 

 

 

 

 

 

 

 

 المنصاص عميرا في العقد .
 

عمو   الاتفاقيوةيشرد الاطراف الذين قواماا بعقود هوذب 

العراقووووي االتشووووريعات  تنفيووووذها بماجوووو  القووووانان

 التعاقدات الحبامية لإجراءاتالعراقية المنظمة 

 

 

 

ادخووووول اسووووون  [تاقيووووور ............................... 

 امنص  اعناان ممثل صاح  العمل 

 

 

ادخوووووول اسوووووون  [تاقيوووووور .............................. 

   ]امنص  اعناان ممثل المقاال 
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Bank Performance Bond 

(Unconditional) 

Good Performance Guarantee 

[to be completed by the bank/ winning Bidder, who 

shall provide the guarantee, sample of this 

performance bond according to the instructions 

referred to in parentheses, if the employer needs 

such kind of guarantee] . 

 

[Insert name of the bank and address of the branch or 

issuing office] 

Beneficiary: [Insert name and address of the 

employer] 

Date: [Insert the date] 

 

Performance Bond No.: [Insert the number] 

 

We have been informed that [Insert the name of 

contractor] (hereinafter called as the "contractor") 

has entered in contract number [Insert contract 

number] dated with you, to implement [Insert 

contract title and brief description of the work imposed 

on him] (hereinafter called as the "contract") 

 

Accordingly, we are aware, according to the terms of 

the contract, that the performance bond is required. 

At the request of Contractor, we [insert name of the 

bank] commit ourselves irrevocably to pay any 

amount or amounts that do not exceed in total the 

amount [insert amount in figures] ([insert amount in 

words]) Iraqi dinars, as soon as we receive your first 

written request accompanied by a written affidavit 

stating that the Bidder has violated his obligation (s) in 

the contract without the need for you to prove or 

explain the basis for your request. 

This guarantee expires not before 28 days from the 

date of issuance of the Acceptance Certificate 

specified in the copy of the certificate to be presented 

to us, or on the date of [insert date in day, month and 

year] 
2
, whichever is earlier. Consequently, any 

 ضمان حسن الاداء
 

)غير مشروطة(ضمان حسن الاداء المصرفي   

 

، الذي يافر الضمان، نماذ  المصرف/مقدم العطاء الفائز]يملأ 

ضمان حسن الاداء هذا بحس  التعميمات المشار إليرا بين 

 الأقااس، إذا بان صاح  العمل يحتا  هذا الناي من الضمان[ 

 

 لمبت  المُصدِر[اسن المصرف اعناان الفري لاا ا لادخل]

 

 اسن اعناان صاح  العمل [ لادخل]المستفيد : 

 

 التاريخ[ لادخل]التاريخ: 

 

 الرقن[ لادخل]:  ضمان حسن الاداء رقم

 

)يسمى فيما يلي "المقاول" المقاال[  اسن لادخل]تم إبلاغنا بأن 

المؤرخ لديكم، رقن العطاء[   لادخل] قد تعاقد في عقد رقم (

ااصف ماج  للأعمال المفراضة  اسن العقد لادخل]لتنفيذ 

 )يسمى فيما يلي "العقد" (عميم[ 

 

اعميم، فإننا نعي، بحس  شراط العقد، بأن ضمان حسن الاداء 

 مطما .  

 

اسن المصرف[ نمت ن بشبل غير  لادخلبطم  من المقاال، نحن ]

قابل لمنقض بدفر لاي مبم  لاا مبال  لا تتجاا  بمجممرا مبم  

دينارا عراقيا،  1المبم  بالبممات[( لادخل[ ط]المبم  بالأرقان لادخل]

فار تسممنا منبن لاال طم  خطي مصحابا بإفادة خطية تفيد بأن 

مقدن العطاء قد لاخل بالت امم طبالت اماتم( تحت العقد دان 

 الحاجة لأن تثبتاا لاا تاضحاا الأساس لطمببن .
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demand for payment under this guarantee shall be 

received by us in this bank at or before that date. 

 

This guarantee is subject to the Iraqi Law upon taking 

the procedures against the contractor who violated his 

obligations.  

 

 

 

[Signature (s) of authorized representative (s) from the 

bank] 

 

 

ياما من تاريخ  83تنتري صلاحية هذا الضمان ليس قبل 

ادة القبال المحدد في نسخة الشرادة التي ستقدن لنا ، إصدار شر

، لايرما لاالا. 8التاريخ باليان االشرر االسنة[ لادخللاا في تاريخ ]

ابالتالي، فإن لاي طم  لمدفر تحت هذا الضمان يج  لان نستممم 

 في هذا المصرف في ذلك التاريخ لاا قبمم.

 

 

راءات يخضر هذا الضمان  لمقانان العراقي عند اتخاذ الاج

 ، بالالت اماتبحق المتعاقد المخل 

 

 

طالمخالين( من  المخال طالممثمين(  ]تاقير طتااقير( الممثل

 [المصرف
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Advance  Payment  Guarantee 

[to be completed by the bank/ winning Bidder, 
who shall provide the guarantee according to the 
instructions referred to in parentheses, if the 
employer requires such kind of guarantee] . 
[Insert name of the bank and address of the 
branch or issuing office] 

Beneficiary: [Insert name and address of the 
employer] 

Date: [Insert the date] 

Advance Payment Guarantee :{ Insert the 

number} 

We have been informed that [Insert the name of 
contractor] (hereinafter called as the "contractor") 
has entered in bid number [Insert bid number] 
dated with you, to implement [Insert contract title 
and brief description of the work] (hereinafter 
called as the "contract") 

We are aware, according to the terms of the 
contract that an advance payment should be 
provided against the advance payment guarantee 
in the amount mentioned later. 

At the request of Contractor, we [insert name of 
the bank] commit ourselves irrevocably to pay 
any amount or amounts that do not exceed in 
total the amount [insert amount in figures] ([insert 
amount in words]) 3, as soon as we receive your 
first written request accompanied by a written 
affidavit stating that the contractor is in violation 
of his obligation to the contract because the 
contract has used the advance payment for 
purposes other than the costs for the preparation 
of Works. 

This guarantee impose as a condition for the 
payment for any claim or payment under this 
guarantee, the necessity that the contractor has 
received previously mentioned advance payment 
on his account number [insert number] at [insert 
name and address of the bank]. 

 

 لمقدمةضمان الدفعة ا

الذي يافر الضمان، نماذ   المصرف/مقدم العطاء الفائز،]يملأ 

الضمان المصرفي هذا بحس  التعميمات المشار إليرا بين 

 الأقااس، إذا ما طم  صاح  العمل هذا الناي من الضمان[ 

 

 ]لادخل اسن المصرف اعناان الفري لاا المبت  المُصدِر[

 

 مل[]لادخل اسن اعناان صاح  العالمستفيد : 

 

 ]لادخل التاريخ[التاريخ: 

 

 ]لادخل الرقن[ضمان الدفعة المقدمة : 

 

المقاال[ طيسم  فيما يمي "المقاال"(  ]لادخل اسن تن إبلاغنا بأن

الم ر  لديبن، لتنفيذ  في العطاء رقن ]لادخل رقن العطاء[قد دخل 

]لادخل اسن العقد ااصفا ماج ا للأعمال[ طيسم  فيما يمي 

 "العقد"(

 

، بحس  شراط العقد، لانم يج  تقدين دفعة مقدمة مقابل إننا نعي

 ضمان الدفعة المقدمة بالمبم  المذبار لاحقا. 

 

بطم  من المقاال، نحن ]لادخل اسن المصرف[ نمت ن بشبل غير 

قابل لمنقض بدفر لاي مبم  لاا مبال  لا تتجاا  بمجممرا مبم  

ر تسممنا ( فا8]لادخل المبم  بالأرقان[ ط]ابت  المبم  بالبممات[

منبن لاال طم  خطي مرفق ببيان خطي ينص عم  إن المقاال 

مخل بالت امم تجاب العقد لأن المقاال قان باستخدان الدفعة 

 المقدمة لأغراض غير تباليف الإعداد للأشغال.

 

يشترط هذا الضمان لدفر لاية مطالبة لاا دفعة تحت هذا الضمان 

                                                           
 

 



885 
 

 

The maximum amount of this guarantee will be 
reduced consistently by the amount recovered 
from the advance payment that are returned by 
the contractor as indicated by the copies of 
progress data or payment certificates provided to 
us. The validity of this guarantee will expire, at 
the latest, as soon as we receive a copy of the 
progress payment certificate which indicates that 

80% of the value of the contract has been 
approved for payment, or on [insert the date in 
day, month and year ] , 4whichever is earlier.  
Consequently, any demand for payment under 
this guarantee shall be received by us in this 
office at or before that date. 

 

This guarantee is subject to the Iraqi Law upon 

taking the procedures against the contractor who 

violated his obligations.  

 

 [Insert signature (s) of authorized representative 

(s) of the bank) 

 

مقدمة المذبارة ضرارة لان يبان المقاال قد استمن الدفعة ال

سابقا عم  رقن حسابم ]لادخل الرقن[ في ]لادخل اسن اعناان 

 المصرف[ 

ساف يتن تقميص المبم  الأقص  لرذب الضمانة باستمرار بمقدار 

المبم  المسترد من الدفعة المقدمة المعادة من المقاال بما تشير 

لرا نسخ البيانات المرحمية لاا شرادات الدفر التي تقدن لنا. 

ري صلاحية هذا الضمان، بحد لاقص ، فار استلامنا لنسخة ستنت

بالما ة من قيمة  33من شرادة الدفر المرحمية التي تشير إل  لان 

العقد قد تن المصادقة عميرا لمدفر، لاا بتاريخ ]لادخل التاريخ 

لايرما لاسبق. ابالتالي، فإن لاي مطالبة  4باليان االشرر االسنة[،

ن نتسممرا في هذا المبت  في بالدفر تحت هذا الضمان يج  لا

 ذلك التاريخ لاا قبمم. 

 

 

يخضر هذا الضمان  لمقانان العراقي عند اتخاذ الاجراءات 

 ، بالالت اماتبحق المتعاقد المخل 

 

]لادخل تاقير طتااقير( الممثل طالممثمين( المخال طالمخالين( عن 

 البنك[
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Guarantee  of   the  release  of  the  second   half  of  the  

cash  deductions 

 

[Insert name of the bank and address of the branch or 

issuing office] Beneficiary: [Insert name and address 

of the employer] 

Date: [Insert the date] 

 

Bank guarantee for cash deductions: [Insert the 

number] 

We have been informed that [Insert the name of 

contractor] (hereinafter called as the "contractor") has 

entered in contract number [Insert contract number] 

dated [Insert the date of contract signature] with you, 

to implement [Insert contract title and brief description 

of the works] (hereinafter called as the "contract"). 

We are aware, according to the terms of the contract, 

that whenever the initial acceptance certificate of the 

works is issued and the approval of paying the first 

half of the cash deductions is obtained, and that the 

release of the payment {insert the second half of 

cash deductions or the difference between the half 

cash deductions and the amount of the performance 

bond if the amount of the performance bond is less 

than the half of the cash deductions on the date of 

initial acceptance certificate}, a bank guarantee will be 

made for the cash deductions. 

At the request of Contractor, we [insert name of the 

bank] commit ourselves irrevocably to pay any 

amount or amounts that do not exceed in total the 

amount [insert amount in figures] ([insert amount in 

words]), as soon as we receive your first written 

request accompanied by a written affidavit stating that 

the contractor is in violation of his obligation under the 

contract in repairing the defects and shortages that 

appear during the maintenance period (the Period of 

Repair of Defects) 

And a condition for the disbursement of any 

compensation or payment under this guarantee to 

you, is that the contractor has received the second 

half of the deductions referred to above in his 

account number --------- deposited at the bank {insert 

 ضمان إطلاق النصف الثاني من الاستقطاعات النقدية
 
   ]لادخل لاسن المصرف اعناان فري لاا المبت  المصدر[
 

 ]لادخل لاسن اعناان صاح  العمل[المستفيد: 
 

 ]لادخل التاريخ [التاريخ: 
 

 ]أدخل الرقم[النقدية:  للاستقطاعاتضمان مصرفي 
 
ي المقاال( قود طيسم  فيما يم ]لادخل لاسن المقاال [بان  إبلاغناتن 

لادخول [الم ر   ]لادخل الرقن الرم ي لمعقد[دخل في العقد المرقن 
لادخل لاسن العقد ااصوفا مواج ا [معبن، لتنفيذ  ]تاريخ تاقير العقد

 طيسم  فيما يمي العقد(.  ]للأشغال
لاننووا نعووي بحسوو  شووراط العقووود بأنووم متوو  مووا صوودرت شووورادة 

صرف النصوف  الأالي للأشغال احصمت الماافقة عم  الاستلان
لادخل النصف  [النقدية، الان اطلاق دفر  الاستقطاعاتالأال من 

النقديوووووة لاا الفووووورق بوووووين نصوووووف  الاسوووووتقطاعاتالثووووواني مووووون 
النقديووة امبموو  ضوومان جسوون الأداء اذا بووان مبموو   الاسووتقطاعات

النقديوة بتواريخ  الاسوتقطاعاتضمان حسن الأداء يقل عن نصف 
ل ضووووومان مصووووورفي سووووويتن مقابووووو ]الأالوووووي الاسوووووتلانشووووورادة 

 النقدية.  للاستقطاعات
 
 

نمت ن بشبل غيور  ]لادخل لاسن المصرف[بطم  من المقاال، نحن 
قابوول لموونقض بوودفر لاي مبموو  لاا مبووال  لا تتجوواا  بمجممرووا مبموو  

فار تسوممنا مونبن  ]لابت  المبم  بالبممات [ ]لادخل المبم  بالأرقان[
بماجو   بالت اماتوملاال طم  خطي ينص عم  لان المقاال مخول 

العقد في اصلاح امعالجة العيوا  االنوااقص التوي تظرور حولال 
 صلاح العيا ( . افترة الصيانة طفترة 

 
بما يشترط لصورف لاي تعوايض لاا دفعوة بماجو  هوذا الضومان 

 الاسوتقطاعاتلاليبن لان يبان المقاال قد لاستمن النصف الثاني من 
فوي مصورف المشار لاليرا لاعلاب في حسابم المرقن ـــــــوـ الموادي 

 .  ]فلادخل لاسن اعناان المصر[
 

( ياما من تواريخ لاسوتلان صواح  83لان الضمان هذا نافذ لغاية ط
العمل لنسخة من شرادة الأداء طشورادة القبوال النروا ي( الصوادرة 
من المرندس. بما لان لاية مطالبة لدفر لاية مبال  مسوتحقة بماجو  

يتجواا   هذا الضمان يج  لان ترد ال  مصرفنا هذا في ماعود لا
 تاريخ نفاذية هذا الضمان المشار اليم لانفا.

لادخوول التاقيوور "تااقيوور" ،ممثوول "الممثمووين"، المخووال  [التاقيوور 
 ]"المخالين"، عن المصرف

يخضر هذا الضمان  لمقانان العراقي عند اتخاذ الاجراءات 

 ، بالالت اماتبحق المتعاقد المخل 
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the name and address of the bank}. This guarantee is 

valid till (23) days from the date of receipt by the 

employer for a copy of the Performance Certificate 

(Final Acceptance Certificate) issued by the 

engineer. Also, any claim for payment of any 

amounts due under this guarantee must be returned 

to our bank no later than the effective date of this 

guarantee referred to above. 

This guarantee is subject to the Iraqi Law upon taking 

the procedures against the contractor who violated his 

obligations.  

[Insert signature (s) of authorized representative (s) of 

the bank 

 
 

1
 2بة مئوية من قيمة العقد المحددة في العقدالكفيل )المصرف( سيدخل مبلغا يمثل نس 

 العقد، انتراء مدة تمديد حال في بأنم يعمن لان العمل صاح  عم . المتاقر الانتراء تاريخ بعد ياما اعشرين لثمانية التاريخ لادخل8  

 عميم المنصاص الانتراء تاريخ اقبل خطيا الطم  هذا يبان لان يج . البفيل من الضمان لرذا تمديد طم  إل  العمل صاح  سيحتا 

 ياافق: "الأخيرة قبل الفقرة نراية في النماذ ، إل  الأتي النص إضافة العمل صاح  يرى قد الضمان، هذا إعداد في. الضمان في

 هذا لمثل الخطي العمل صاح  طم  عم  ردا ،[ااحدة سنة[ ]لاشرر ستة] تتعدى لا الفترة ااحدة لمرة الضمان هذا تمديد عم  البفيل

الضمان هذا انتراء قبل البفيل إل  الطم  هذا مثل يقدن لان عم  التمديد، ."   

  
3

 الكفيل سيدخل مبلغا يمثل مبلغ الدفعة المقدمة. 

على صاحب العمل أن يعلم بأنه في حال تمديد مدة انتهاء العقد، سيحتاج صاحب العمل أدخل التاريخ المتوقع لانقضاء وقت الانتهاء.  

لهذا الضمان من الكفيل. يجب أن يكون هذا الطلب خطيا وقبل تاريخ الانتهاء المنصوص عليه في الضمان. في  4إلى طلب تمديد 

إعداد هذا الضمان، قد يرى صاحب العمل إضافة النص الأتي إلى النموذج، في نهاية الفقرة قبل الأخيرة: "يوافق الكفيل على تمديد 

]ستة أشهر[ ]سنة واحدة[، ردا على طلب صاحب العمل الخطي لمثل هذا التمديد، على أن هذا الضمان لمرة واحدة ولفترة لا تتعدى 

 يقدم مثل هذا الطلب إلى الكفيل قبل انتهاء هذا الضمان."

 

1 
the grantor (the bank) shall put an amount represent a percentage of the contract value specified in the contract 

2 
Insert the date for the twenty-eight days after the expected completion date. The employer shall be aware 

that in case of extension of the expiry of the contract duration, the employer will need to request an 
extension to this guarantee from the 

guarantor. This request shall be in writing and prior to the completion date stipulated in the guarantee. In the 
preparation of this guarantee, the employer may consider adding the following text to the form, at the end of 
the paragraph before the last: 

"the guarantor agrees to extend this guarantee for one time and for a period not to exceed [six months] [one 
year], in response 

to the written request of the employer for such extension, provided that he submits such a request to the 

guarantor before the end of this guarantee 

 

3 
the guarantor shall put an amount represents the advance payment 

4 
insert the expected date for the expiry of completion dates. The employer shall be aware that in case of 

extension of the expiry of the contract duration, the employer will need to request an extension to this guarantee 
from the guarantor. This request shall be in writing and prior to the completion date stipulated in the guarantee. In 
the preparation of this guarantee, the employer may consider adding the following text to the form, at the end of 
the paragraph before the last: "the guarantor agrees to extend this 

guarantee for one time and for a period not to exceed [six months] [one year], in response to the written request 
of the employer for such extension, provided that he submits such a request to the guarantor before the end of 
this guarantee. 

 


